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LEGAL ADVERTISEMENT 

INVITATION FOR BIDS 

CANAL STREET MUNICIPAL PARKING LOT  

TOWN OF MONTAGUE, MA 

The Town of Montague SelectBoard ,the awarding authority invites sealed bids for Canal Street 
Municipal Parking Lot Project in Turners Falls, MA, in accordance with the documents prepared by the 
Berkshire Design Group, Inc. The project consists of the improvements for the construction of a new 24-
space paved municipal parking lot at 2 Third Street in Turners Falls including site features such as 
landscaping, storm water management, sidewalk, and 5 pole-mounted light fixtures. The work is 
estimated to cost $298,000. Bids are subject to M.G.L. c 30s 39M and to minimum wage rates as required 
by M.G.L, c149 S26 to 27H inclusive. General Bids will be received until 2:00 PM., Tuesday, May 24, 
2016 and publicly opened, forthwith. Bids shall be filed in a sealed envelope, bearing the tile BID#2016-
01- Canal Street Municipal Parking Lot Project, per specifications, delivered to: Montague Town 
Hall, Selectmen’s Office, 1 Avenue A, Turners Falls, MA 01376 and received no later than the date & 
time specified above. General bids should be accompanied by a bid deposit that is not less than five (5) 
percent of the bid amount and made payable to the Town of Montague. Bid Forms and Contract 
Documents will be available for pick-up on or after April 26, 2016 at http://www.montague-
ma.gov/Pages/MontagueMA_Procurement/rfp (May be viewed electronically at no cost or a hard copy 
may be requested). There is a plan deposit of $50.00 per set (maximum of one set) payable to Town of 
Montague. Deposits must be a certified cashier’s check. The deposit will be refunded upon return of the 
set in good condition within 30 days of receipt of the general bids. Otherwise the deposit shall be the 
property of the Awarding Authority. Additional sets may be purchased for $25.00. Bidders requesting 
Contract Documents to be mailed to them shall include a separate check for $40.00 per set for UPA 
Ground (Or $65.00 per set for UPS overnight), payable to Town of Montague, to cover mail handling 
costs. A pre-bid walk through is scheduled for May 5, 2016 at 10:00 AM, located at 2 Third Street, 
Turners Falls, MA 01376. The contract documents may be seen in person at Montague Planning Office 
One Avenue A Turners Falls, MA 0137. (413) 863 3200x 207. Planningclerk@montague-ma.gov The 
Town of Montague reserves the right to reject all proposals in the interest of sound business practices. 
The Town of Montague is an Affirmative Action/ Equal Opportunity Employer and encourages proposals 
from qualified minority and women owned business and Section 3 businesses. The funding source for this 
project is a 2016 MassWorks Infrastructure Grant. 

Frank Abbondanzio, Chief Procurement officer



COMPLIANCE WITH MGL c.30 §§39M 
 

ARTICLE 1 – BIDDER’S REPRESENTATION 
 
1.1  Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called 

"bid") represents that: 
 
1.1.1. The Bidder has read and understands the Contract Documents and the bid is made in 

accordance therewith. 
 

1.1.2. The Bidder has visited the site and is familiar with the local conditions under which the 
Work has to be performed. 
 

1.2  Failure to so examine the Contract Documents and site will not relieve any Bidder from any 
obligation under the bid as submitted. 

 
ARTICLE 2 – GENERAL BIDDER’S CERTIFICATIONS 
 
2.1  General bids shall be submitted with the following: 
 

2.1.1 A completed bid form 
 
2.1.2 5% bid bond 
 

2.2 Be advised that a Massachusetts law has been enacted that requires all employees who work 
on Massachusetts public works construction sites must have no less than 10 hours of OSHA 
approved safety and health training. 

 
2.2.1. The Contractor and all subcontractors on this project will be required to provide 
certification of this compliance with this requirement in accordance with the provisions of 
Section 00.73.43 of these Contract Documents. . 

 
2.3  Worker Documentation Certification In accordance with Executive Order 481 the undersigned 

further certifies under the penalties of perjury that the Contractor shall not knowingly use 
undocumented workers in connection with the performance of this contract that pursuant to 
federal requirements, the Contractor shall verify the immigration status of all workers assigned to 
such contract without engaging in unlawful discrimination; and that the it shall not knowingly or 
recklessly alter, falsify, or accept altered or falsified documents from any such worker(s). The 
Contractor understands and agrees that breach of any of these terms during the contract period 
may be regarded as a material breach, subjecting the Contractor to sanctions, including but not 
limited to monetary penalties, withholding of payments, contract suspension or termination. 

 
ARTICLE 3 – INTENTIONALLY LEFT BLANK 
 
ARTICLE 4 – REQUESTS FOR INTERPRETATION 
 
4.1  Bidders shall promptly notify the Town of any ambiguity, inconsistency, or error which they 

may discover upon examination of the Contract Documents, the site, and local conditions. 
 



4.2  Bidders requiring clarification or interpretation of the Contract Documents shall make a written 
request to the Town. The designer will answer such requests if received seven (7) calendar days 
before the date for receipt of the bids. 

 
4.3  Interpretation, correction, or change in the Contract Documents will be made by written 

Addendum which will become part of the Contract Documents. The Town and the designer will 
not be held accountable for any oral interpretations, corrections, or changes. 

 
4.4  Addenda will be mailed by the Town, by US Postal Service, certificate of mailing, via email with 

return receipt required to every individual or firm on record as having taken a set of Contract 
Documents. 

 
4.5  Copies of addenda will be made available for inspection at the locations listed in the 

Advertisement where Contract Documents are on file. 
 
ARTICLE 5 – PREPARATION AND SUBMISSION OF BIDS 
 
5.1  Forms and Bid Preparation 

Bids shall be submitted on the "Form for General Bid" as appropriate, furnished at no cost by 
the Town. The forms enclosed in the Project Manual shall not be extracted or used. Additional 
forms are available in the project manual or at the location listed in the Advertisement. 
 
5.1.1 All entries on the bid form shall be made by typewriter or in ink. 
 
5.1.2 Sums shall be expressed in both words and figures in the space indicated on the bid form,. 
Where there is a discrepancy between the bid sum expressed in words and the bid sum expressed 
in figures, the words shall control. 
 

5.2  Bid Deposits shall be: 
 

5.2.1 at least five percent (5%) of the greatest possible bid amount, considering all alternates; 
 
5.2.2 made payable to the Town of Montague. 
 
5.2.3 conditioned upon faithful performance by the principal of the agreements contained in the 
bid, and 
 
5.2.4 in the form of: 

.1 cash, 

.2 certified check, treasurer’s or cashier’s check issued by a responsible bank or trust 
company,or 
.3 a bid bond issued by a surety company licensed to do business in the Commonwealth 
of Massachusetts. 
 

5.2.5 retained until the execution and delivery of the Owner/Contractor Agreement if they 
represent the bid deposit of one of the three (3) lowest responsible and eligible General Bidders. 

 
5.3 Delivery of General Bids 
Shall be enclosed in a sealed envelope with the following plainly marked on the outside: 

General Bid for: 
• Canal Street Municipal Parking Lot 



• Bidder's Name, Business Address, and Phone Number 
 

5.3.1 Date and time for receipt of bids is set forth in the Advertisement. 
 

5.3.2 Timely delivery 
 
ARTICLE 6 – ALTERNATES (N/A) 
 
6.1  Each General Bidder shall acknowledge Alternates in Section C on the Form for General Bid by 

entering the dollar amount of addition or subtraction necessitated by each Alternate. 
 
6.2  In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall 

so indicate by writing "No Change", or "N/C" or "0" in the space provided for that Alternate. 
 
6.3  The low Bidder will be determined on the basis of the sum of the base bid and the accepted 

alternates in order of listing. 
 
ARTICLE 7 – WITHDRAWL OF BIDS 
 
7.1  Before Opening of Bids 
 

7.1.1 Any bid may be withdrawn prior to the time designated for receipt of bids upon written 
request. Withdrawal of bids must be confirmed over the Bidder's signature by written notice post-
marked or sent by facsimile on or before the date and time set for receipt of bids. 
 
7.1.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids. 

 
7.2  After Opening of Bids 

Bidders may withdraw a bid, without penalty, any time up to the time of Award as defined in 
paragraph 8.1, and upon demonstrating, to the satisfaction of the Town, that a bona fide clerical 
error was made during the preparation of the bid. Failure to conclusively demonstrate a bona fide 
clerical error may result in forfeiture of the bid deposit. 
 

7.3  In the event of a general bid withdrawal after opening of bids, the Town shall consider the bid 
from next lowest eligible and responsible bidder. 

 
ARTICLE 8 – CONTRACT AWARD 
 
8.1  Award means both the determination and selection of the lowest, responsible and eligible bidder 

by Town Board of Selectmen vote. 
 
8.2  The Town will award the contract to the lowest responsible and eligible bidder within thirty days, 

Saturdays, Sundays, and legal holidays excluded after the opening of bids in accordance with 
M.G.L. c.149 §44A. 
 

8.3  The Contract will be awarded to the lowest responsible and eligible Bidder, except in the event of 
substitution as provided under M.G.L. c.149 §§44E and 44F, in which cases the procedure as 
required by said sections shall govern the award of the Contract. 

 
8.4  The Town reserves the right to waive any informality in or to reject any or all Bids if it be in the
 public interest to do so. 



 
8.5  As used herein, the term "lowest responsible and eligible bidder" shall mean the General Bidder 

whose bid is the lowest of those Bidders demonstrably possessing the skill, ability, and integrity 
necessary for the faithful performance of the work, and who meets the requirements for Bidders 
set forth in M.G.L. c.30 §39M and is not debarred from bidding under M.G.L. c.149 §44C; and 
who shall certify that they are able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed on the work. 

 
ARTICLE 9 – FORMS REQUIRED 
 
9.1 Upon Award, the General Bidder shall complete the following forms to ensure prompt contract 

validation. 
9.1.1 Owner/Contractor Agreement and Form of Corporate Vote. 
9.1.2 Form of Contractor's Equal Employment Certification (State). 
9.1.3 Form of 50% Payment Bond must be submitted by the General Contractor on the form 
provided by the Town. The date on the bond must coincide with the contract date, and a current 
Power-of-Attorney must be attached to each bond. 
9.1.3 Insurance Certificates for the General Contractor are required and must be submitted in 
accordance with the General Conditions. 
9.1.4 Statement of Management on Internal Accounting Controls and a Statement prepared 
by a CPA expressing an opinion to the state of Management Controls, as required by M.G.L. c.30 
§39R. This applies to the General Contractor only. 
9.1.5 Form of Subcontract forms all subcontractors 
9.1.6 Executive Order 481– Contractor Certification 

 
ARTICLE 10 – CONTRACT VALIDATION 
 
10.1  This Contract will not be valid until signed by the Montague Board of Selectmen 
 
10.2  Incomplete or unacceptable submissions of forms will delay the validation of the Owner- 

Contractor Agreement. 
 
10.3  The Notice to Proceed for construction shall not be issued until the Owner/Contractor agreement 

has been signed and sealed by all parties required. 
 
ARTICLE 11 - EXAMINATION OF DOCUMENTS AND SITE OF WORK 
 
11.1  Before submitting a bid, each bidder shall examine and shall read the Specifications, Plans and all 

other proposed Bid and Contract Documents, and should visit the site of the Work. Each bidder 
shall fully inform himself prior to bidding as to existing conditions and limitations under which 
the Work is to be performed, and shall include in his/her bid a sum to cover the cost of items 
necessary to perform the Work as set forth in the proposed Bid and Contract Documents. No 
allowance will be made to a bidder because of lack of such examination or knowledge. The 
submission of a bid will be considered as conclusive evidence that the bidder has made such 
examination. If you are in need of directions contact the Montague Planning Department at (413) 
863-3200. 

 
ARTICLE 12 - PROOF OF COMPETENCY OF BIDDER 
 
12.1 A bidder may be required to furnish evidence satisfactory to the Town that he and his proposed 

subcontractors have sufficient means and experience in the types of work called for to assure the 



completion of the Contract in a satisfactory manner. Bidders MUST be able to obtain a 
PAYMENT BOND (50%). 

 
ARTICLE 13 – TAXES 
 
13.1  The Town is exempt from payment of the Massachusetts Sales Tax. The Contractor will be 

provided a Certificate of Exemption number at the preconstruction conference. 
 
ARTICLE 14 - INTERPRETATION OF CONTRACT DOCUMENTS PRIOR TO BIDDING 
 
14.1  Bidders shall promptly notify the Town of any ambiguity, inconsistency, or error, which they 

discover. 
14.2  If any person contemplating submitting a bid for construction of the Work is in doubt as to the 

true meaning of any part of the proposed Bid and Contract Documents, or finds discrepancies in 
or omissions from any part of the proposed Contract Documents, he may submit a written request 
for interpretation thereof not later than seven days before the bids will be opened to: 

 
Concerning specifications and bid documents: 

Montague Planning Department 
One Avenue A Turners Falls, MA 

413 863 3200 x 207 
 

The person submitting the request shall be responsible for its prompt delivery. 
 
14.3  Interpretation or correction of proposed Contract Documents will be made only by 

Addendum and will be mailed or delivered to each general contract bidder of record. The 
Town will not be responsible for any other explanations or interpretations of the proposed 
Contract Documents. 

 
15. CONSTRUCTION TIME 
 
This project is funded by a grant program, which includes a very strict schedule for the completion of the 
project. The work described in this agreement must be completed no later than three days prior to the 
scheduled completion date, and a final payment request and all project documentation submitted by the 
completion date. Failure to meet these dates may result in a loss of grant funding reimbursement. Any 
grant reimbursement which may be lost due to the Contractor’s failure to meet this schedule will be 
included in liquidated damages to be assessed against the Contractor in accordance with Section 22 of the 
Construction Contract. 
 
The Agreement will include a stipulation that the Work be completed and all documentation 
submitted by December 22, 2016
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OWNER/CONTRACTOR AGREEMENT 
 

This agreement made the      day of                     2016 by and between Town of Montague hereinafter 
called the "Owner", and                                                                                           hereinafter called the 
"Contractor. 

Witnesseth, that the Owner and the Contractor, for the consideration hereinunder named, agree as follows: 

Article 1. Scope of Work: The Contractor shall perform all Work required by the Contract Documents for 
Canal Street parking Lot  prepared by the  Berkshire Design Group, Inc dated 4/26/2016  acting as 
and referred to in the Contract Documents as the " Landscape Architect/Engineer". 

ARTICLE 2. TIME OF COMPLETION:  The Contractor shall commence work under this Contract on the date 
specified in the written "Notice to Proceed" and shall bring the Work to Substantial Completion by 
December 1, 2016.  Damages for delays in the performance of the Work shall be in accordance with Article 
9 of the General Conditions of the Contract. 

ARTICLE 3. CONTRACT SUM:  The Owner shall pay the Contractor, in current funds, for the performance 
of the Work, subject to additions and deductions by Change Order, of the Contract Sum of: 

(in words)_____________________________________________________________________ 

$_____________________________________________ 

ARTICLE 4. THE CONTRACT DOCUMENTS:  The following, together with this Agreement, form the Contract 
and all are as fully a part of the contract as if attached to this Agreement or repeated herein:  The 
Advertisement, Bidding Documents, Contract Forms, Conditions of the Contract, and Specifications as 
enumerated in the Table of Contents, the drawings as enumerated in the List of Contract Drawings, DHCD 
publication known as the Construction Handbook, and all Modifications issued after execution of the Contract.  
Terms used in this Agreement which are defined in the Conditions of the Contract shall have the meanings 
designated in those Conditions. 

ARTICLE 5. ALTERNATES:  The following Alternates have been accepted and their costs are included in the 
Contract Sum stated in Article 3 of this Agreement:  Alternate No(s):       and       ## 

ARTICLE 6. REAP CERTIFICATION:  Pursuant to M.G.L. c.62(c) §49(a), the individual signing this Contract 
on behalf of the Contractor, hereby certifies, under the penalties of perjury, that to the best of their knowledge 
and belief the Contractor has complied with all laws of the Commonwealth relating to taxes, reporting of 
employees and contractors, and withholding and remitting child support 

ARTICLE 7. WORKER DOCUMENTATION CERTIFICATION:  In accordance with Executive Order 481 the 
undersigned further certifies under the penalties of perjury that the Contractor shall not knowingly use 
undocumented workers in connection with the performance of this contract; that pursuant to federal 
requirements, the Contractor shall verify the immigration status of all workers assigned to such contractor 
without engaging in unlawful discrimination; and that it shall not knowingly or recklessly alter, falsify, or 
accept altered or falsified documents from any such worker(s).  The Contractor understands and agrees that 



breach of any of these terms during the contract period may be regarded as a material breach, subjecting the 
Contractor to sanctions, including but limited to monetary penalties, withholding of payments, contract 
suspension or termination. 

ARTICLE 8. CONFLICT OF INTEREST:  The Contractor covenants, that (1) presently, there is no financial 
interest and shall not acquire any such interest, direct or indirect, which would conflict in any manner or 
degree with the performance of services required to be performed under this Agreement or which would 
violate M.G.L. c.268A, as amended; (2) in the performance of this Contract, no person having any such 
interest shall be employed by the Contractor or engaged as a subcontractor by the contractor; and (3) no 
partner or employee of the firm is related by blood or marriage to any Board Member or employee of the 
Awarding Authority." 

ARTICLE 9. VALIDATION:  This Contract will not be valid until signed by the Department of Housing and 
Community Development. 

In Witness Whereof, the Parties Hereto Have Caused This Instrument to be Executed Under Seal. 

 

1  CONTRACTOR   AWARDING AUTHORITY 

 
TOWN  of MONTAGUE 

Name of Contractor  Name of Awarding Authority 

  One Avenue A Turners Falls, MA 

Street  Address 

   

City State Zip  Signature  

By:    

Signature and Seal  Chair, Board of Selectmen 

Witness   Attest:  

1  If a Corporation, attach a notarized copy of the Corporate 
Vote authorizing signatory to sign Contract. 

  

 

 



CERTIFICATE OF VOTE OF AUTHORIZATION 

 

At a duly authorized meeting of the Board of Directors of ________________________________ 

Duly called and held at ______________on the      day of                        2016, At which a 

quorum was present and acting, it was voted that _______________________________ of the 

________________________, be and hereby is authorized to execute and deliver for and on behalf of the 

Corporation a Contract with the Town of Montague for work to be done at 2 Third Street, Turners Falls, 

MA, and to act as principal to execute bonds in connection therewith, which Contract and Bonds were 

presented to and made part of the records of said meeting. 

I further certify that ___________________________ is duly qualified and acting as 

_____________________________ of the Corporation and that said vote has not been repealed, 

rescinded, or amended 

A true copy of the record, 

 SINGATURE: ____________________________________ 

(CORPORATE SEAL) 

 

On this ______day of ______________2016, before me, the undersigned Notary Public, personally 
appeared __________________________, duly designated by the board of directors and proved to me, 
through satisfactory evidence of identification, which was _____________________, that s/he is the 
person whose name is signed on the foregoing documents, and acknowledged to me that s/he signed it 
voluntarily for its stated purpose and that it was her/his free act and deed. 

______________ 
Notary Public 
My Commission expires on 



 
 

Canal Street Parking Lot 
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2. Notice to Proceed & Pre-Construction Conference

A written Notice to Proceed (see above sample)  shall be issued to the Contractor after receipt of the
following:  proof of required insurance, an EEO poster has been posted in a conspicuous place at the job
site, the Contractor has designated an EEO Coordinator, the Federal Wage Decision has been posted in a
conspicuous place, the Contractor’s Certification Concerning Labor Standards and Prevailing Wage
Requirements has been submitted to the project manager, and the Subcontractor’s Certification Concerning
Labor Standards and Prevailing Wage Requirements has been submitted to the awarding authority.  No
work shall be performed by the Contractor until he has received the Notice to Proceed.

Prior to the start of construction, the Contractor, all subcontractors, the project manager, and the owner shall
attend a pre-construction conference.  The conference will serve to acquaint the participants with the general
plan of contract administration and requirements under which the construction operation is to proceed, and
will inform the Contractor, in detail, of the obligations imposed on him and his subcontractors by the
Executive Orders concerning Equal Employment Opportunity and Davis-Bacon Act requirements and other
Federal labor standards requirements.

The date, time, and place of the conference will be furnished to the Contractor by the project manager.

GENERAL CONDITIONS 

3. Funding So urce

The project to be constructed and pursuant to this Contract will be financed by Mass Works 
Infrastructure Program and is subject to all applicable State and local regulations.

4. Contract Plans and Specifications

All plans, specifications and addenda, hereinafter enumerated or referenced in this contract, shall form 
part of this Contract and the provisions thereof shall be as binding upon the parties hereto as if they 
were herein set fully forth.  The table of contents, titles, headings, running headlines and marginal notes 
contained herein and in said documents are solely to facilitate reference to various provisions of the 
Contract Documents and in no way affect, limit or cast light on the interpretation of the provisions to 
which they refer.

5. Additional Instructions and Detail Drawings

The Contractor will be furnished additional instructions and detail drawings as necessary to carry out 
the work included in the contract.  The additional drawings and instructions thus supplied to the 
Contractor will coordinate with the Contract Documents and will be so prepared that they can be 
reasonably interpreted as part thereof.  The Contractor shall carry out the work in accordance with the 
additional detail drawings and instructions.  The Contractor and the Architect/Engineer/Engineer will 
prepare jointly:  (a) a schedule, fixing the dates at which special detail drawings will be required, such 
drawings, if any, to be furnished by the Architect/Engineer/Engineer in accordance with said schedule, 
and (b) a schedule fixing the respective dates for the submission of shop drawings, the beginning of 
manufacture, testing and installation of materials, supplies and equipment, and the completion of the 
various parts of the work; each such schedule to be subject to change from time to time in accordance 
with the progress of the work. 
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6. Shop or Setting Drawings

The Contractor shall submit promptly to the Architect/Engineer/Engineer two copies of each shop or
setting drawing prepared in accordance with the schedule predetermined as aforesaid.  After
examination of such drawings by the Architect/Engineer/Engineer and the return thereof, the Contractor
shall make such corrections to the drawings as have been indicated and shall furnish the
Architect/Engineer/Engineer with two corrected copies.  If requested by the
Architect/Engineer/Engineer, the Contractor must furnish additional copies.  Regardless of corrections
made in or approval given to such drawings by the Architect/Engineer/Engineer, the Contractor will
nevertheless be responsible for the accuracy of such drawings and for their conformity to the plans and
specifications, unless he notifies the Architect/Engineer/Engineer in writing of any deviations at the
time he furnishes such drawings.

7. Materials, Services and Facilities

(a) It is understood that except as otherwise specifically stated in the Contract Documents, the
Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power,
transportation, superintendence, temporary construction of every nature and all other services
and facilities of every nature whatsoever necessary to execute, complete and deliver the work
within the specified time.

(b) Any work necessary to be performed after regular working hours, on Sunday or Legal Holidays,
shall be performed without additional expense to the Owner.

8. Contractor's Title to Materials

No materials or supplies for the work shall be purchased by the Contractor or by any Subcontractor
subject to any chattel mortgage or under a conditional sale contract or other agreement by which an
interest is retained by the seller.  The Contractor warrants that he has good title to all materials and
supplies used by him in the work, free from all liens, claims or encumbrances.

9. Title to Work

The title to all work completed and in the course of construction and of all material on account of which
any payment has been made shall be in the Owner.

10. Inspection and Testing of Materials

(a) All materials and equipment used in the construction of the project shall be subject to adequate
inspection and testing in accordance with accepted standards.  The laboratory or inspection
agency shall be selected by the Owner.  The Owner will pay for all laboratory inspection service
direct, and not as a part of the Contract.

(b) Materials of construction, particularly those upon which the strength and durability of the
structure may depend, shall be subject to inspection and testing to establish conformance with
specifications and suitability for uses intended.
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11. Express Warranty 

 
 The Contractor guarantees to Owner that all materials incorporated into the work will be new unless 

otherwise specified or agreed.  Contractor also guarantees that all work will be done in a workmanlike 
manner, free from defects, and in conformance with any specifications mentioned in this contract. 

12. Maintenance and Guarantee 

 
 The Contractor hereby guarantees that the entire work constructed by him under the contract will meet 

fully all requirements thereof as to quality of workmanship and of materials furnished by him.  The 
Contractor hereby agrees to make at his/her own expense any repairs or replacements made necessary 
by defects in materials or workmanship supplied to him that become evident within one (1) year after 
the date of the final payment, and to restore to full compliance with the requirements set forth herein for 
any part of the work constructed hereunder, which during said one (1) year period is found to be 
deficient with the respect to any provisions of the specifications.  The Contractor also agrees to hold the 
Owner harmless from claims of any kind arising from damage due to said defects.  The Contractor shall 
make all repairs and replacements promptly upon receipt of written orders for same from the Owner.  If 
the Contractor fails to make the repairs and replacements promptly, the Owner may do the work and the 
Contractor shall be liable to the owner for the cost thereof. 

13. "Or Equal" Clause 

 
 Whenever a material, article or piece of equipment is identified on the plans or in the specifications by 

reference to manufacturers' or vendors' names, trade names, catalogue numbers, etc., it is intended 
merely to establish a standard; and, any materials, article or equipment of other manufacturers and 
vendors which will perform adequately the duties imposed by the general design will be considered 
equally acceptable provided the material, article or equipment so proposed is, in the opinion of the 
Architect/Engineer/Engineer, of equal substance and function.  It shall not be purchased or installed by 
the Contractor without the Architect/Engineer/Engineer's written approval. 

14. Survey's Permits and Regulations 

 
 Unless otherwise expressly provided for in the specifications, the Owner will furnish to the Contractor 

all surveys necessary for the execution of the work. 
 
 The Contractor shall procure and pay for all permits, licenses and approvals necessary for the execution 

of his contract, and shall comply with the provisions of 24 CFR 85.36(h)(1)-(3) and Massachusetts 
General Laws with respect to bonding or other insurance requirements. 

 
 The Contractor shall comply with all laws, ordinances, rules, orders and regulations relating to 

performance of the work, the protection of adjacent property and the maintenance of passageways, 
guard fences or other protective facilities. 

15. Contractor's Obligations 

 
 The Contractor shall and will, in good workmanlike manner, do and perform all work and furnish all 

supplies and materials, machinery, equipment, facilities and means, except as herein otherwise expressly 
specified, necessary or proper to perform and complete all the work required by this Contract, within the 
time herein specified, in accordance with the provisions of this Contract and said specifications and in 
accordance with the plans and drawings covered by this Contract any and all  
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supplemental plans and drawings, and in accordance with the directions of the 
Architect/Engineer/Engineer as given from time to time during the progress of the work.  He shall 
furnish, erect, maintain and remove such construction plant and such temporary works as may be 
required. 

The contractor shall observe, comply with, and be subject to all terms, conditions, requirements and 
limitations of the Contract and specifications, and shall do, carry on and complete the entire work to the 
satisfaction of the Architect/Engineer/Engineer and the Owner. 

16. Weather Conditions

In the event of temporary suspension of work, or during inclement weather, or whenever the
Architect/Engineer/Engineer shall direct, the Contractor will, and will cause his Subcontractors to
protect carefully his and their work and materials against damage or injury from the weather.  If, in the
opinion of the Architect/Engineer/Engineer, any work or materials shall have been damaged or injured
by reason of failure on the part of the Contractor or any of his Subcontractors so to protect his work,
such materials shall be removed and replaced at the expense of the Contractor.

17. Protection of Work and Property - Emergency

The Contractor shall at all times safely guard the Owner's property from injury or loss in connection
with this Contract.  He shall at all times safely guard and protect his own work, and that of adjacent
property from damage.  The Contractor shall replace or make good any such damage, loss or injury
unless such is caused directly by errors contained in the Contract or by the Owner, or his duly
authorized representatives.

In case of an emergency which threatens loss or injury of property, and/or safety of life, the Contractor
will be allowed to act, without previous instructions from the Architect/Engineer/Engineer, in a diligent
manner.  He shall notify the Architect/Engineer/Engineer immediately thereafter.  Any claim for
compensation by the Contractor due to such extra work shall be promptly submitted to the
Architect/Engineer/Engineer for approval.

Where the Contractor has not taken action but has notified the Architect/Engineer/Engineer of an
emergency threatening injury to persons or damage to the work or any adjoining property, he shall act as
instructed or authorized by the Architect/Engineer/Engineer.

The amount of reimbursement claimed by the Contractor on account of any emergency action shall be
determined in the manner provided in Paragraph 21 below.

18. Inspection

The authorized representatives and agents of the Owner, the Executive Office of Communities and
Development, the Commonwealth, the grantee, and the Department of Housing and Urban Development
shall be permitted to inspect all work, materials, payrolls, records of personnel, invoices of materials
and other relevant data and records.

19. Reports, Records and Data

The Contractor shall submit to the Owner such schedule of quantities and costs, progress schedules,
payrolls, reports, estimates, records and other data as the Owner may request concerning work
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performed or to be performed under this Contract. All records must be retained by the Contractor for a 
period of seven years from completion of the work. 

20. Superintendence by Contractor

At the site of the work, the Contractor shall employ a construction superintendent or foreman who shall
have full authority to act for the Contractor.  It is understood that such representative shall be acceptable
to the Architect/Engineer/Engineer and shall be one who can be continued in that capacity for the
particular job involved unless he ceases to be on the Contractor's payroll.

21. Changes in Work

Changes - Definitions

All changes in the work, including any increase, decrease, or other equitable adjustment in the Contract
Sum or in the time for performing the Contract, shall be authorized in the form of one, or a combination
of, the following written instruments:  Change Order, Construction Change Directive, or a Minor Change
in the Work.  The term "equitable adjustment" as used in this paragraph shall include all adjustments to the
Contract Sum or time to which the Contractor is entitled pursuant to M.G.L. c.30 §§39N and 39O and such
equitable adjustment shall be made in accordance with the provisions of this Article.

A Minor Change is a written order binding on the Owner and Contractor issued by the Architect/Engineer,
with the concurrence of the Construction Advisor, not involving adjustment in the Contract Sum or
extension of the Contract Time and not inconsistent with the intent of the Contract Documents.  The
Contractor shall carry out such written orders promptly.

A Change Order is a written instrument prepared by the Architect/Engineer and signed by the Owner,
Contractor, and Architect/Engineer, stating their agreement regarding a change in the work, including a
change in the Contract Sum or Contract Time.

A Construction Change Directive is a written order prepared by the Architect/Engineer and signed by the
Owner, Architect/Engineer, directing a change in the Work and stating a proposed basis for adjustment, if
any, in the Contract Sum, or Contract Time, or both.  The Owner may, by Construction Change Directive,
and without invalidating the Contract, order changes in the Work within the general scope of the Contract
consisting of additions, deletions or other revisions, the Contract Sum and Contract Time being adjusted
accordingly.

A Change Order shall be based upon agreement among the Owner, Contractor, Architect/Engineer, and a
Construction Change Directive requires agreement by the Owner, Architect/Engineer, and the and may or
may not be agreed to by the Contractor; an order for a Minor Change in the Work may be issued by the
Architect/Engineer with the concurrence of the Construction Advisor.

Change Orders and Construction Change Directives must be counter-signed by the Administrator in
accordance with Subparagraph 3.3.1, to be effective.

Request For A Change In The Work

A change order request shall be in writing and may originate with the Owner,  the Architect/Engineer, or
the Contractor.  If such a request would cause a change in the Contract Sum, the Contractor shall promptly
submit to the Architect/Engineer its cost and pricing data for such proposed change.  Such data shall be
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accurate, current and complete at the time of submission. 

Method For Determining Amount Of Change 

Changes in the Contract Sum shall be calculated in accordance with one or a combination of the following methods, as 
determined by the Architect/Engineer:  

Lump sum basis, provided the lump sum amount shall include the estimated cost of the change, 
broken down by Items a through i in the following Subparagraph .3. 

Unit price basis, to be adjusted in accordance with contract unit prices, or other agreed upon unit 
prices provided that the unit prices shall be inclusive of all costs related to such equitable adjustment. 

Time and materials basis, on a not-to-exceed predetermined upset amount determined by the 
Architect/Engineer, to be subsequently adjusted on the basis of the Contractor's actual costs based on the 
following items a though  i: 

a. Cost of labor at the rates found elsewhere in this document, including foremen;
b. Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed;
c. Rental cost of machinery and equipment, exclusive of hand tools, whether rented from the Contractor or 
others. 
d. A percent of the net increase or decrease of Item a to cover Worker's Compensation, F.I.C.A., and 
unemployment contributions. 
e. The percentage for Worker's Compensation in Item d above shall not exceed the standard manual rate for 
the involved trade, as set by the Worker's Compensation Rating and Inspection Bureau of Massachusetts. This 
rate shall not include any surcharges such as experience modifications and all risk factor adjustment programs, 
etc. 
f. For work performed by the Contractor's own forces, there shall be added an amount of 15% of
items a-d, for overhead, superintendence, and profit.
g. For work performed by any Subcontractor, there shall be added an amount of 15% of the
Subcontractor's costs for Items a-d for the Subcontractor's overhead, superintendence and profit.  The
Contractor shall be entitled to an additional 10% mark-up on the total amount of the Subcontractor's
price as compensation for assuming full responsibility and supervision for the Subcontractor's work.
h. Actual increases in the premium costs for performance and payment bonds required of the Contractor and 
filed Subcontractors, provided there will be an appropriate credit for reduced premiums for a credit change 
order. 
i. On any change in the Contract Sum that involves a credit, the amount of the credit will not include an 
overhead and profit factor, however, the credit will include an amount for item d which shall not be less than 
25% of item d.

The method provided for compensating the Contractor and Subcontractors for changes in the Work, shall 
be considered to adequately compensate the Contractor and Subcontractors for any and all costs directly, 
indirectly, or consequentially related to, or caused by, such change in the work. 

22. Time for Completion and Liquidated Damages

It is hereby understood and mutually agreed, by and between the Contractor and the Owner, that the
date of beginning and the time for completion of the work to be done hereunder are ESSENTIAL
CONDITIONS of this Contract; and it is further mutually understood and agreed that the work
embraced in this Contract shall be commenced on a date to be specified in the "Notice to Proceed."

The Contractor agrees that said work shall be prosecuted regularly, diligently and uninterruptedly at
such rate of progress as will ensure full completion thereof within the time specified.  It is expressly
understood and agreed, by and between the Contractor and the Owner, that the time for the completion
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of the work described herein is a reasonable time for the completion of the same, taking into 
consideration the average climatic range and usual industrial conditions prevailing in this locality. 

If the said Contractor shall neglect, fail or refuse to complete the work within the time herein specified, 
or any proper extension thereof granted by the Owner, then the Contractor does hereby agree, as a 
partial consideration for the awarding of this Contract, to pay to the Owner the amount specified in the 
Contract, not as a penalty but as liquidated damages for such breach of contract as hereinafter set forth, 
for each and every calendar day that the Contractor shall be in default after the time stipulated in the 
Contract for completing the work. 

The said amount of liquidated damages is fixed and agreed upon by and between the Contractor and the 
Owner because of the impracticability and extreme difficulty of fixing and ascertaining the actual 
damages the Owner would sustain in such event and said amount shall be retained from time to time by 
the Owner from current periodic estimates. 

It is further agreed that time is of the essence of each and every portion of this Contract and of the 
specifications wherein a definite and certain length of time is fixed for the performance of any act 
whatsoever; and where under the Contract an additional time is allowed for the completion of any work, 
the new time limit fixed by such extension shall be of the essence of this contract.  Provided, that the 
Contractor shall not be charged with liquidated damages or any excess cost when the owner determines 
that the Contractor is without fault and the Contractor's reasons for the time extension are acceptable to 
the Owner; provided, further, that the Contractor shall not be charged with liquidated damages or any 
excess cost when the delay in completion of the work is due: 

(a) To any preference, priority or allocation order duly issued by the Government.

(b) To unforeseeable cause beyond the control and without the fault of negligence of the
Contractor, including, but not restricted to, acts of God, or of the public enemy, acts of the
Owner, acts of another Contractor in the performance of a contract with the Owner, fires,
floods, epidemics, quarantine restrictions, strikes, freight embargoes and severe weather.

(c) To any delays of Subcontractors or suppliers occasioned by any of the causes specified in
subsections (a) and (b) of this article.

Provided further, that the Contractor shall within ten (10) days from the beginning of such delay, unless 
the Owner shall grant a further period of time prior to the date of final settlement of the Contract, notify 
the Owner, in writing, of the causes of the delay, who shall ascertain the facts and extent of the delay 
and notify the Contractor within a reasonable time of its decision in the matter. 

23. Correction of Work

All work, all materials, whether incorporated in the work or not, all processes of manufacture, and all
methods of construction shall be at all times and places subject to the inspection of the
Architect/Engineer/Engineer who shall be the final judge of the quality and suitability of the work,
materials, processes of manufacture and methods of construction for the purposes for which they are
used.  Should they fail to meet his approval they shall be forthwith reconstructed, made good, replaced
and/or corrected, as the case may be, by the Contractor at his own expense.  Rejected materials shall

immediately be removed from the site.  If, in the opinion of the Architect/Engineer/Engineer, it is
undesirable to replace any defective or damaged materials or to reconstruct or correct any portion of the
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work injured or not performed in accordance with the Contract Documents, the compensation to be paid 
to the Contractor hereunder shall be reduced by such amount as in the judgment of the 
Architect/Engineer/Engineer shall be equitable. 

24. Subsurface Conditions Found Different 

 
 Should the Contractor encounter subsurface and/or latent conditions at the site materially differing from 

those shown on the plans or indicated in the specifications, he shall immediately give notice to the 
Architect/Engineer/Engineer of such conditions before they are disturbed.  The 
Architect/Engineer/Engineer will thereupon promptly investigate the conditions, and if he finds that 
they materially differ from those shown on the plans or indicated in the specifications, he will at once 
make such changes in the plans and/or specifications as he may find necessary, any increase or decrease 
of cost resulting from such changes to be adjusted in the manner provided in Paragraph 21 of the 
General Conditions. 

25. Right of Owner to Terminate Contract 

 
 The Owner may terminate this Contract by providing the Contractor and the Surety with 10 days written 

notice specifying the reasons for termination as outlined below: 
 
 (a) Violation of any of the provisions of this Contract by the Contractor or any of his/her 

subcontractors. 
 
 (b) A determination by the Owner that the Contractor has engaged in fraud, waste, mismanagement, 

misuse of funds, or criminal activity with any funds provided by this Contract. 
 
 (c) Failure of the Contractor, for any reason, to fulfill in a timely and proper manner its obligations 

under this Contract including compliance with applicable federal, state or local laws or 
regulations, and such procedures or guidelines as may be established for the Massachusetts 
Community Development Block Grant  by EOCD; 

 
 (d) Cancellation, revocation, suspension or termination by HUD of the grant agreements to the 

Commonwealth under which the Owner's Community Development Block Grant Agreement is 
made, or the portion thereof funding this contract. 

 
 In the event of any such termination, the Surety shall have the right to take over and perform the 

Contract; provided, however, that if the Surety does not commence performance within ten (10) days 
from the date of the mailing to such Surety of notice of termination, the Owner may take over the work 
and prosecute the same to completion at the expense of the Contractor and the Contractor and his Surety 
shall be liable to the Owner for any excess cost occasioned by the Owner thereby, and in such event the 
Owner may take possession of and utilize in completing the work, such materials, appliances and plant 
as may be on the site of the work and necessary therefore. 

 
 If the Owner determines that a continuation of work on the project would endanger the life, health, or 

safety of those working or living at or near the project site, or that immediate action is necessary to 
protect public funds and/or property, the Owner may suspend work or terminate this agreement by 
providing notice to the Contractor in the form of telegram, mailgram, hand-carried letter, or other 
appropriate written means. 

 

26. Payments to Contractor 
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 (a) Not later than the tenth day of each calendar month the Owner shall make a progress payment to 

the Contractor on the basis of a duly certified and approved estimate of the work performed 
during the preceding calendar month under this Contract, but to insure the proper performance 
of this Contract, the Owner shall retain ten percent (10%) of the amount of each estimate until 
final completion and acceptance of all work covered by this Contract; provided, that the 
Contractor shall submit his estimate not later than the first day of the month; provided, further, 
that on completion and acceptance of each separate building, public work or other division of 
the Contract, on which the price is stated separately in the Contract, payment may be made in 
full, including retained percentages thereon, less authorized deductions. 

 
 (b) In preparing estimates the material delivered on the site and preparatory work done may be 

taken into consideration. 

27. Indemnification 

 
 The Contractor shall comply with the requirements of all applicable laws, rules and regulations in 

connection with the services of the Contractor, and shall exonerate, indemnify and hold harmless the 
Owner's officers, agents, and all employees from and against them, and local taxes or contributions 
imposed or required under the Social Security, Worker's Compensation, and Income Tax laws.  Further, 
the Contractor shall exonerate, indemnify and hold harmless the Owner with respect to any damages, 
expenses or claims arising from or in connection with any of the work performed or to be performed 
under this Contract.  This shall not be construed as a limitation of the Contractor's liability under the 
Contract or as otherwise provided by law. 

28. Acceptance of Final Payment Constitutes Release 

 
 The acceptance by the Contractor of final payment shall be and shall operate as a release to the Owner 

of all claims and all liability to the Contractor.  No payment, however, final or otherwise, shall operate 
to release the Contractor or his Sureties from any obligations under this Contract or the performance and 
payment bond. 

29. Insurance 

 
 The Contractor shall not commence work under this Contract until he has obtained all the insurance 

required under this paragraph and such insurance has been approved by the Owner, nor shall the 
Contractor allow any Subcontractor to commence work on this subcontract until the insurance required 
of the subcontractor has been so obtained and approved. 

 

(a) Workmen’s Compensation Insurance:   

  The Contractor shall procure and shall maintain during the life of this Contract Workmen's 
Compensation Insurance as required by applicable State or local law for all of his employees and, in 
case of any such work sublet, the Contractor shall require the Subcontractor similarly to provide 
Workmen's Compensation Insurance for all of the latter's employees unless such employees are 
covered by the protection afforded by the Contractor's Workmen's Compensation Insurance.  MGL  

 
  C.152  sec.25C Insurance for workers compensation.  (CANNOT BE LESS THAN $100,000 OF 

INSURANCE) All contracts for public work must meet the insurance requirements of this chapter. 

(b) Contractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance:   
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 The Contractor shall procure and shall maintain during the life of this Contract Contractor's Public 
Liability Insurance, Contractor's Property Damage Insurance and Vehicle Liability Insurance in the 
amounts specified below. 

(c) Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability 
Insurance:   

 The Contractor shall either (1) require each of his Subcontractors to procure and to maintain 
during the life of his subcontract, Subcontractor's Public Liability and Property Damage 
Insurance and Vehicle Liability Insurance of the type and in the amounts specified below, or (2) 
ensure the activities of his policy, specified in subparagraph (b) hereof. 

(d) Builder's Risk Insurance (Fire and Extended Coverage):   

 Until the project is completed and accepted by the Owner, the Contractor is required to maintain 
Builder's Risk Insurance (fire and extended coverage) on a 100 percent completed value basis on 
the insurable portion of the project for the benefit of the Owner, the Contractor, and 
Subcontractors as their interests may appear. 

(e) Proof of Insurance:   

The Contractor shall furnish the Owner with certificates showing the type, amount, class of 
operations covered, effective dates and date of expiration of policies.  Such certificates shall also 
contain substantially the following statement:  "The insurance covered by this certificate will not 
be canceled or materially altered, except after ten (10) days written notice has been received by 
the Owner." 

(f)   Contractor's & subcontractor's Public Liability, Vehicle Liability & Property Damage Insurance. 

 
 The Contractor's Public liability Insurance and Vehicle Liability Insurance shall be in an amount not 

less than $10,000 for injuries, including accidental death, to any one person, and subject to the same 
limit for each person, in an amount not less than $300,000 on account of one accident, and Contractor's 
Property Damage Insurance in an amount of not less than $100,000. 

30. Flood Disaster Protection 

 
 The owner of land subject to acquisition or improvement under this contract, and its successors or 

assigns, are hereby obligated to obtain and maintain, during ownership of the land which is the subject 
of this contract, such flood insurance as is required with respect to financial assistance for acquisition or 
construction purposes under section 102 (a) of the Flood Disaster protection Act of 1973.  This 
obligation is binding notwithstanding the fact that construction on the land which is the subject of this 
contract is not itself funded out of assistance provided under the Housing and Community Development 
Act of 1974, as amended. 

 

31. Contract Security 

 
 The Contractor shall furnish a performance bond in an amount at least equal to one hundred percent 

(100%) of the contract prices as security for the faithful performance of this Contract and also a 
payment bond in an amount not less than one hundred percent (100%) of the contract price or in a penal 
sum not less than that prescribed by State or local law, as security for the payment of all persons 
performing labor on the project under this Contract and furnishing materials in connection with this 
Contract. 
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32. Assignments 

 
 The Contractor shall not assign or subcontract the whole or any part of this Contract or any monies due 

or to become due hereunder without written consent of the Owner.  In case the Contractor assigns all or 
any part of any monies due or to become due under this Contract, the instrument of assignment shall 
contain a clause substantially to the effect that it is agreed that the right of the assignee in and to any 
monies due or to become due to the Contractor shall be subject to prior claims of all persons, firms and 
corporations of services rendered or materials supplied for the performance of the work called for in this 
Contract. 

33. Architect/Engineer/Engineer's Authority 

 
 The Architect/Engineer/Engineer shall give all orders and directions contemplated under this Contract 

and specifications relative to the execution of the work.  The Architect/Engineer/Engineer shall 
determine the amount, quality, acceptability and fitness of the several kinds of work and materials 
which are to be paid for under this Contract and shall decide all questions which may arise in relation to 
said work and the construction thereof.  The Architect/Engineer/Engineer's estimates and decisions shall 
be final and conclusive, except as herein otherwise expressly provided.  In case any question shall arise 
between the parties hereto relative to said Contract and specifications, the determination or decision of 
the Architect/Engineer/Engineer shall be a condition precedent to the right of the Contractor to receive 
any money or payment for work under this Contract affected in any manner or to any extent by such 
question. 

 
 The Architect/Engineer/Engineer shall decide the meaning and intent of any portion of the 

specifications and of any plans or drawings where the same may be found obscure or be in dispute. 

34. Notice and Service Thereof 

 
 Any notice to any Contractor from the Owner relative to any part of this Contract shall be in writing and 

considered delivered and the service thereof completed, when said notice is posted, by certified or 
registered mail, to the said Contractor at his last given address, or delivered in person to the said 
Contractor or his authorized representative on the work. 

35. Subcontract 

 
 The Contractor will insert in any subcontracts the Federal Labor Standards Provisions 

contained herein and such other clauses as the Department of Housing and Urban Development 
may, by instructions require, and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts which they may enter into, together with a clause 
requiring this insertion in any further subcontracts that may in turn be made. 

36. Interest of Member of or Delegate to Congress 

 
 No member of or delegate to Congress, or Resident Commissioner, shall be admitted to any share or 

part of this Contract or to any benefit that may arise therefrom, but this provision shall not be construed 
to extend to this Contract if made with a corporation for its general benefit. 

37. Other Prohibited Interests 
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 No official of the City/Town who is authorized in such capacity and on behalf of the City/Town to 
negotiate, make, accept or approve, or to take part in negotiating, making, accepting or approving any 
Architect/Engineerural, engineering, inspection, construction or material supply contract or any 
subcontract in connection with the construction of the project, shall become directly or indirectly 
interested personally in this Contract or in any part hereof.  No officer, employee, Architect/Engineer, 
attorney, engineer or inspector of or for the City/Town who is authorized in such capacity and on behalf 
of the City/Town to exercise any legislative, executive, supervisory or other similar functions in 
connection with the construction of the project, shall become directly or indirectly interested personally 
in this Contract or in any part thereof, any material supply contract, subcontract, insurance contract or 
any other contract pertaining to the project. 

38. Suspension of Work 

 
 Should the Owner be prevented or enjoined from proceeding with work either before or after the start of 

construction by reason of any litigation or other reason beyond the control of the Owner, the Contractor 
shall not be entitled to make or assert claim for damage by reason of said delay; but time for completion 
of the work will be extended to such reasonable time as the Owner may determine will compensate for 
time lost by such delay with such determination to be set forth in writing. 

39. Access to Records 

 
 The Contractor shall maintain accounts and records, including personnel, property and financial records, 

adequate to identify and account for all costs pertaining to the Contract and such other records as may 
be deemed necessary by the Municipality to assure proper accounting for all project funds, both CDBG 
and non-CDBG shares.  These records will be made available for audit purposes to the Owner or any 
authorized representative, and will be retained for seven years after final Mass.  CDBG audit. 

40. Age Discrimination Act of 1975 (for contracts over $2,000) 

 
 No person in the United States shall, on the basis of age, be excluded from participation in, be denied 

the benefits of, or be subjected to discrimination from receiving Federal financial assistance. 
 
 The Contractor shall comply with the provisions of the Age Discrimination Act of 1975 (42 

U.S.C. 6101 et seq.).   The Age Discrimination in Employment Act prohibits arbitrary age 
discrimination in employment. 

41. Non-Discrimination 

 
 The Contractor shall adhere to the requirements set forth in Title VI of the Civil Rights Act of 1964 

(Public Law 88-352), and the regulations issued pursuant thereto by HUD (24 CFR Part 1); Title VIII of 
the Civil Rights Act of 1968 (Public Law 90-284), as amended; Section 109 of the Housing and 
Community Development Act of 1974, and the HUD regulations issued pursuant thereto (24 CFR 
570.601); Federal Executive Order 11063, as amended by Executive Order 12259 and the HUD 
regulations issued pursuant thereto (24 CFR 107); Executive Order 11246 and the rules, regulations and 
relevant orders of the U.S. Secretary of Labor, if applicable; The Age Discrimination Act of 1975 (42 
U.S.C. 6101 et seq.); Section 402 of the Veterans of the Vietnam Era Act (for projects of $10,000 or 
more).  Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. 794); Massachusetts General Laws 
Chapter 151B, section 1 et seq.; State Executive Order 74 as amended and revised by Executive Orders  
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 116, 143 and 227, and MASS.  CDBG regulations, procedures or guidelines; Title II of the Uniform 
Relocation Assistance and Real Property, Acquisition Policies Act of 1979; and MASS.  CDBG 
guidelines, procedures, or regulations. 

  
 The Contractor shall not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, age, handicap, or national origin.  The Contractor shall take affirmative action 
to ensure that applicants for employment are employed, and that employees are treated during 
employment, without regard to their race, color, religion, sex, age, handicap, or national origin.  Such 
action shall include, but not be limited to, the following:  employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The Contractor shall post in 
conspicuous places, available to employees and applicants for employment, notices setting forth the 
provision of this non-discrimination clause.  The Contractor shall state in all solicitations or 
advertisements for employees placed by or on behalf of the Contractor, that all qualified applicants will 
receive consideration for employment without regard to race, color, religion, sex, age, handicap, or 
national origin.  The Contractor shall incorporate the foregoing requirements of this paragraph in all 
contracts for work to be performed in this paragraph in all contracts for work to be performed in 
accordance with this Contract and will require all of its subcontractors to incorporate such requirements 
in all subcontracts for program work. 

 
 Contract subject to Federal Executive Order 11246, as amended, shall be subject to HUD Equal 

Employment Opportunity regulation at 24 CFR Part 130 applicable to HUD assisted construction 
contracts. 

 
 The Contractor shall send to each labor union or representative or workers with which they have a 

collective bargaining agreement or other contract or understanding, a notice advertising the said labor 
union or worker's representatives of the Contractor's commitment under this subsection and shall post 
copies of the notice in conspicuous places available to employees and applicants for employment. 

 
 In the event of noncompliance by the Contractor with the nondiscrimination clauses of this Agreement 

or with any such rules, regulations, or orders of the Secretary of Labor, the Contract may be canceled, 
terminated or suspended in whole or in part, and the Contractor may be declared ineligible for further 
Government contract or federally assisted construction contract procedures authorized in Executive 
Order 11246, or by rules, regulations, or orders of the Secretary of Labor, as otherwise provided by law. 

 
  
 
 The Contractor shall include the provisions set forth herein in every subcontract or purchase order 

unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 
of Executive Order 11246, so that such provisions will be binding upon each subcontractor or vendor.  
The contractor will take such actions with respect to any subcontract or purchase order as HUD or 
MASS.  CDBG may direct as a means of enforcing such provisions, including sanctions for 
noncompliance:  provided, however, that in the event a contractor becomes involved in, or is threatened 
with, litigation with a subcontractor or vendor as a result of such direction, the contractor may request 
the United States to enter into such litigation to protect the interest of the United States. 

42. Termination of Contract 

 
 The Owner may suspend or terminate this Contract by providing the recipient with ten (10) days written 

notice for reasons outlined as follows: 
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 1. Failure of the Grantee, for any reason, to fulfill in a timely and proper manner its obligations 
under this Contract including compliance with applicable federal, state or local laws or 
regulations, and such procedures or guidelines as may be established for the Massachusetts 
Community Development Block Grant; 

 
 2. Cancellation, revision, suspension or termination by HUD of the grant agreements to the 

Commonwealth under which the Owner's Community Development Block Grant Agreement is 
made, or the portion thereof funding this contract.   

43. Non Federal Labor-Standards Provisions 

 
 The following Massachusetts Labor-Standards Provisions, including the provisions concerning 

maximum hours of work, minimum rates of pay, and overtime compensation, with respect to the 
categories and classifications of employees hereinafter mentioned are included in this Contract pursuant 
to the requirements of applicable State or local laws. The inclusion of such provisions shall not be 
construed to relieve the Contractor or any Subcontractor from the pertinent requirements of any 
corresponding Federal Labor-Standards Provisions of this Contract.  If the minimum rates of pay set 
forth below are higher than the minimum rates of pay required by or set forth in the Federal Labor 
Standards Provisions of this Contract for corresponding classifications, the minimum rates of pay set 
forth below shall, for the purposes of this Contract, be the applicable minimum rates of pay for such 
classifications.  The limitations, if any, in these Massachusetts Labor-Standards Provisions upon the 
hours per day, per week or per month which employees engaged on the work covered by this Contract 
may be required or permitted to work thereon shall not be exceeded. 

44. Schedule of Salaries and Wages 

 
 The minimum wage rates and health and welfare fund contributions applicable to this Contract 

as determined by the Commissioner, Department of Labor and Industries, Commonwealth of 
Massachusetts under the provisions of the Massachusetts General Laws, Chapter 149, Sections 
26 - 27D.  The greater of Federal or State prevailing wages, when both are applicable, shall be 
paid under this contract and reported as required. 

45. Labor Provisions 

 
 (a) In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers by the 

Contractor and Subcontractors, preference shall first be given to citizens of the Commonwealth 
who have been residents of the Commonwealth for at least six months at the commencement of 
their employment, who are male veterans as defined in clause forty-third of M.G.L. c. 4, s. 7 
and who are qualified to perform the work to which the employment relates; and secondly, to 
citizens of the Commonwealth generally who have been residents of the Commonwealth for at 
least six months at the commencement of their employment, and if they cannot be obtained in 
sufficient numbers, then to citizens of the United States, in accordance with M.G.L. c. 149, s. 
26. 

 
 (b) The minimum rates of wages to be paid mechanics and apprentices, chauffeurs, teamsters and 

laborers shall be set forth in the schedule of rates of wages determined by the Commissioner of 
Labor and Industry unless the Federal rates are higher. 

 
 (c) In accordance with M.G.L. c. 149, s 34A, the Contractor shall, before commencing performance 

of the contract, provide by insurance for the payment of compensation and the furnishing of 
other benefits under M. G. L. c. 152 to all persons to be employed under the contract, and the 
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Contractor shall continue such insurance in full force and effect during the terms of the contract.  
Sufficient proof of compliance with this section must be furnished at the time of execution of 
this contract.  Failure to provide and continue in force such insurance as aforesaid shall be 
deemed a material breach of the contract and shall operate as an immediate termination thereof.  
The attention of the Contractor is directed to that portion of G.L. c. 149, s. 34A which provides 
that whoever violates any of its provisions shall be punished by a fine of not more than one 
hundred dollars or by imprisonment for six months, or both; and, in addition, any Contractor 
who violates any provision of this section shall be prohibited from contracting, directly or 
indirectly, with the Commonwealth or any political subdivision thereof for the construction, 
alteration, demolition, maintenance or repair of, or addition to, any public works or public 
building for a period of two years from the date of conviction of said violation. 

 
 (d) The Contractor shall pay to any reserve police officer employed by him the prevailing rate of 

wage paid to regular police officers, as required by M.G.L. c. 149, s. 34B. 

46. Environmental Requirements 

 
 The Contractor shall comply, where applicable, with:  federal Executive Order 11988, Floodplain 

Management, May 24, 1977 (42 FR 26951 et. seq.) particularly section 2 (a); the Coastal Zone 
Management Act of 1972 (16 U.S.C. 1451 et. seq.), as amended, particularly section 307 (c) and (d) (16 
U.S.C. 1456 (c) and (d); the Safe Water Drinking Act of 1974 (42 U.S.C. 201, 300 (f) et seq., and 21 
U.S.C. 349), as amended; the Endangered Species Act of 1973 (16 U.S.C. 1531 et seq.) as amended, 
particularly section 7 (16 U.S.C. 1536; the Wild and Scenic Rivers Act of 1968 (16 U.S.C. 1271 et seq.) 
as amended, particularly section 7 (b) and (c) (16 U.S.C. 1278 (b) and (c); the Clean Air Act (42 U.S.C. 
7401 et seq.), as amended, particularly section 176 (c) and (d) (42 U.S.C. 7506 (c) and (d)); HUD 
Environmental Criteria and Standards (44 FR 40860-40866, July 12, 1979); "The American Standard 
Specification for Making Buildings and Facilities Accessible to and Usable by the Physically 
Handicapped," Number A-117.4-R 1971, subject to the exceptions contained in 41 CFR 101-19-604; 
and any corresponding provisions of State and local laws and regulations.  The Contractor shall also 
comply, where applicable, with the National Environmental Policy Act of 1969, Solid Waste Disposal  

 Act, as amended by the Resource Conservation and Recovery Act, Flood Disaster Protection Act of 
1973, National Flood Insurance Act of 1968, and Protection of Wetlands Laws. 

47. Historic Preservation 

 
 The Contractor shall, in the performance of environmental assessments under the National Policy Act, 

and the Massachusetts Environmental Policy Act, comply with section 106 of the National Historic 
Preservation Act of 1966 (16 U.S.C. 470), federal Executive Order 11593, and the Preservation of 
Archaeological and Historic Data Act of 1966 (17 U.S.C. 469 a-1 et seq.), by (a) consulting with the 
State Historic Preservation Officer to identify properties listed in or eligible for inclusion in the National 
Register of Historic Places that are subject to adverse effects (see 36 CFR Part 800.8) by the proposed 
activity, and (b) complying with all requirements established by HUD to avoid or mitigate adverse 
effects upon such properties. 

48. Compliance with Air and Water Acts (for contracts exceeding $100,000) 

 
 In addition to the foregoing requirements, all nonexempt Contractors and Subcontractors shall furnish to 

the Owner, the following: 
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 A. A stipulation by the Contractor or Subcontractors, that any facility to be utilized in the 
performance of any nonexempt contract or subcontract, is not listed on the List of Violating 
Facilities issued by the Environmental Protection Agency (EPA) pursuant to 40 CFR 15.20. 

 
 B. Agreement by the Contractor to comply with all the requirements of Section 114 of the Clean 

Air Act, as amended, (42 USC 1857c-8) and Section 308 of the Federal Water Pollution Control 
Act, as amended, (33 USC 1318) relating to inspection, monitoring, entry, reports and 
information, as well as all other requirements specified in said Section 114 and Section 308, and 
all regulations and guidelines issued thereunder. 

 
 C. A stipulation that as a condition for the award of the Contract, prompt notice will be given of 

any notification received from the Director, Office of Federal Activities, EPA, indicating that a 
facility utilized, or to be utilized for the Contract, is under consideration to be listed on the EPA 
List of  Violating  Facilities. 

 
 D. Agreement by the Contractor that he will include, or cause to be included, the criteria and 

requirements in paragraphs A through D of this section in every nonexempt subcontract and 
requiring that the Contractor will take such actions as the Government may direct as a means of 
enforcing such provisions. 

49. Special Conditions Pertaining to Hazards, Safety Standards and Accident Prevention 

 
 A. Lead-Based Paint Hazards (applicable to contracts for construction or rehabilitation of 

residential structures) 
 
  The construction or rehabilitation of residential structures is subject to the HUD-Lead-Based 

Paint regulations, 24 CFR Part 35.  The Contractor and Subcontractors shall comply with the 
provisions for the elimination of lead-based paint hazards under sup-part B of said regulations.  
The Owner will be responsible for the inspections and certifications required under Section 
35.14(f) thereof, and requirements of M.G.L. Ch.111, Sec. 190-191, and the  

  regulations for Lead Poisoning. 

50. Compliance with the Massachusetts Community Development Block Grant Program Contract 

 
 Unless modified or changed by any special terms or conditions set forth in the Grant Contracts, all 

activities authorized by this Contract shall be subject to and performed in accordance with Appendix A 
and all other provisions of said Grant Contract, and all applicable federal, state, and local laws and 
regulations, including but not limited to those cited within the said Agreement, and any applicable 
regulations issued by HUD published in 24 CFR Part 570, as may be amended from time to time, and 
any procedures and guidelines as may be established by MASS. CDBG for the Massachusetts 
Community Development Block Grant Program. 

51. Interest of Contractor and Employees 

 
 The Contractor covenants that he presently has no interest and shall not acquire interest, direct or 

indirect, in the study area or any parcels therein or any other interest which would conflict in any 
manner or degree with the performance of his services hereunder.  the Contractor further covenants that 
in the performance of this contract, no person having any such interest shall be employed.  Further, the 
Contractor shall adhere to the provisions of the Hatch Act (5 U.S.C. 1501 et seq.) which limits political 
activities by employees whose principal employment is in connection with an activity which is financed 
in whole or in part by federal funds. 
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52. Severability 

 
 If any provision of this Agreement is held invalid, the remainder of the Agreement shall not be affected 

thereby, and all other parts of this Agreement shall nevertheless be in full force and effect. 

53. Availability of Funds 

 
 The compensation provided by this agreement is subject to the continued availability of federal funds 

for the Massachusetts Small Cities Program/MASS.  CDBG, and to the continued eligibility of the 
Commonwealth and the Owner to receive such funds. 

54. Confidentiality 

 
 The Contractor will protect the privacy of, and respect the confidentiality of information provided by, 

program participants, consistent with applicable federal and state regulations, including M.G.L. C.66, 
section 10, regarding access to public records. 
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Federal Labor Standards Provisions  
(Reproduced from HUD-4010 (2-84) 
 
The Project or Program to which the construction 
work covered by this contract pertains is being 
assisted by the United States of America and the 
following Federal Labor Standards Provisions are 
included in this Contract pursuant to the provisions 
applicable to such Federal assistance. 
 
A. 1. (i) Minimum Wages.  
All laborers and mechanics employed or working 
upon the site of the work (or under the United States 
Housing Act of 1937 or under the Housing Act of 
1949 in the construction or development of the 
project), will be paid unconditionally and not less 
often than once a week, and without subsequent 
deduction or rebate on any account (except such 
payroll deductions as are permitted by regulations 
issued by the Secretary of Labor under the Copeland 
Act (29 CFR Part 3), the full amount of wages and 
bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates 
not less than those contained in the wage 
determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of 
any contractual relationship which may be alleged to 
exist between the contractor and such laborers and 
mechanics.  Contributions made or costs reasonably 
anticipated for bona fide fringe benefits under 
Section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions 
of 29 CFR 5.5(a)(1)(iv); also, regular contributions 
made or costs incurred for more than a weekly 
period (but not less often than quarterly) under 
plans, funds, or programs, which cover the particular 
weekly period, are deemed to be constructively 
made or incurred during such weekly period. 
 
Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits on the 
wage determination for the classification of work 
actually performed, without regard to skill, except as 
provided in 29 CFR Part 5.5(a)(4). Laborers or 
mechanics performing work in more than one 
classification may be compensated at the rate 
specified for each classification for the time actually 
worked therein: Provided, That the employer’s pay-
roll records accurately set forth the time spent in 
each classification in which work is performed. The 
wage determination (including any additional 

classification and wage rates conformed under 29 
CFR Part 5.5(a)t1)(ii) and the Davis-Bacon poster 
(WH-1321) shall be posted at all times by the 
contractor and its subcontractors at the site of the 
work in a prominent and accessible place where it 
can be easily seen by the workers. 
 
 (ii)(a) Any class of laborers or mechanics which is 
not listed in the wage determination and which is to 
be employed under the contract shall be classified in 
conformance with the wage determination. HUD 
shall approve an additional classification and wage 
rate and fringe benefits therefore only when the 
following criteria have been met 
 
 (1) The work to be performed by the classification 
requested is not performed by a classification in the 
wage determination; and 
 
 (2) The classification is utilized in the area by the 
construction industry, and 
 
 (3) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage, rates contained in the wage determination 
 
 (b) It the contractor and the laborers and mechanics 
to be employed In the classification (if known), or 
their representatives, and HUD or its designee agree 
on the classification and wage rate (including the 
amount designated for fringe benefits where 
appropriate). a report of the action taken shall be 
sent by HUD or its designee to the Administrator of 
the Wage and Hour Division, Employment 
Standards Administration, US Department of Labor, 
Washington, DC 20210 The Administrator, or an 
authorized representative, will approve, modify, or 
disapprove every additional classification action 
within 30 days of receipt and so advise HUD or its 
designee or will notify HUD or its designee within 
the 30-day period that additional time is necessary. 
(Approved by the Office of Management and Budget 
under OMB control number 1215-0140.) 
 
 (c) In the event the contractor, the laborers or 
mechanics to be employed in the classification or 
their representatives, and HUD or its designee do not 
agree on the proposed classification and wage rate 
(Including the amount designated for fringe benefits, 
where appropriate), HUD or its designee shall refer 
the questions, including the views of all interested 
parties and the recommendation of HUD or its 
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designee, to the Administrator for determination. 
The Administrator, or an authorized representative, 
will issue a determination within 30 days of receipt 
and so advise HUD or its designee or will notify 
HUD or its designee within the 30-day period that 
additional time is necessary. (Approved by the 
Office of Management and Budget under OMB 
Control Number 1215-0140.) 
 
(d) The wage rate (including fringe benefits where 
appropriate) determined pursuant to subparagraphs 
(l)(b) or (c) of this paragraph, shall be paid to all 
workers performing work in the classification under 
this contract from the first day on which work is 
performed in the classification. 
 
(iii) Whenever the minimum wage rate prescribed in 
the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as 
an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly 
cash equivalent thereof. 
 
(iv) If the contractor does not make payments to a 
trustee or other third person, the contractor may 
consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written 
request of the contractor, that the applicable 
standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to 
set aside in a separate account assets for the meeting 
of obligations under the plan or program. (Approved 
by the Office of Management and Budget under 
OMB Control Number 1215-0140.) 
 
2. Withholding. HUD or its designee shall upon Its 
own action or upon written request of an authorized 
representative of the Department of Labor withhold 
or cause to be withheld from the contractor under 
this contract or any other Federal contract with the 
same prime contractor, or any other 
Federally-assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the 
same prime contractor so much of the accrued 
payments or advances as may be considered 
necessary to pay laborers and mechanics, including 
apprentices, trainees and helpers, employed by the 
contractor or any subcontractor the full amount of 
wages required by the contract In the event of failure 
to pay any laborer or mechanic, including any 

apprentice, trainee or helper, employed or working 
on the site of the work (or under the United States 
Housing Act of 1937 or under the Housing Act of 
1949 in the construction or development of the 
project), all or part of the wages required by the 
contract. HUD or its designee may, after written 
notice to the contractor, sponsor, applicant or owner, 
take such action as may be necessary to cause the 
suspension of any further payment advance, or 
guarantee of funds under such violations have 
ceased. HUD or its designee may, after written 
notice to the contractor, disburse such amounts 
withheld for and on account of the contractor or 
subcontractor to the respective employees to whom 
they are due. The Comptroller General shall make 
such disbursements in the case of direct 
Davis-Bacon Act contracts. 
 
 3. (i) Payrolls and basic records. Payrolls and 
basic records relating thereto shall be maintained by 
the contractor during the course of the work 
preserved for a period of three years thereafter for all 
laborers and mechanics working at the site of the 
work (or under the United States Housing Act of 
1937, or under the Housing Act of 1949, in the 
construction or development of the project). Such 
records shall contain the name, address, and social 
security number of each such worker, his or her cor-
rect classification, hourly rates or wages paid 
(Including rates of contributions or costs anticipated 
for bona fide fringe benefits or cash equivalents 
thereof of the types described in Section 1 (b) (2) (B) 
of the Davis-Bacon Act), daily and weekly number 
of hours worked, deductions made and actual wages 
paid. Whenever the Secretary of Labor has found 
under 29 CFR 5.5 (a)(1)(iv) that the wages of any 
laborer or mechanic include the amount of any costs 
reasonably anticipated in providing benefits under a 
plan or program described in Section 1(b)(2)(B) of 
the Davis-Bacon Act the contractor shall maintain 
records which show that the commitment to provide 
such benefits is enforceable that the plan or program 
is financially responsible and that the plan or 
program has been communicated in writing to the 
laborers or mechanics affected and records which 
show the costs anticipated or me actual cost incurred 
in providing such benefits. Contractors employing 
apprentices or trainees under approved programs 
shall maintain written evidence of the registration of 
apprenticeship programs and certification of trainee 
programs the registration of the apprentices and 
trainees. and the ratios and wage rates prescribed in 
the applicable programs (Approved by the Office of 
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Management and Budget under OMB Control 
Numbers 1215-0140 and 1215-0017.) 
 
 (ii) (a) The contractor shall submit weekly for each 
week in which any contract work is performed a 
copy of all payrolls to HUD or its designee if the 
agency is a party to the contract but if the agency is 
not such a party, the contractor will submit the 
payrolls to the applicant sponsor, or owner, as the 
case may be, for transmission to HUD or its 
designee. The payrolls submitted shall set out 
accurately and completely all of the information 
required to be maintained under 29 CFR Part 
5.5(a)(3)(i). This information may be submitted in 
any form desired. Optional Form WH-347 is 
available for this purpose and may be purchased 
from the Superintendent of Documents (Federal 
Stock Number 029-005-00014-1), U.S. Government 
Printing Office, Washington, DC. 20402. The prime 
contractor is responsible for the submission of 
copies of payrolls by all subcontractors. (Approved 
by the Office of Management and Budget under 
OMB Control Number 1215-0149) 
 
 (b) Each payroll submitted shall be accompanied by 
a Statement of Compliance, signed by the contractor 
or subcontractor or his or her agent who pays or 
supervises the payment of the persons employed 
under the contract and shall certify the following: 
 
 (1) That the payroll for the payroll period contains 
the information required to be maintained under 29 
CFR Part 5.5 (a)(3)(i) and that such information is 
correct and complete; 
 
 (2) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the 
full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have 
been made either directly or indirectly from the full 
wages earned. other than permissible deductions as 
set forth in 29 CFR Part 3; 
 
 (3) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of 
work performed, as specified in the applicable wage 
determination incorporated into the contract 
 
 (c) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for 

submission of the Statement of Compliance required 
by paragraph A.3.(ii)(b) of this section. 
 
(d) The falsification of any of the above 
certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under 
Section 1001 of Title 18 and Section 231 of Title 31 
of the United States Code. 
 
(iii) The contractor or subcontractor shall make the 
records required under paragraph A.3.(i) of this 
section available for inspection, copying, or 
transcription by authorized representatives of HUD 
or its designee or the Department of Labor, and shall 
permit such representatives to interview employees 
during working hours on the job. If the contractor or 
subcontractor fails to submit the required records or 
to make them available, HUD or its designee may, 
after written notice to the contractor, sponsor, appli-
cant, or owner, take such action as may be necessary 
to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure 
to submit the required records upon request or to 
make such records available may be grounds for 
debarment action pursuant to 29 CFR Part 5.12. 
 
4. (i) Apprentices and Trainees. Apprentices will 
be permitted to work at less than the predetermined 
rate for the work they performed when they are 
employed pursuant to and individually registered in 
a bona fide apprenticeship program registered with 
the U.S. Department of Labor, Employment and 
Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency 
recognized by the Bureau, or it a person is employed 
in his or her first 90 days of probationary 
employment as an apprentice in such an 
apprenticeship program, who is not individually 
registered in the program, but who has been certified 
by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an  
apprentice. The allowable ratio of apprentices to 
journeymen on the job site in any craft classification 
shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the 
registered program. Any worker listed on a payroll 
at an apprentice wage rate. who is not registered or 
otherwise employed as stated above, shall be paid 
not less than the applicable wage rate on the wage 
determination for the classification of work actually 
performed. In addition. any apprentice performing 
work on the job site in excess of the ratio permitted 
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under the registered program shall be paid not less 
than the applicable wage rate on the wage 
determination for the work actually performed. 
Where a contractor is performing construction on a 
project in a locality other than that in which its 
program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman s 
hourly rate) specified in the contractor’s or 
subcontractor’s registered program shall be 
observed. Every apprentice must be paid at not less 
than the rate specified in the registered program for 
the apprentice’s level of progress, expressed as a 
percentage of the journeyman hourly rate specified 
in the applicable wage determination. Apprentices 
shall be paid fringe benefits in accordance with the 
provisions d the apprenticeship program. If the 
apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of 
fringe benefits listed on the wage determination for 
the applicable classification. If the Administrator 
determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be 
paid in accordance with that determination. In the 
event the Bureau of Apprenticeship and Training, or 
a State Apprenticeship Agency recognized by the 
Bureau, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted 
to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an 
acceptable program is approved. 
 
 (ii) Trainees. Except as provided in 29 CFR 5.16, 
trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless 
they are employed pursuant to and individually 
registered in a program which has received prior 
approval, evidenced by formal certification by the 
U.S. Department of Labor, Employment and 
Training Administration. The ratio of trainees to 
journeymen on the job site shall not be greater than 
permitted under the plan approved by the 
Employment and Training Administration. Every 
trainee must be paid at not less than the rate 
specified in the approved program for the trainee’s 
level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe 
benefits in accordance with the provisions of the 
trainee program. If the trainee program does not 
mention fringe benefits, trainees shall be paid the 
full amount of fringe benefits listed on the wage 
determination unless the Administrator of the Wage 
and Hour Division determines that there is an 
apprenticeship program associated with the 

corresponding journeyman wage rate on the wage 
determination which provides for less than full 
fringe benefits for apprentices. Any employee listed 
on the payroll at a trainee rate who is not registered 
and participating in a training plan approved by the 
Employment and Training Administration shall be 
paid not less than the applicable wage rate on the 
wage determination for the work actually performed. 
In addition, any trainee performing work on the job 
site in excess of the ratio permitted under the 
registered program shall be paid not less than the 
applicable wage rate on the wage determination for 
the work actually performed. In the event the 
Employment and Training Administration 
withdraws approval of a training program, the 
contractor will no longer be permitted to utilize 
trainees at less than the applicable predetermined 
rate for the work performed until an acceptable 
program is approved. 
 
 (iii) Equal employment opportunity. The 
utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal 
employment opportunity requirements of Executive 
Order 11246, as amended, and 23 CFR Part 30. 
 
5. Compliance with Copeland Act Requirements 
The contractor shall comply with the requirements 
of 29 CFR Part 3 which are incorporated by 
reference in this contract. 
 
 6. Subcontracts. The contractor or subcontractor 
will insert in any subcontracts the clauses contained 
in 29 CFR 5.5(a)(1) through (10) and such other 
clauses as HUD or its designee may by appropriate 
instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower 
tier subcontracts. The prime contractor shall be 
responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract 
clauses in 29 CFR Part 5.5. 
 
7. Contract Termination; debarment. A breach of 
the contract clauses in 29 CFR 5.5 may be grounds 
for termination of the contract and for debarment as 
a contractor and a subcontractor as provided in 29 
CFR 5.12 
 
8. Compliance with Davis-Bacon and Related Act 
Requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR 
Parts 1, 3, and 5 are herein incorporated by reference 
in this contract 
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 9. Disputes concerning labor standards. Disputes 
arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes 
clause of this contract.  Such disputes shall be 
resolved in accordance with the procedures of the 
Department of Labor set forth in 29 CFR Parts 5, 6, 
and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its 
subcontractors) and HUD or its designee, the U.S. 
Department of Labor, or the employees or their 
representatives. 
 
10. (i) Certification of Eligibility. By entering into 
this contract, the contractor certifies that neither it 
(nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by 
virtue of Section 3(a) of the Davis-Bacon Act or 29 
CFR 5.12(a)(1) or to be awarded HUD contracts or 
participate in HUD programs pursuant to 24 CFR 
Part 24. 
 
 (ii) No part of this contract shall be subcontracted to 
any person or firm ineligible for award of a 
Government contract by virtue of Section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be 
awarded HUD contracts or participate in HUD 
programs pursuant to 24 CFR Part 24. 
 
 (iii) The penalty for making false statements is 
prescribed in the U.S. Criminal Code. 18 U.S.C. 
1001. Additionally, U.S. Criminal Code, Section 
1010, Title 18, U.S.C., "Federal Housing 
Administration transactions", provides in part 
"Whoever, for the purpose of influencing in any way 
the action of such Administration makes, utters or 
publishes any statement knowing the same to be 
false shall be fined not more than $5,000 or 
imprisoned not more than two years, or both." 
 
 11. Complaints, Proceedings, or testimony by 
Employees. No laborer or mechanic to whom the 
wage, salary. or other labor standards provisions of 
this Contract are applicable shall be discharged or in 
any other manner discriminated against by the 
Contractor or any subcontractor because such 
employee has filed any complaint or instituted or 
caused to be instituted any proceeding or has 
testified or is about to testify in any proceeding 
under or relating to the labor standards applicable 
under this Contract to his employer. 
 

 B Contract Work Hours and Safety Standards 
Act. As used in this paragraph, the terms "laborers" 
and "mechanics" include watchmen and guards. 
 
 (1) Overtime requirements. No contractor or 
subcontractor contracting for any part of the contract 
work which may require or involve the employment 
of laborers or mechanics shall require or permit any 
such laborer or mechanic in any workweek in which 
he or she is employed on such work to work in 
excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate 
not less than one and one-half times the basic rate of 
pay for all hours worked in excess of eight hours in 
any calendar day or in excess of forty hours in such 
workweek, whichever is greater 
 
 (2) Violation; liability for unpaid wages; 
liquidated damages. In the event of any violation of 
the clause set forth in subparagraph (1) of this 
paragraph, the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid 
wages. In addition, such contractor and subcon-
tractor shall be liable to the United States (in the 
case of work done under contract for the District of 
Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen 
and guards, employed in violation of the clause set 
forth in subparagraph (1) of this paragraph, in the 
sum of $10 for each calendar day on which such 
individual was required or permitted to work in 
excess of eight hours or in excess of the standard 
workweek of forty hours without payment of the 
overtime wages required by the clause set forth in 
subparagraph (1) of this paragraph. 
 
 (3) Withholding for unpaid Wages and 
liquidated damages. HUD or its designee shall 
upon its own action or upon written request of an 
authorized representative of the Department of 
Labor withhold or cause to be withheld, from any 
moneys payable on account of work performed by 
the contractor or subcontractor under any such 
contract or any other Federal contract with the same 
prime contract, or any other Federally-assisted con-
tract subject to me Contract Work Hours and Safety 
Standards Act which is held by the same prime 
contractor such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor 
or subcontractor for unpaid wages and liquidated 
damages as provided in the clause set forth in 
subparagraph (2) of this paragraph. 
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 (4) Subcontracts. The contractor or subcontractor 
shall insert in any subcontracts the clauses set forth 
in subparagraph (1) through (4) of this paragraph 
and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. 
The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in 
subparagraphs (1) through (4) of this paragraph. 
 
C. Health and Safety. 
 (1) No laborer or mechanic shall be required to 
work in surroundings or under working conditions 
which are unsanitary, hazardous, or dangerous to his 
health and safety as determined under construction 
safety and health standards promulgated by the 
Secretary of Labor by regulation. 
 
 (2) The Contractor shall comply with all regulations 
issued by the Secretary of Labor pursuant to Title 29 
Part 1926 (formerly part 1518) and failure to comply 
may result in imposition of sanctions pursuant to the 
Contract Work Hours and Safety Standards Act 
(Public Law 91-54, 83 Stat. 96). 
 
 (3) The Contractor shall include the provisions of 
this Article in every subcontract so that such 
provisions will be binding on each subcontractor. 
The Contractor shall take such action with respect to 
any subcontract as the Secretary of Housing and 
Urban Development or the Secretary of Labor shall 
direct as a means of enforcing such provisions. 
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Attachment to Federal Labor Standards Provisions 
So-Called "Antikickback Act” and Regulations Promulgated Pursuant Thereto by The Secretary of Labor. 
United States Department of Labor. Title 18, U.S.C., Section 874 (HUD-4010.1, 2-76) (Replaces section I 
of the Act of June 13, 1934 (48 Stat. 948, 40 U.S.C., section 276B) pursuant to the Act of June 25, 1948, 
62 Stat. 862). 
 

Kickbacks from Public Works Employees 

 
Whoever, by force, intimidation, or threat of procuring dismissal from employment, or by any other 
manner whatsoever induces any person employed in the construction, prosecution, completion or repair of 
any public building, public work, or building or work financed in whole or in part by loans or grants from 
the United States, to give up any part of the compensation to which he is entitled under his contract of 
employment, shall be fined not more than $5,000 or imprisoned not more than five years, or both. 
 
Section 2 of the Act of June 13, 1934, as amended (48 Stat. 948, 62 Stat. 862, 63 Stat. 108, 72 Stat. 967, 
40 U.S.C., section 276c) 
 
The Secretary of Labor shall make reasonable regulations for contractors and subcontractors engaged in 
the construction, prosecution, completion or repair of buildings, public works or buildings or works 
financed in whole or in part by loans or grants from the United States, including a provision that each 
contractor shall furnish weekly a statement with respect to the wages paid each employee during the 
preceding week. Section 1001 of Title 18 (United States Code) shall apply to such statements. 
 
-xxx- - 
 
Pursuant to the aforesaid Anti-Kickback Act, the Secretary of Labor, United States Department of Labor, 
has promulgated the regulations hereinafter set forth, which regulations are found in Title 29, Subtitle A, 
Code of Federal Regulations, Part 3. The term "this part," as used in the regulations hereinafter set forth, 
refers to Part 3 last above mentioned. Said regulations are as follows: 
 
Title 29- Labor, Subtitle A- Office of the Secretary of Labor, Part 3 Contractors and Subcontractors on 
Public Building or Public Work Financed in Whole or in part by loans or grants from the United States 
 
Section 3.1 - Purpose and scope. 
 
This part prescribes "anti-kickback" regulations under section 2 of the Act of June 13, 1934, as amended 
(40 U.S.C. 276c), popularly known as the Copeland Act. This part applies to any contract which is subject 
to Federal wage standards and which is for the construction, prosecution, completion, or repair of public 
buildings, public works or buildings or works financed in whole or in part by loans or grants from the 
United States. The part is intended to aid in the enforcement of the minimum wage provisions of the 
Davis-Bacon Act and the various statutes dealing with Federally assisted construction that contain similar 
minimum wage provisions, including those provisions which are not subject to Reorganization Plan No. 
14 (e.g., the College Housing Act of 1950, the Federal Water Pollution Control Act, and the Housing Act 
of l959), and in the enforcement of the overtime provisions of the Contract Work Hours Standards Act 
whenever they are applicable to construction work. The part details the obligation of contractors and 
subcontractors relative to the weekly submission of statements regarding the wages paid on work covered 
thereby; sets forth the circumstances and procedures governing the making of payroll deductions from the 
wages of those employed on such work; and delineates the methods of payment permissible on such 
work. 
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Section 3.2- Definitions. 
 
As used in the regulations in this part: 
 
(a) The terms "building" or "work" generally include construction activity as distinguished from 
manufacturing, furnishing of materials, or servicing and maintenance work. The terms include, without 
limitation, buildings, structures, and improvements of all types, such as bridges, dams, plants, highways, 
parkways, streets, subways, tunnels, sewers, mains, powerlines, pumping stations, railways, airports, 
terminals, docks, piers, wharves, ways, lighthouses, buoys, jetties, breakwaters, levees, and canals; 
dredging, shoring, scaffolding, drilling, blasting, excavating, clearing, and landscaping. Unless conducted 
in connection with and at the site of such a building or work as is described in the foregoing sentence, the 
manufacture or furnishing of materials, articles, supplies, or equipment (whether or not a Federal or State 
agency acquires title to such materials, articles, supplies, or equipment during the course of the 
manufacture or furnishing, or owns the materials from which they are manufactured or furnished) is not a 
"building" or "work" within the meaning of the regulations in this part. 
 
(b) The terms "construction," "prosecution," "completion," or "repair" mean all types of work done on a 
particular building or work at the site thereof, including, without limitation, altering, remodeling, painting 
and decorating, the transporting of materials and supplies to or from the building or work by the 
employees of the construction contractor or construction subcontractor, and the manufacturing or 
furnishing of materials, articles, supplies, or equipment on the site of the building or work, by persons 
employed at the site by the contractor or subcontractor. 
 
(c) The terms "public building" or "public work" include building or work for whose construction, 
prosecution, completion, or repair, as defined above, a Federal agency is a contracting party, regardless of 
whether title thereof is in a Federal agency. 
 
(d) The term "building or work financed in whole or in part by loans or grants from the United States" 
includes building or work for whose construction, prosecution, completion, or repair, as defined above, 
payment or part payment is made directly or indirectly from funds provided by loans or grants by a 
Federal agency. The term does not include building or work for which Federal assistance is limited solely 
to loan guarantees or insurance. 
 
(e) Every person paid by a contractor or subcontractor in any manner for his labor in the construction, 
prosecution, completion, or repair of a public building or public work or building or work financed in 
whole or in part by loans or grants from the United States is "employed" and receiving · wages," 
regardless of any contractual relationship alleged to exist between him and the real employer. 
 
(f) The term any affiliated person" includes a spouse, child, parent, or other close relative of the 
contractor or subcontractor; a partner or officer of the contractor or subcontractor; a corporation closely 
connected with the contractor or subcontractor as parent, subsidiary or otherwise, and an officer or agent 
of such corporation. 
 
(g) The term "Federal agency" means the United States, the District of Columbia, and all executive 
departments, independent establishments, administrative agencies, and instrumentalities of the United 
States and of the District of Columbia, including corporations, all or substantially all of the stock of which 
is beneficially owned by the United States, by the District of Columbia, or any of the foregoing 
departments, establishments, agencies, and instrumentalities. 
 
Section 3.3 - Weekly statement with respect to payment of wages. 
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(a) As used in this section, the term "employee" shall not apply to persons in classifications higher than 
that of laborer or mechanic and those who are the immediate supervisors of such employees. 
 
(b) Each contractor or subcontractor engaged in the construction, prosecution, completion, or repair of 
any public building or public work, or building or work financed in whole or in part by loans or grants 
from the United States, shall furnish each week a statement with respect to the wages paid each of its 
employees engaged on work covered by 29 CFR Parts 3 and 5 during the preceding weekly payroll 
period. This statement shall be executed by the contractor or subcontractor or by an authorized officer or 
employee of the contractor or subcontractor who supervises the payment of wages and shall be on form 
WH 348, "Statement of Compliance," or on an identical form on the back of WH 347, "Payroll (For 
Contractors Optional Use)" or on any form with identical wording. Sample copies of WH 347 and WH 
348 may be obtained from the Government contracting or sponsoring agency, and copies of these forms 
may be purchased at the Government Printing Office. 
 
(c) The requirements of this section shall not apply to any contract of $2,000 or less. 
 
(d) Upon a written finding by the head of a Federal agency, the Secretary of Labor may provide 
reasonable limitations, variations, tolerances and exemptions from the requirements of this section subject 
to such conditions as the secretary of Labor may specify. 
 
(29 CFR. 9S, Jan. 4, 1964, as amended at 33 CFR 10186, July 17, 1968) 
 
Section 3.4. - Submission of weekly statements and the preservation and inspection of weekly payroll 
records. 
 
(a) Each weekly statement required under section 3.3 shall be delivered by the contractor or 
subcontractor, within seven days after the regular payment date of the payroll period, to the owner, 
representative of a Federal or State agency at the site of the building or work, the statement shall be 
mailed by the contractor or subcontractor, within such time, to the owner contracting for or financing the 
building or work. After such examination and check as may be made, such statement, or a copy thereof, 
shall be kept available, or shall be transmitted together with a report of any violation, in accordance with 
applicable procedures prescribed by the United States Department of Labor. 
 
(b) Each contractor or subcontractor shall preserve his weekly payroll records for a period of three years 
from date of completion of the contract. The payroll records shall set out accurately and completely the 
name and address of each laborer and mechanic, his correct classification, rate of pay, daily and weekly 
number of hours worked, deductions made, and actual wages paid. Such payroll records shall be made 
available at all times for inspection by the contracting officer or his authorized representative, and by 
authorized representatives of the Department of Labor. 
 
Section 3.5- Payroll deductions permissible without application to or approval of the Secretary of Labor. 
 
Deductions made under the circumstances or in the situations described in the paragraphs of this section 
may be made without application to and approval of the Secretary of Labor. 
 
(a) Any deduction made in compliance with the requirements of Federal, State or local law, such as 
Federal or State withholding income taxes and Federal social security taxes. 
 
(b) Any deduction of sums previously paid to the employee as a bona fide prepayment of wages when 
such prepayment is made without discount or interest. A "bona fide prepayment of wages" is considered 
to have been made only when cash or its equivalent has been advanced to the person employed in such 
manner as to give him complete freedom of disposition of the advanced funds. 
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(c) Any deduction amounts required by court process to be paid to another, unless the deduction is in 
favor of the contractor, subcontractor or any affiliated person, or when collusion or collaboration exists. 
 
(d) Any deduction constituting a contribution on behalf of the person employed to funds established by 
the employer or representatives of employees, or both, for the purpose of providing either from principal 
or income, or both, medical or hospital care, pensions or annuities on retirement, death benefits, 
compensation for injuries, illness, accidents, sickness, or disability, or for insurance to provide any of the 
foregoing, or unemployment benefits, vacation pay, savings accounts, or similar payments for the benefit 
of employees, their families and dependents: Provided, however, That the following standards are met: (I) 
The deduction is not otherwise prohibited by law; (2) it is either: (i) Voluntarily consented to by the 
employee in writing and in advance of the period in which the work is to be done and such consent is not 
a condition either for the obtaining of or for the continuation of employment, or (ii) provided for in a bona 
fide collective bargaining agreement between the contractor or subcontractor and representatives of its 
employees; (3) no profit or other benefit is otherwise obtained, directly or indirectly, by the contractor or 
subcontractor or any affiliated person in the form of commission, dividend, or otherwise; and (4) the 
deductions shall serve the convenience and interest of the employee. 
 
(e) Any deduction contributing toward the purchase of United States Defense Stamps and Bonds when 
voluntarily authorized by the employee. 
 
(f) Any deduction requested by the employee to enable him to repay loans to or to purchase shares in 
credit unions organized and operated in accordance with Federal and State credit union statutes. 
 
(g) Any deduction voluntarily authorized by the employee for the making of contributions to 
governmental or quasi-governmental agencies, such as the American Red Cross. 
 
(h) Any deduction voluntarily authorized by the employee for the making of contributions to Community 
Chests, United Givers Funds, and similar charitable organizations. 
 
(i) Any deductions to pay regular union initiation fees and membership dues, not including finds or 
special assessments: Provided, however, That a collective bargaining agreement between the contractor or 
subcontractor and representatives of its employees provides for such deductions and the deductions are 
not otherwise prohibited by law. 
 
(j) Any deduction not more than for the "reasonable cost" of board, lodging, or other facilities meeting the 
requirements of section 3(m) of the Fair Labor Standards Act of 1938, as amended, and Part 431 of this 
title. When such a deduction is made the additional records required under section S16.27(a) of this title 
shall be kept. 
 
Section 3.6- Payroll deductions permissible with the approval of the Secretary of Labor. 
 
Any contractor or subcontractor may apply to the Secretary of Labor for permission to make any 
deduction not permitted under section 3.5. The Secretary may grant permission whenever he finds that: 
 
(a) The contractor, subcontractor, or any affiliated person does not make a profit or benefit directly or 
indirectly from the deduction either in the form of a commission, dividend, or otherwise; 
 
(b) The deduction is not otherwise prohibited by law; 
 
(c) The deduction is either (1) voluntarily consented to by the employee in writing and in advance of the 
period in which the work is to be done and such consent is not a condition either for the obtaining of 
employment or its continuance, or (2) provided for in a bona fide collective bargaining agreement 
between the contractor or subcontractor and representatives of its employees; and 
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(d) The deduction serves the convenience and interest of the employee. 
 
Section 3.7 - Applications for the approval of the Secretary of Labor. 
 
Any application for the making of payroll deductions under section 3.6 shall comply with the 
requirements prescribed in the following paragraphs of this section: 
 
(a) The application shall be in writing and shall be addressed to the Secretary of Labor. 
 
(b) The application shall identify the contract or contracts under which the work in question is to be 
performed. Permission will be given for deductions only on specific, identified contracts, except upon a 
showing of exceptional circumstances. 
 
(c) The application shall state affirmatively that there is compliance with the standards set forth in the 
provisions of section 3.6. The affirmation shall be accompanied by a full statement of the facts indicating 
such compliance. 
 
(d) The application shall include a description of the proposed deduction, the purpose to be served 
thereby, and the classes of laborers or mechanics from whose wages the proposed deduction would be 
made. 
 
(e) The application shall state the name and business of any third person to whom any funds obtained 
from the proposed deductions are to be transmitted and the affiliation of such person, if any, with the 
applicant. 
 
Section 3.8 - Action by the Secretary of Labor upon applications. 
 
The Secretary of Labor shall decide whether or not the requested deduction is permissible under 
provisions of section 3.6; and shall notify the applicant in writing of his decision. 
 
Section 3.9 - Prohibited payroll deductions. 
 
Deductions not elsewhere provided for by this part and which are not found to be permissible under 
section 3.6 are prohibited. 
 
Section 3.10 - Methods of payment of wages. 
 
The payment of wages shall be by cash, negotiable instruments payable on demand, or the additional 
forms of compensation for which deductions are permissible under this part. No other methods of 
payment shall be recognized on work subject to the Copeland Act. 
 
Section 3.11- Regulations part of contract. 
 
All contracts made with respect to the construction, prosecution, completion, or repair of any public 
building or public work or building or work financed in whole or in part by loans or grants from the 
United States covered by the regulations in this part shall expressly bind the contractor or subcontractor to 
comply with such of the regulations in this part as may be applicable. 
 

Special Equal Opportunity Provisions: 
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A. 3-Paragraph Equal Opportunity Clause for Activities and Contracts Not Subject to Executive 
Order 11246, as Amended (applicable to Federally assisted construction contracts and related 
subcontracts $10,00 and under) 

 
During the performance of this Contract, the Contractor agrees as follows: 
 

1. The Contractor shall not discriminate against any employee or applicant for employment 
because of race, color, religion, sex or national origin. The Contractor shall take 
affirmative action to ensure that applicants for employment are employed, and that 
employees are treated during employment, without regard to their race, color, religion, 
sex or national origin. Such action shall include, but not be limited to, the following: 
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. 

 
2. The Contractor shall post in conspicuous places, available to employees and applicants 

for employment, notices to be provided by contracting officer setting forth the provisions 
of this nondiscrimination clause. The Contractor shall state that all qualified applicants 
will receive consideration for employment without regard to race, color, religion, sex or 
national origin. 

 
3. Contractors shall incorporate foregoing requirements in all subcontracts. 

 
B. Executive Order 11246 (contracts/subcontracts above $10,000) 
 

1. Section 202 Equal Opportunity Clause 
 

During the performance of this Contract, the Contractor agrees as follows: 
 

a) The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex or national origin. The Contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without regard to their race, color, religion, sex or national origin. 
Such action shall include, but not be limited to, the following: employment, upgrading, 
demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates 
of pay or other forms of compensation; and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

 
b) The Contractor will, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, state that all qualified applicants will receive consideration 
without regard to race, color, religion, sex or national origin. 

 
c) The Contractor will send to each labor union or representative of workers with which he 

has a collective bargaining agreement or other contract or understanding, a notice to be 
provided by the Contract Compliance Officer advising the said labor union or workers' 
representatives of the Contractor's commitment under this section, and shall post copies 
of the notice in conspicuous places available to employees and applicants for 
employment. 

 
d) The Contractor will comply with all provisions of Executive Order 11246 of September 

24, 1965, and of the rules, regulations and relevant order of, the Secretary of Labor. 
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e) The Contractor will furnish all information and reports required by Executive Order 

11246 of September 24, 1965, and by rules, regulations and orders of the Secretary of 
Labor, or pursuant thereto, and will permit access to his books, records and accounts by 
the Department and the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations and others. 

 
f) In the event of the Contractor's non-compliance with the nondiscrimination clauses of 

this Contract or with any of the said rules, regulations or orders, this Contract may be 
canceled, terminated or suspended in whole or in part and the Contractor may be declared 
ineligible for further Government contracts in accordance with procedures authorized in 
Executive Order 11246 of September 24, 1965, or by rule, regulation or order of the 
Secretary of Labor, or as otherwise provided by law. 

 
g) The Contractor will include the provisions of the sentence immediately preceding 

paragraph a. and the provisions of paragraphs a. through g. in every subcontract or 
purchase order unless exempted by rules, regulations or orders of the Secretary of Labor 
issued pursuant to Section 204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each Subcontractor or vendor. The Contractor will 
take such action with respect to any subcontract or purchase order as the Department may 
direct as a means of enforcing such provisions, including sanctions for non-compliance. 

 
Provided, however, that in the event a Contractor becomes involved in, or is threatened 
with, litigation with a Subcontractor or vendor as a result of such direction by the 
Department, the Contractor may request the United States to enter into such litigation to 
protect the interest of the United States. 

 
Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity 
(Executive Order 11246) (applicable to contract/subcontracts exceeding $10,000) 

 
a) The Contractor's    attention is called to the "Equal Opportunity Clause" and the 

"Standard Federal Equal Employment Opportunity Construction Contract Specifications" 
set forth herein. 

 
b) The goals and timetables for minority and female participation, expressed in percentage 

terms for the Contractor's aggregate workforce in each trade on all construction work in 
the covered area, are as follows: 

 
Goals for Minority Participation Goals for Female Participation 

(14.7%) 
 

7% 

 
These goals are applicable to all the Contractor's construction work (whether or not it is 
Federal or Federally assisted) performed in the covered area. If the Contractor performs 
construction work in a geographic area located outside of the covered area, it shall apply 
the goals established for such geographic area where the work is actually performed. 
With regard to this second area, the Contractor also is subject to the goals for both its 
Federally involved and non-Federally involved construction. 
 
The Contractor's compliance with the Executive Order and the regulations in 41 CFR part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 
60-4.3(a), and its efforts to meet the goals established for the geographical area where the 
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contract resulting from this solicitation is to be performed. The hours of minority and 
female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the Contractor shall make a good faith effort to 
employ minorities and women evenly on each of its projects. The transfer of minority or 
female employees or trainees from Contractor to Contractor or from project to project for 
the sole purpose of meeting the Contractor's goals shall be a violation of the Contract, the 
Executive Order and the regulations in 41 CFR 60-4. Compliance with the goals will be 
measured against the total work hours performed. 

 
c) As used in this notice, and in the contract resulting from the solicitation, the "covered 

area" is (insert description of the geographical areas where the contract is to be performed 
giving the state, county, and city, if any). 

 
Standard CDBG Assisted Equal Employment Opportunity Construction Contract Specifications 
(Executive Order 11246) 

 
a. As used in these specifications: 

 
(1) "Covered area" means the geographical area described in the solicitation from which 

this Contract resulted. 
 
(2)  "Director" means Director, Office of Federal Contract Compliance Program, United 

States Department of Labor, or any person to whom the Director delegates authority. 
 
(3) "Employer identification number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U. S. Treasury Department Form 941. 
 
(4) "Minority" includes: 

 
(a) Black (all persons having origins in any of the black African racial groups not of 

Hispanic origin). 
 
(b) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 

American or other Spanish culture or origin, regardless of race). 
 
(c) Asian and Pacific Islander (all persons having origins in any of the original 

peoples of the Far East, Southeast Asia, the Indian Subcontinent or the Pacific 
Islands). 

 
(d) American Indian or Alaskan Native (all persons having origins in any of the 

original peoples of North America and maintaining identifiable tribal affiliations 
through membership and participation or community identification). 

 
(5)  Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of 

the work involving any construction trade, it shall physically include in each 
subcontract in excess of $10,000 the provisions of these specifications and the notice 
which contains the applicable goals for minority and female participation and which 
is set forth in the solicitations from which this Contract resulted. NOT 
APPLICABLE TO FILED SUBCONTRACTORS AS DEFINED BY MGL 
c.149 §44F 
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(6)  If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a “Hometown Plan” 
approved by the U. S. Department of Labor in the covered area either individually or 
through an association, its affirmative action obligations on all work in the plan area 
(including goals and timetables) shall be in accordance with that plan for those trades 
which have unions participating in the plan. Contractors must be able to demonstrate 
their participation in and compliance with the provisions of any such Hometown Plan. 
Each Contractor or Subcontractor participating in an approved plan is individually 
required to comply with its obligations under the EEO clause, and to make a good 
faith effort to achieve each goal under the plan in each trade in which it has 
employees. The overall good faith performance by other Contractors or 
Subcontractors toward a goal in an approved Plan does not excuse any covered 
Contractor's or Subcontractor's failure to take good faith efforts to achieve the plan 
goals and timetables. 

 
(7) The Contractor shall implement the specific affirmative action standards provided in 

paragraphs 7a through p of these specifications. The goals set forth in the solicitation 
from which this Contract resulted are expressed as percentages of the total hours of 
employment and training of minority and female utilization the Contractor should 
reasonably be able to achieve in each construction trade in which it has employees in 
the covered area. Covered construction Contractors performing contracts in 
geographical areas where they do not have a Federal or Federally-assisted 
construction contract shall apply the minority and female goals established for the 
geographic area where the contract is being performed. Goals are published 
periodically in the Federal Register in notice form and such notices may be obtained 
from any Office of Federal Contract Compliance Programs office or from Federal 
procurement contracting officers. The Contractor is expected to make substantially 
uniform progress in meeting its goals in each craft during the period specified. 

 
(8) Neither the provisions of any collective bargaining agreement, nor the failure by a 

union with whom the Contractor has a collective bargaining agreement, to refer either 
minorities or women shall excuse the Contractor's obligations under these 
specifications, Executive Order 11246, or the regulations promulgated pursuant 
thereto. 

 
(9) In order for the nonworking training hours of apprentices and trainees to be counted in 

meeting the goals, such apprentices and trainees must be employed by the Contractor 
during the training period, and the Contractor must have made a commitment to 
employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to 
training programs approved by the U. S. Department of Labor. 

 
(10) The Contractor shall take specific affirmative actions to ensure equal employment 

opportunity. The evaluation of the Contractor's compliance with these specifications 
shall be based upon its effort to achieve maximum results from its actions. The 
Contractor shall document these efforts fully, and shall implement affirmative action 
steps at least as extensive as the following: 

 
(a) Ensure and maintain a working environment free of harassment, intimidation and 

coercion at all sites, and in all facilities at which the Contractor's employees are 
assigned to work. The Contractor, where possible, will assign two or more 
women to each construction project. The Contractor shall specifically ensure that 
all foremen, superintendents and other on-site supervisory personnel are aware of 
and carry out the Contractor's obligation to maintain such a working 
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environment, with specific attention to minority or female individuals working at 
such sites or in such facilities. 

(b) Establish and maintain a current list of minority and female recruitment sources,
provide written notification to minority and female recruitment sources and to
community organizations when the Contractor or its unions have employment
opportunities available, and maintain a record of the organizations' responses.

(c) Maintain a current file of the names, addresses and telephone numbers of each
minority and female off-the-street applicant and minority or female referral from
a union, a recruitment source or community organization and of what action was
taken with respect to each such individual. If such individual was sent to the
union hiring hall for referral and was not referred back to the Contractor by the
union or, if referred, not employed by the Contractor, this shall be documented in
the file with the reason therefor, along with whatever additional actions the
Contractor may have taken.

(d) Provide immediate written notification to the Director when the union or unions
with which the Contractor has a collective bargaining agreement has nor referred
to the Contractor a minority person or woman sent by the Contractor, or when the
Contractor has other information that the union referral process has impeded the
Contractor's efforts to meet its obligations.

(e) Develop on-the-job training opportunities and/or participate in training programs
for the area which expressly include minorities and women, including upgrading
programs and apprenticeship and trainee programs relevant to the Contractor's
employment needs, especially those programs funded or approved by the
Department of Labor. The Contractor shall provide notice of these programs to
the sources compiled under 7b above.

(f) Disseminate the Contractor's EEO policy by providing notice of the policy to
unions and training programs and requesting their cooperation in assisting the
Contractor in meeting its EEO obligations; by including it in any policy manual
and collective bargaining agreement; by publicizing it in the company
newspaper, annual report, etc.; by specific review of the policy with all
management personnel and with all minority and female employees at least once
a year; and by posting the company EEO policy on bulletin boards accessible to
all employees at each location where construction work is performed.

(g) Review, the company’s EEO policy and affirmative action obligations under
these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination or other employment decisions including specific
review of these items with on-site supervisory personnel such as superintendents,
general foremen, etc., prior to the initiation of construction work at any job site.
A written record shall be made and maintained identifying the time and place of
these meetings, persons attending, subject matter discussed and disposition of the
subject matter.

(h) Disseminate the Contractor's EEO policy externally by including it in any
advertising in the news media, specifically including minority and female news
media, and providing written notification to and discussing the Contractor's EEO
policy with other Contractors and Subcontractors with whom the Contractor does
or anticipates doing business.
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(i) Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students and to
minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than one month
prior to the date for the acceptance of applications for apprenticeship or other
training by any recruitment source, the Contractor shall send written notification
to organizations such as the above, describing the openings, screening procedures
and tests to be used in the selection process.

(j) Encourage present minority and female employees to recruit other minority
persons and women and, where reasonable, provide after school, summer and
vacation employment to minority and female youth both on the site and in other
areas of a Contractor's work force.

(k) Validate all tests and other selection requirements where there is an obligation to
do so under 41 CFR Part 60-3.

(I) Conduct, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

(m) Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually
monitoring all personnel and employment related activities to ensure that the
EEO policy and the Contractor's obligations under these specifications are being
carried out.

(n) Ensure that all facilities and company activities are nonsegregated except that
separate or single-use toilet and necessary changing facilities shall be provided to
assure privacy between the sexes.

(o) Document and maintain a record of all solicitations of offers for subcontracts
from minority and female construction contractors and suppliers, including
circulation of solicitations to minority and female contractor associations and
other business associations.

(p) Conduct a review of all supervisors' adherence to and performance under the
Contractor's EEO policies and affirmative action obligations.

(11) Contractors are encouraged to participate in voluntary associations which assist in
fulfilling one or more of their affirmative action obligations (7a through p). The
efforts of a contractor association, joint contractor-union, contractor-community, or 
other similar group of which the Contractor is a member and participant, may be 
asserted as fulfilling any one or more of its obligations under 7a through p of these 
specifications provided that the Contractor actively participates in the group, makes 
every effort to assure that the group has a positive impact on the employment of 
minorities and women in the industry, ensures that the concrete benefits of the 
program are reflected in the Contractor's minority and female workforce 
participation, makes a good faith effort to meet its individual goals and timetables, 
and can provide access to documentation which demonstrates the effectiveness of 
actions taken on behalf, of the Contractor. The obligation shall not be a defense for 
the Contractor's non-compliance. 
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(I2)  A single goal for minorities and a separate single goal for women have been 
established. The Contractor, however, is required to provide equal employment 
opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and nonminority. Consequently, the Contractor 
may be in violation of the Executive Order if a particular group is employed in a 
substantially disparate manner (for example, even through the Contractor has 
achieved its goals for women generally, the Contractor may be in violation of the 
Executive Order if a specific minority group of women is underutilized). 

(13) The Contractor shall not use the goals and timetables or affirmative action standards to
discriminate against any person because of race, color, religion, sex or national
origin. 

(14) The Contractor shall not enter into any subcontract with any person or firm debarred
from Government contracts pursuant to Executive Order 11246.

(15) The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension,
termination and cancellation of existing subcontracts as may be imposed or ordered 
pursuant to Executive Order 11246, as amended, and its implementing regulations, 
by the Office of Federal Contract Compliance Programs. Any Contractor who fails to 
carry out such sanctions and penalties shall be in violation of these specifications and 
Executive Order 11246, as amended. 

(16) The Contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed
in paragraph 7 of these specifications, so as to achieve maximum results from its 
efforts to ensure equal employment opportunity. If the Contractor fails to comply 
with the requirements of the Executive Order, the implementing regulations or these 
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8. 

(17) The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out, to submit reports
relating to the provisions hereof as may be required by the Government and to keep 
records. Records shall at least include for each employee the name, address, 
telephone numbers, construction trade, union affiliation if any, employee 
identification number when assigned, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper or laborer), dates of changes in status, hours 
worked per week in the indicated trade, rate of pay, and locations at which the work 
was performed. Records shall be maintained in an easily understandable and 
retrievable form; however, to the degree that existing records satisfy this requirement, 
Contractors shall not be required to maintain separate records. 

(18) Nothing herein provided shall be construed as a limitation upon the application of
other laws which establish different standards of compliance or upon the application
of requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block 
Grant Program). 

D. Title VI Clause, Civil Rights Act of 1964
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Under Title Vl of the Civil Rights Act of 1964, no person shall, on the grounds of race, color or 
national origin be excluded from participation in, be denied the benefits of, or be subjected to 
discrimination under any program or activity receiving Federal financial assistance. 

E. Section 109 Clause, Housing and Community Development Act of 1974

No person in the United States shall on the grounds of race, color, national origin or sex be excluded
from participation in, be denied the benefits of, or be subjected to discrimination under any program
or activity funded in whole or in part with funds made available under this title.

F. "Section 3" Compliance in the Provision of Training, Employment and Business Opportunities (from
Federal Register 6/30/94)

The work to be performed under this Contract is subject to the requirements of section 3 of the 
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u. (section 3).  The 
purpose of section 3 is to ensure that employment and other economic opportunities generated by 
HUD assistance or HUD assisted projects covered by section 3 shall, to the greatest extent feasible, 
be directed to low and very low income persons, particularly persons who are recipients of HUD 
assistance for housing. 

The parties to this contract agree to comply HUD’s regulations in 24 CFR 135, which implement 
section 3. As evidenced by their execution of this contract, the parties to this contract certify that they 
are under no contractual or other impediment that would prevent them from complying with the part 
135 regulations. 

The Contractor agrees to send to each labor organization or representative of workers with which the 
contractor has a collective bargaining agreement or other understanding, if any, a notice advising the 
said labor organization or workers' representative of the contractor’s commitments under this section 
3 clause and will post copies of the notice in conspicuous places at the worksite where both 
employees and applicants for employment or training positions can see the notice. The notice shall 
describe the section 3 preference, shall set forth minimum number and job titles subject to hire, 
availability of apprenticeship and training positions, the qualifications for each, and the name and 
location of the person(s) taking applications for each of the positions; and the anticipated date that the 
work shall begin. 

The Contractor agrees to include this section 3 clause in every subcontract subject to compliance with 
regulations in 24 CFR part 135, and agrees to take the appropriate action, as provided in an applicable 
provision of the subcontract or in this section 3 clause, upon finding that the subcontractor is in 
violation of the regulations in 24 CFR part 135.  The contractor will not subcontract with any 
subcontractor where it has notice or knowledge that the subcontractor has been found in violation of 
the regulations in 24 CFR Part 135. 

The contractor will certify that any vacant employment positions, including training positions, 
including training positions, that are filled (1) after the contractor is selected but before the contract is 
executed, and (2) with persons other than those to whom the regulations of 24 CFR part 135 require 
employment opportunities to be directed, were not filled to circumvent the contractors obligations 
under 24 CFR part 135. 

Non compliance with HUD’s regulations in 24 CFR part 135 may result in sanctions, termination of 
this contract for default, and debarment or suspension from future HUD assisted contracts. 

With respect to work performed in connection with section 3 covered Indian Housing Assistance, 
section 7(b) of the Indian Self Determination and Education Assistance Act (25 USC 450e) also 
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applies to the work to be performed under this contract. Section 7(b) requires that to the greatest 
extent feasible (i) preference and opportunities for training and employment shall be given to Indians, 
and (ii) preference in the award of contracts and subcontracts shall be given to Indian organizations 
and Indian-owned Economic Enterprises. Parties to this contract that are subject to the provisions of 
section 3 and section 7(b) agree to comply with section 3 to the maximum extent feasible, but not in 
derogation of compliance with section 7(b).  

The contractor will include the paragraphs of this clause in every subcontract or purchase order unless 
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of 
Executive Order 11246 of 9/25/65, so that such provisions will be binding upon each subcontractor or 
vendor. The contractor will take such action with respect to any subcontract or purchase order as the 
Owner, HUD, and MASS.  CDBG may direct as a means of enforcing such provisions, including 
sanctions for noncompliance. Provided however, that in the event a Contractor becomes involved in, 
or is threatened with, litigation, with a subcontractor or vendor as a result of such direction by the 
Department, the contractor may request the United States to enter into such litigation to protect the 
interest of the United States. 

The paragraphs of this clause shall be included in any subcontracts for construction, demolition or 
landscaping over $100,000. If this is a construction, demolition, or landscaping contract for $50,000 
or more, and the contractor has over 50 employees, the contractor shall develop a written Affirmative 
Action Program. The program shall provide detailed steps to guarantee equal employment 
opportunity for minority groups and shall include a table of job classifications. 

G. Rehabilitation Act of 1973, Section 504 Handicapped (if $2,500 or over)

Affirmative Action for Handicapped Workers

1. The Contractor will not discriminate against any employee or applicant for employment because
of physical or mental handicap in regard to any position for which the employee or applicant for
employment is qualified. The Contractor agrees to take affirmative action to employ, advance in
employment and otherwise treat qualified handicapped individuals without discrimination based
upon their physical or mental handicap in all employment practices such as the following:
employment, upgrading, demotion or transfer, recruitment, advertising, layoff or termination,
rates of pay or other forms of compensation, and selection for training, including apprenticeship.

2. The Contractor agrees to comply with the rules, regulations and relevant orders of the Secretary
of Labor issued pursuant to the Act.

3. In the event of the Contractor's non-compliance with the requirements of this clause, actions for
non-compliance may be taken in accordance with the rules, regulations, and relevant orders of the
Secretary of Labor issued pursuant to the Act.

The Contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices in a form to be prescribed by the Director, provided by or through the
contracting officer. Such notices shall state the Contractor's obligation under the law to take
affirmative action to employ and advance in employment qualified handicapped employees and
applicants for employment, and the rights of applicants and employees.

5. The Contractor will notify each labor union or representative of workers with which it has a
collective bargaining agreement or other contract understanding, that the Contractor is bound by
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the terms of Section 503 of the Rehabilitation Act of 1973, and is committed to take affirmative 
action to employ and advance in employment physically and mentally handicapped individuals. 

6. The Contractor will include the provisions of this clause in every subcontract or purchase order of
$2,500 or more unless exempted by rules, regulations or orders of the Secretary issued pursuant
to Section 503 of the Act, so that such provisions will be binding upon each Subcontractor or
vendor. The Contractor will take such action with respect to any subcontract or purchase order as
the Director of the Office of Federal Contract Compliance Programs may direct to enforce such
provisions, including action for non-compliance.

H. Section 402 Veterans of the Vietnam Era (if $10,000 or over)
Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era
(Updated clause from 1/5/95 Federal Register Pages 1985-1987 as follows; first paragraph of
number 2 and number 8 a-c)

1. The Contractor will not discriminate against any employee or applicant for employment
because he or she is a disabled veteran or veteran of the Vietnam era in regard to any
position for which the employee or applicant for employment is qualified. The Contractor 
agrees to take affirmative action to employ, advance in employment and otherwise treat 
qualified disabled veterans and veterans of the Vietnam era without discrimination based 
on their disability or veteran status in all employment practices such as the following: 
employment upgrading, demotion or transfer, recruitment, advertising, layoff or 
termination, rates of pay or other forms of compensation, and selection for training, 
including apprenticeship. 

2. The Contractor agrees to list all employment openings which exist at the time of the
execution of this contract and those which occur during the performance of this contract,
including those not generated by this contract and including those occurring at an 
establishment of the Contractor other than the one wherein the contract is being performed 
but excluding those of independently operated corporate affiliates, at an appropriate local 
office of the State employment service system wherein the opening occurs. 

State and local government agencies holding Federal contracts of S10,000 or more shall 
also list all their suitable openings with the appropriate office of the State employment 
service, but are not required to provide those reports set forth in paragraphs 4 and 5. 

3. Listing of employment openings with the employment service system pursuant to this clause
shall be made at least concurrently with the use of any other recruitment source or effort
and shall involve the normal obligations which attach to the placing of a bona fide job 
order, including the acceptance of referrals of veterans and non-veterans. The listing of 
employment openings does not require the hiring of any particular job applicant or from 
any particular group of job applicants, and nothing herein is intended to relieve the 
Contractor from any requirements in Executive Orders or regulations regarding 
nondiscrimination in employment. 

4. The reports required by paragraph 2 of this clause shall include, but not be limited to,
periodic reports which shall be filed at least quarterly with the appropriate local office or,
where the Contractor has more than one hiring location in a State, with the central office of 
that State employment service. Such reports shall indicate for each hiring location  
(1) the number of individuals hired during the reporting period,
(2) the number of nondisabled veterans of the Vietnam era hired,
(3) the number of disabled veterans of the Vietnam era hired, and
(4) the total number of disabled veterans hired.
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The reports should include covered veterans hired for on-the-job training under 38 U.S.C. 
1987. The Contractor shall submit a report within 30 days after the end of each reporting 
period wherein any performance is made on this Contract identifying data for each hiring 
location copies of the reports submitted until the expiration of one year after final payment 
under the Contract, during which time these reports and related documentation shall be 
made available, upon request, for examination by any authorized representatives of the 
contracting officer or of the Secretary of Labor. Documentation would include personnel 
records respecting job openings, recruitment and placement. 

5. Whenever the Contractor becomes contractually bound to the listing provisions of this clause,
it shall advise the employment service system in each State where it has establishments of
the name and location of each hiring location in the State. As long as the Contractor is 
contractually bound to these provisions and has so advised the State system, there is no 
need to advise the State system of subsequent contracts. The Contractor may advise the 
State system when it is no longer bound by the contract clause. 

xxx 

7. The provisions of paragraphs 2, 3, 4 and 5 of this clause do not apply to openings which the
Contractor proposes to fill from within his own organization or to fill pursuant to a
customary and traditional employer-union hiring arrangement. This exclusion does not 
apply to a particular opening once an employer decides to consider applicants outside of his 
own organization or employer-union arrangement for that opening. 

8. As used in this clause:

a. "All employment openings" includes all positions except executive and top
management, those positions will be filled from within the contractor’s  organization
or positions lasting three days or less. This term includes full time employment, 
temporary employment of more than three days’ duration, and part time employment. 

b. "Appropriate office of the State employment service system" means the local office of
the Federal-State national system of public employment offices with assigned
responsibility for serving the area where the employment opening is to be filled... 

c. "Positions that will be filled from within the contractor’s own organization" means
employment openings for which no consideration will be given to persons outside the
Contractor's organization (Including any affiliates, subsidiaries, and the parent 
companies) and includes any openings which the Contractor proposes to fill from 
regularly established "recall" lists. The exception does not apply to a particular 
opening once an employer decides to consider applicants outside his or her own 
organization. 

d. "Openings which the Contractor proposes to fill pursuant to a customary- and
traditional employer-union hiring arrangement" means employment openings which
the Contractor proposes to fill from union halls, which is part of the customary and 
traditional hiring relationship which exists between the Contractor and representatives 
of his employees. 

9. The Contractor agrees to comply with the rules, regulations and relevant orders of the
Secretary of Labor issued pursuant to the Act.
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10. In the event of the Contractor's non-compliance with the requirements of this clause, actions
for non-compliance may be taken in accordance with the rules, regulations and relevant
orders of the Secretary of Labor issued pursuant to the Act.

11. The Contractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices in a form to be prescribed by the Director, provided by or through
the contracting officer. Such notice shall state the Contractor's obligation under the law to 
take affirmative action to employ and advance in employment qualified disabled veterans 
and veterans of the Vietnam era for employment, and the rights of applicants and 
employees. 

12. The Contractor will notify each labor union or representative of workers with which it has a
collective bargaining agreement or other contract understanding, that the Contractor is
bound by the terms of the Vietnam Era Veterans Readjustment Assistance Act, and is 
committed to take affirmative action to employ and advance in employment qualified 
disabled veterans and veterans of the Vietnam era. 

13. The Contractor will include the provisions of this clause in every subcontract or purchase
order of $10,000 or more unless exempted by rules, regulations or orders of the Secretary
issued pursuant to the Act, so that such provisions will be binding upon each Subcontractor 
or vendor. The Contractor will take such action with respect to any subcontract or purchase 
order as the Director of the Office of Federal Contract Compliance Programs may direct to 
enforce such provisions, including action for non-compliance. 
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Canal Street Parking Lot 
FORM OF CONTRACTOR'S EQUAL EMPLOYMENT CERTIFICATION 

Commonwealth of Massachusetts 

This form must be completed and submitted by the Contractor prior to the signing of the Owner-
Contractor Agreement. 

This certifies that: 

Contractor 

Street Address 

             City/State/Zip Code 

1. Intends to use the following listed construction trades in the work under this contract:

2. Will comply with the minority manpower ratio and specific affirmative action steps
contained in Section 00.73.36 of this Contract; and

3. Will obtain similar certifications from each of its subcontractors and submit to the Owner prior
to the award of any subcontract under this contract the subcontractor’s certification.

SIGNATURE OF AUTHORIZED REPRESENTATIVE OF

CONTRACTOR 

NAME AND TITLE 

DATE 



Canal Street Parking Lot 

Canal Street Parking Lot 

Planning Dept 
One Avenue A 
Turners Falls MA 01376 
Attn: Walter Ramsey 
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THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER RONALD L. WALKER, II

SecretaryGovernor

WILLIAM D MCKINNEY

Construction of a new 24-space paved municipal parking lot including site features such as landscaping, storm 

water management, sidewalk, and light fixtures

Director

Awarding Authority: Town of Montague

City/Town:Contract Number: 2016-01 MONTAGUE

Description of Work:

Job Location: 2 Third Street

Wage Request Number:    20160425-007Issue Date: 04/25/2016

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor 

Standards, Division of Apprentice Standards (DLS/DAS).   Apprentice must keep his/her apprentice identification card on 

his/her person during all work hours on the project.   An apprentice registered with DAS may be paid the lower apprentice 

wage rate at the applicable step as provided on the prevailing wage schedule.  Any apprentice not registered with DLS/DAS 

regardless of whether or not they are registered with any other federal, state, local, or private agency  must be paid the 

journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.14 12/01/2015 $10.41 $0.00 $31.65 $10.08

$52.64 06/01/2016 $10.41 $0.00 $32.15 $10.08

$53.14 08/01/2016 $10.91 $0.00 $32.15 $10.08

$53.95 12/01/2016 $10.91 $0.00 $32.15 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.21 12/01/2015 $10.41 $0.00 $31.72 $10.08

$52.71 06/01/2016 $10.41 $0.00 $32.22 $10.08

$53.21 08/01/2016 $10.91 $0.00 $32.22 $10.08

$54.02 12/01/2016 $10.91 $0.00 $32.22 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.33 12/01/2015 $10.41 $0.00 $31.84 $10.08

$52.83 06/01/2016 $10.41 $0.00 $32.34 $10.08

$53.33 08/01/2016 $10.91 $0.00 $32.34 $10.08

$54.14 12/01/2016 $10.91 $0.00 $32.34 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 3)

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$49.06 12/07/2015 $7.45 $0.00 $29.75 $11.86

$49.75 06/06/2016 $7.45 $0.00 $30.44 $11.86

$50.43 12/05/2016 $7.45 $0.00 $31.12 $11.86
For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$47.22 12/01/2015 $7.45 $0.00 $29.49 $10.28

$47.72 06/01/2016 $7.45 $0.00 $29.99 $10.28

$48.47 12/01/2016 $7.45 $0.00 $30.74 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS WORKER (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)

$46.79 12/01/2015 $10.40 $0.00 $30.94 $5.45

ASPHALT RAKER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.56 12/07/2015 $7.45 $0.00 $29.25 $11.86

$49.25 06/06/2016 $7.45 $0.00 $29.94 $11.86

$49.93 12/05/2016 $7.45 $0.00 $30.62 $11.86
For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.45 $0.00 $28.99 $10.28

$47.22 06/01/2016 $7.45 $0.00 $29.49 $10.28

$47.97 12/01/2016 $7.45 $0.00 $30.24 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

AUTOMATIC GRADER-EXCAVATOR (RECLAIMER)
OPERATING ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER OPERATOR
OPERATING ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.56 12/07/2015 $7.45 $0.00 $29.25 $11.86

$49.25 06/06/2016 $7.45 $0.00 $29.94 $11.86

$49.93 12/05/2016 $7.45 $0.00 $30.62 $11.86
For apprentice rates see "Apprentice- LABORER"

BATCH/CEMENT PLANT - ON SITE
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 3 (BUILDING & SITE)

$49.06 12/07/2015 $7.45 $0.00 $29.75 $11.86

$49.75 06/06/2016 $7.45 $0.00 $30.44 $11.86

$50.43 12/05/2016 $7.45 $0.00 $31.12 $11.86
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$47.22 12/01/2015 $7.45 $0.00 $29.49 $10.28

$47.72 06/01/2016 $7.45 $0.00 $29.99 $10.28

$48.47 12/01/2016 $7.45 $0.00 $30.74 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$64.80 01/01/2016 $6.97 $0.00 $41.62 $16.21

$66.10 01/01/2017 $6.97 $0.00 $42.92 $16.21

BOILERMAKER - Local 29Apprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.05 $6.97 $10.54 $0.00 $44.56 65

 2 $27.05 $6.97 $10.54 $0.00 $44.56 65

 3 $29.13 $6.97 $11.35 $0.00 $47.45 70

 4 $31.22 $6.97 $12.16 $0.00 $50.35 75

 5 $33.30 $6.97 $12.97 $0.00 $53.24 80

 6 $35.38 $6.97 $13.78 $0.00 $56.13 85

 7 $37.46 $6.97 $14.59 $0.00 $59.02 90

 8 $39.54 $6.97 $15.40 $0.00 $61.91 95

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.90 $6.97 $10.54 $0.00 $45.41 65

 2 $27.90 $6.97 $10.54 $0.00 $45.41 65

 3 $30.04 $6.97 $11.35 $0.00 $48.36 70

 4 $32.19 $6.97 $12.16 $0.00 $51.32 75

 5 $34.34 $6.97 $12.97 $0.00 $54.28 80

 6 $36.48 $6.97 $13.78 $0.00 $57.23 85

 7 $38.63 $6.97 $14.59 $0.00 $60.19 90

 8 $40.77 $6.97 $15.40 $0.00 $63.14 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (SPRINGFIELD/PITTSFIELD)

$65.84 02/29/2016 $10.18 $0.00 $38.36 $17.30

$66.82 09/05/2016 $10.18 $0.00 $39.26 $17.38

$67.39 02/27/2017 $10.18 $0.00 $39.83 $17.38
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 Springfield/PittsfieldApprentice -

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.18 $10.18 $17.30 $0.00 $46.66 50

 2 $23.02 $10.18 $17.30 $0.00 $50.50 60

 3 $26.85 $10.18 $17.30 $0.00 $54.33 70

 4 $30.69 $10.18 $17.30 $0.00 $58.17 80

 5 $34.52 $10.18 $17.30 $0.00 $62.00 90

09/05/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.63 $10.18 $17.38 $0.00 $47.19 50

 2 $23.56 $10.18 $17.38 $0.00 $51.12 60

 3 $27.48 $10.18 $17.38 $0.00 $55.04 70

 4 $31.41 $10.18 $17.38 $0.00 $58.97 80

 5 $35.33 $10.18 $17.38 $0.00 $62.89 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/POWER SHOVEL/TREE SHREDDER

                                                    /CLAM SHELLOPERATING 

ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$57.65 12/01/2015 $7.45 $0.00 $36.45 $13.75

$58.40 06/01/2016 $7.45 $0.00 $37.20 $13.75

$59.40 12/01/2016 $7.45 $0.00 $38.20 $13.75
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$56.50 12/01/2015 $7.45 $0.00 $35.30 $13.75

$57.25 06/01/2016 $7.45 $0.00 $36.05 $13.75

$58.25 12/01/2016 $7.45 $0.00 $37.05 $13.75
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$56.50 12/01/2015 $7.45 $0.00 $35.30 $13.75

$57.25 06/01/2016 $7.45 $0.00 $36.05 $13.75

$58.25 12/01/2016 $7.45 $0.00 $37.05 $13.75
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$48.56 12/07/2015 $7.45 $0.00 $29.25 $11.86

$49.25 06/06/2016 $7.45 $0.00 $29.94 $11.86

$49.93 12/05/2016 $7.45 $0.00 $30.62 $11.86
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS LOCAL 108 - HAMPDEN HAMPSHIRE

$55.87 02/29/2016 $8.55 $0.00 $32.60 $14.72
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Local 108 Hampden HampshireApprentice -

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.30 $8.55 $1.20 $0.00 $26.05 50

 2 $19.56 $8.55 $1.20 $0.00 $29.31 60

 3 $22.82 $8.55 $11.12 $0.00 $42.49 70

 4 $24.45 $8.55 $11.12 $0.00 $44.12 75

 5 $26.08 $8.55 $12.32 $0.00 $46.95 80

 6 $26.08 $8.55 $12.32 $0.00 $46.95 80

 7 $29.34 $8.55 $13.52 $0.00 $51.41 90

 8 $29.34 $8.55 $13.52 $0.00 $51.41 90

Notes: Pre-6/09 Step1$25.60/2$27.23/3$42.83/4$46.09/5$49.35/6$50.98

     ** 1: 1-5/2: 6-8/3:9-11/Steps: 6 mos (600 hrs)/rates by step

     7$52.61/8$54.24

Apprentice to Journeyworker Ratio:**

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (SPRINGFIELD/PITTSFIELD)

$65.71 01/01/2016 $10.85 $1.30 $39.62 $13.94

CEMENT MASONRY/PLASTERING - Springfield/PittsfieldApprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: Apprentice wages shall be no less than the following Steps;

     1$46.02/2$53.40/3$56.69/4$59.98/5$63.28/6$66.57/7$72.15

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$48.56 12/07/2015 $7.45 $0.00 $29.25 $11.86

$49.25 06/06/2016 $7.45 $0.00 $29.94 $11.86

$49.93 12/05/2016 $7.45 $0.00 $30.62 $11.86
For apprentice rates see "Apprentice- LABORER"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CRANE OPERATOR
OPERATING ENGINEERS LOCAL 98

$58.39 12/01/2015 $10.18 $0.00 $36.47 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 3

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.76 $7.85 $0.00 $0.00 $32.61 50

 2 $27.23 $7.85 $3.66 $0.00 $38.74 55

 3 $29.71 $7.85 $3.99 $0.00 $41.55 60

 4 $32.18 $7.85 $4.32 $0.00 $44.35 65

 5 $34.66 $7.85 $14.11 $0.00 $56.62 70

 6 $37.13 $7.85 $14.44 $0.00 $59.42 75

 7 $39.61 $7.85 $14.77 $0.00 $62.23 80

 8 $44.56 $7.85 $15.44 $0.00 $67.85 90

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.23 $7.85 $0.00 $0.00 $33.08 50

 2 $27.75 $7.85 $3.66 $0.00 $39.26 55

 3 $30.28 $7.85 $3.99 $0.00 $42.12 60

 4 $32.80 $7.85 $4.32 $0.00 $44.97 65

 5 $35.32 $7.85 $14.11 $0.00 $57.28 70

 6 $37.85 $7.85 $14.44 $0.00 $60.14 75

 7 $40.37 $7.85 $14.77 $0.00 $62.99 80

 8 $45.41 $7.85 $15.44 $0.00 $68.70 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 3 (BUILDING & SITE)

$56.50 12/01/2015 $7.45 $0.00 $35.50 $13.55

For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$57.50 12/01/2015 $7.45 $0.00 $36.50 $13.55

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 3 (BUILDING & SITE)

$57.25 12/01/2015 $7.45 $0.00 $36.25 $13.55

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 3 (BUILDING & SITE)

$57.50 12/01/2015 $7.45 $0.00 $36.50 $13.55

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$57.25 12/01/2015 $7.45 $0.00 $36.25 $13.55

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 3 (BUILDING & SITE)

$56.50 12/01/2015 $7.45 $0.00 $35.50 $13.55

For apprentice rates see "Apprentice- LABORER"

DIVER
PILE DRIVER LOCAL 56 (ZONE 3)

$88.31 08/01/2015 $9.80 $0.00 $60.34 $18.17
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 3)

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 3)

$92.62 08/01/2015 $9.80 $0.00 $64.65 $18.17

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 3)

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

For apprentice rates see "Apprentice- PILE DRIVER"

ELECTRICIAN (Including Core Drilling)
ELECTRICIANS LOCAL 7

$57.86 01/03/2016 $9.35 $0.00 $38.41 $10.10

$58.76 07/03/2016 $9.35 $0.00 $39.31 $10.10

$59.66 01/01/2017 $9.35 $0.00 $40.21 $10.10

ELECTRICIAN - Local 7Apprentice -

01/03/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.36 $5.00 $0.46 $0.00 $20.82 40

 2 $17.28 $5.00 $0.52 $0.00 $22.80 45

 3 $19.21 $9.35 $5.83 $0.00 $34.39 50

 4 $21.13 $9.35 $5.88 $0.00 $36.36 55

 5 $24.97 $9.35 $7.00 $0.00 $41.32 65

 6 $26.89 $9.35 $8.06 $0.00 $44.30 70

07/03/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.72 $5.00 $0.47 $0.00 $21.19 40

 2 $17.69 $5.00 $0.53 $0.00 $23.22 45

 3 $19.66 $9.35 $5.84 $0.00 $34.85 50

 4 $21.62 $9.35 $5.90 $0.00 $36.87 55

 5 $25.55 $9.35 $7.02 $0.00 $41.92 65

 6 $27.52 $9.35 $8.08 $0.00 $44.95 70

Notes: Pre-5/31/11 Begins at Step 3 $38.34/4$40.32/5$44.89/6$47.05

     Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

     

Apprentice to Journeyworker Ratio:2:3****

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 41

$78.16 01/01/2016 $14.43 $0.00 $48.77 $14.96

$80.89 01/01/2017 $15.28 $0.00 $49.90 $15.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 41Apprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.39 $14.43 $14.96 $0.00 $53.78 50

 2 $26.82 $14.43 $14.96 $0.00 $56.21 55

 3 $31.70 $14.43 $14.96 $0.00 $61.09 65

 4 $34.14 $14.43 $14.96 $0.00 $63.53 70

 5 $39.02 $14.43 $14.96 $0.00 $68.41 80

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.95 $15.28 $15.71 $0.00 $55.94 50

 2 $27.45 $15.28 $15.71 $0.00 $58.44 55

 3 $32.44 $15.28 $15.71 $0.00 $63.43 65

 4 $34.93 $15.28 $15.71 $0.00 $65.92 70

 5 $39.92 $15.28 $15.71 $0.00 $70.91 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 41

$63.53 01/01/2016 $14.43 $0.00 $34.14 $14.96

$65.92 01/01/2017 $15.28 $0.00 $34.93 $15.71
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.45 $0.00 $28.99 $10.28

$47.22 06/01/2016 $7.45 $0.00 $29.49 $10.28

$47.97 12/01/2016 $7.45 $0.00 $30.24 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST/ROD-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$27.74 06/01/1999 $4.80 $0.00 $18.84 $4.10

FIELD ENG.PARTY CHIEF:BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$30.23 06/01/1999 $4.80 $0.00 $21.33 $4.10

FIELD ENG.SURVEY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$31.23 06/01/1999 $4.80 $0.00 $22.33 $4.10

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 7

$57.86 01/03/2016 $9.35 $0.00 $38.41 $10.10

$58.76 07/03/2016 $9.35 $0.00 $39.31 $10.10

$59.66 01/01/2017 $9.35 $0.00 $40.21 $10.10
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 7

$57.86 01/03/2016 $9.35 $0.00 $38.41 $10.10

$58.76 07/03/2016 $9.35 $0.00 $39.31 $10.10

$59.66 01/01/2017 $9.35 $0.00 $40.21 $10.10
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 98 Class 3Apprentice -

12/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.46 $10.18 $11.74 $0.00 $41.38 60

 2 $22.71 $10.18 $11.74 $0.00 $44.63 70

 3 $25.95 $10.18 $11.74 $0.00 $47.87 80

 4 $29.20 $10.18 $11.74 $0.00 $51.12 90

Notes: 

     Steps 1-2 are 1000 hrs.; Steps 3-4 are 2000 hrs.

     

Apprentice to Journeyworker Ratio:1:6

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$38.23 12/01/2015 $7.45 $0.00 $20.50 $10.28

$38.23 06/01/2016 $7.45 $0.00 $20.50 $10.28

$38.23 12/01/2016 $7.45 $0.00 $20.50 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE III

$55.57 03/01/2016 $8.55 $0.00 $32.60 $14.42

FLOORCOVERER - Local 2168 Zone IIIApprentice -

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.30 $8.55 $1.20 $0.00 $26.05 50

 2 $17.93 $8.55 $1.20 $0.00 $27.68 55

 3 $19.56 $8.55 $10.82 $0.00 $38.93 60

 4 $21.19 $8.55 $10.82 $0.00 $40.56 65

 5 $22.82 $8.55 $12.02 $0.00 $43.39 70

 6 $24.45 $8.55 $12.02 $0.00 $45.02 75

 7 $26.08 $8.55 $13.22 $0.00 $47.85 80

 8 $27.71 $8.55 $13.22 $0.00 $49.48 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

FORK LIFT
OPERATING ENGINEERS LOCAL 98

$54.58 12/01/2015 $10.18 $0.00 $32.66 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATORS/LIGHTING PLANTS
OPERATING ENGINEERS LOCAL 98

$51.13 12/01/2015 $10.18 $0.00 $29.21 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 1333

$53.33 06/01/2015 $10.25 $0.00 $35.08 $8.00

$54.53 06/01/2016 $10.70 $0.00 $35.58 $8.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 1333Apprentice -

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.54 $10.25 $1.00 $0.00 $28.79 50

 2 $19.73 $10.25 $1.00 $0.00 $30.98 56

 3 $21.93 $10.25 $1.50 $0.00 $33.68 63

 4 $24.12 $10.25 $1.50 $0.00 $35.87 69

 5 $26.31 $10.25 $2.00 $0.00 $38.56 75

 6 $28.50 $10.25 $2.00 $0.00 $40.75 81

 7 $30.70 $10.25 $8.00 $0.00 $48.95 88

 8 $32.89 $10.25 $8.00 $0.00 $51.14 94

06/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.79 $10.70 $1.00 $0.00 $29.49 50

 2 $20.01 $10.70 $1.00 $0.00 $31.71 56

 3 $22.24 $10.70 $1.50 $0.00 $34.44 63

 4 $24.46 $10.70 $1.50 $0.00 $36.66 69

 5 $26.69 $10.70 $2.00 $0.00 $39.39 75

 6 $28.91 $10.70 $2.00 $0.00 $41.61 81

 7 $31.13 $10.70 $8.00 $0.00 $49.83 88

 8 $33.36 $10.70 $8.00 $0.00 $52.06 94

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

GRADER/TRENCHING MACHINE/DERRICK
OPERATING ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 63

$58.67 01/01/2016 $10.54 $1.70 $31.57 $14.86

$59.42 07/01/2016 $10.54 $1.70 $32.28 $14.90

$60.17 01/01/2017 $10.54 $1.70 $33.03 $14.90
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 7

$57.86 01/03/2016 $9.35 $0.00 $38.41 $10.10

$58.76 07/03/2016 $9.35 $0.00 $39.31 $10.10

$59.66 01/01/2017 $9.35 $0.00 $40.21 $10.10
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 63

$58.67 01/01/2016 $10.54 $1.70 $31.57 $14.86

$59.42 07/01/2016 $10.54 $1.70 $32.28 $14.90

$60.17 01/01/2017 $10.54 $1.70 $33.03 $14.90
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PLUMBERS & PIPEFITTERS LOCAL 104

$61.76 03/17/2016 $8.45 $0.00 $38.26 $15.05

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC MECHANIC
PLUMBERS & PIPEFITTERS LOCAL 104

$61.76 03/17/2016 $8.45 $0.00 $38.26 $15.05

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$47.22 12/01/2015 $7.45 $0.00 $29.49 $10.28

$47.72 06/01/2016 $7.45 $0.00 $29.99 $10.28

$48.47 12/01/2016 $7.45 $0.00 $30.74 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)

$60.35 09/01/2015 $11.50 $0.00 $35.05 $13.80

$61.95 09/01/2016 $11.50 $0.00 $36.65 $13.80

$63.55 09/01/2017 $11.50 $0.00 $38.25 $13.80

$65.35 09/01/2018 $11.50 $0.00 $40.05 $13.80

$67.35 09/01/2019 $11.50 $0.00 $42.05 $13.80

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 SpringfieldApprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.53 $11.50 $10.05 $0.00 $39.08 50

 2 $21.03 $11.50 $10.80 $0.00 $43.33 60

 3 $24.54 $11.50 $11.55 $0.00 $47.59 70

 4 $28.04 $11.50 $12.30 $0.00 $51.84 80

09/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.33 $11.50 $10.05 $0.00 $39.88 50

 2 $21.99 $11.50 $10.80 $0.00 $44.29 60

 3 $25.66 $11.50 $11.55 $0.00 $48.71 70

 4 $29.32 $11.50 $12.30 $0.00 $53.12 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (SPRINGFIELD AREA)

$58.49 03/16/2016 $7.80 $0.00 $31.09 $19.60

$59.14 09/16/2016 $7.80 $0.00 $31.74 $19.60

$59.79 03/16/2017 $7.80 $0.00 $32.39 $19.60
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 SpringfieldApprentice -

03/16/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.65 $7.80 $19.60 $0.00 $46.05 60

 2 $21.76 $7.80 $19.60 $0.00 $49.16 70

 3 $23.32 $7.80 $19.60 $0.00 $50.72 75

 4 $24.87 $7.80 $19.60 $0.00 $52.27 80

 5 $26.43 $7.80 $19.60 $0.00 $53.83 85

 6 $27.98 $7.80 $19.60 $0.00 $55.38 90

09/16/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.04 $7.80 $19.60 $0.00 $46.44 60

 2 $22.22 $7.80 $19.60 $0.00 $49.62 70

 3 $23.81 $7.80 $19.60 $0.00 $51.21 75

 4 $25.39 $7.80 $19.60 $0.00 $52.79 80

 5 $26.98 $7.80 $19.60 $0.00 $54.38 85

 6 $28.57 $7.80 $19.60 $0.00 $55.97 90

Notes: 

     Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$48.56 12/07/2015 $7.45 $0.00 $29.25 $11.86

$49.25 06/06/2016 $7.45 $0.00 $29.94 $11.86

$49.93 12/05/2016 $7.45 $0.00 $30.62 $11.86
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.31 12/07/2015 $7.45 $0.00 $29.00 $11.86

$49.00 06/06/2016 $7.45 $0.00 $29.69 $11.86

$49.68 12/05/2016 $7.45 $0.00 $30.37 $11.86
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 3 Building & SiteApprentice -

12/07/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.40 $7.45 $11.86 $0.00 $36.71 60

 2 $20.30 $7.45 $11.86 $0.00 $39.61 70

 3 $23.20 $7.45 $11.86 $0.00 $42.51 80

 4 $26.10 $7.45 $11.86 $0.00 $45.41 90

06/06/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.81 $7.45 $11.86 $0.00 $37.12 60

 2 $20.78 $7.45 $11.86 $0.00 $40.09 70

 3 $23.75 $7.45 $11.86 $0.00 $43.06 80

 4 $26.72 $7.45 $11.86 $0.00 $46.03 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.47 12/01/2015 $7.45 $0.00 $28.74 $10.28

$46.97 06/01/2016 $7.45 $0.00 $29.24 $10.28

$47.72 12/01/2016 $7.45 $0.00 $29.99 $10.28

LABORER (Heavy & Highway) - Zone 3Apprentice -

12/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.24 $7.45 $10.28 $0.00 $34.97 60

 2 $20.12 $7.45 $10.28 $0.00 $37.85 70

 3 $22.99 $7.45 $10.28 $0.00 $40.72 80

 4 $25.87 $7.45 $10.28 $0.00 $43.60 90

06/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.54 $7.45 $10.28 $0.00 $35.27 60

 2 $20.47 $7.45 $10.28 $0.00 $38.20 70

 3 $23.39 $7.45 $10.28 $0.00 $41.12 80

 4 $26.32 $7.45 $10.28 $0.00 $44.05 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.31 12/07/2015 $7.45 $0.00 $29.00 $11.86

$49.00 06/06/2016 $7.45 $0.00 $29.69 $11.86

$49.68 12/05/2016 $7.45 $0.00 $30.37 $11.86
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.56 12/07/2015 $7.45 $0.00 $29.25 $11.86

$49.25 06/06/2016 $7.45 $0.00 $29.94 $11.86

$49.93 12/05/2016 $7.45 $0.00 $30.62 $11.86
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.41 12/07/2015 $7.45 $0.00 $29.10 $11.86

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$49.31 12/07/2015 $7.45 $0.00 $30.00 $11.86

$50.00 06/06/2016 $7.45 $0.00 $30.69 $11.86

$50.68 12/05/2016 $7.45 $0.00 $31.37 $11.86
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.45 $0.00 $28.99 $10.28

$47.22 06/01/2016 $7.45 $0.00 $29.49 $10.28

$47.97 12/01/2016 $7.45 $0.00 $30.24 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.31 12/07/2015 $7.45 $0.00 $29.00 $11.86

$49.00 06/06/2016 $7.45 $0.00 $29.69 $11.86

$49.68 12/05/2016 $7.45 $0.00 $30.37 $11.86
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.31 12/07/2015 $7.45 $0.00 $29.00 $11.86

$49.00 06/06/2016 $7.45 $0.00 $29.69 $11.86

$49.68 12/05/2016 $7.45 $0.00 $30.37 $11.86
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$48.56 12/07/2015 $7.45 $0.00 $29.25 $11.86

$49.25 06/06/2016 $7.45 $0.00 $29.94 $11.86

$49.93 12/05/2016 $7.45 $0.00 $30.62 $11.86
For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.45 $0.00 $28.99 $10.28

$47.22 06/01/2016 $7.45 $0.00 $29.49 $10.28

$47.97 12/01/2016 $7.45 $0.00 $30.24 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$58.92 02/29/2016 $10.18 $0.00 $31.76 $16.98

$59.90 09/05/2016 $10.18 $0.00 $32.67 $17.05

$60.47 02/27/2017 $10.18 $0.00 $33.24 $17.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO FINISHER-Local 3 Marble/Tile (Spr/Pitt)Apprentice -

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.88 $10.18 $16.98 $0.00 $43.04 50

 2 $19.06 $10.18 $16.98 $0.00 $46.22 60

 3 $22.23 $10.18 $16.98 $0.00 $49.39 70

 4 $25.41 $10.18 $16.98 $0.00 $52.57 80

 5 $28.58 $10.18 $16.98 $0.00 $55.74 90

09/05/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.34 $10.18 $17.05 $0.00 $43.57 50

 2 $19.60 $10.18 $17.05 $0.00 $46.83 60

 3 $22.87 $10.18 $17.05 $0.00 $50.10 70

 4 $26.14 $10.18 $17.05 $0.00 $53.37 80

 5 $29.40 $10.18 $17.05 $0.00 $56.63 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$65.84 02/29/2016 $10.18 $0.00 $38.36 $17.30

$66.82 09/05/2016 $10.18 $0.00 $39.26 $17.38

$67.39 02/27/2017 $10.18 $0.00 $39.83 $17.38
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECH - Local 3 Marble/Tile (Spr/Pitt)Apprentice -

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.18 $10.18 $17.30 $0.00 $46.66 50

 2 $23.02 $10.18 $17.30 $0.00 $50.50 60

 3 $26.85 $10.18 $17.30 $0.00 $54.33 70

 4 $30.69 $10.18 $17.30 $0.00 $58.17 80

 5 $34.52 $10.18 $17.30 $0.00 $62.00 90

09/05/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.63 $10.18 $17.38 $0.00 $47.19 50

 2 $23.56 $10.18 $17.38 $0.00 $51.12 60

 3 $27.48 $10.18 $17.38 $0.00 $55.04 70

 4 $31.41 $10.18 $17.38 $0.00 $58.97 80

 5 $35.33 $10.18 $17.38 $0.00 $62.89 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANIC/WELDER/BOOM TRUCK
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 3)
MILLWRIGHTS LOCAL 1121 - Zone 3

$59.14 04/01/2015 $9.80 $0.00 $33.13 $16.21

MILLWRIGHT - Local 1121 Zone 3Apprentice -

04/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.22 $9.80 $4.48 $0.00 $32.50 55

 2 $21.53 $9.80 $13.36 $0.00 $44.69 65

 3 $24.85 $9.80 $14.18 $0.00 $48.83 75

 4 $28.16 $9.80 $14.99 $0.00 $52.95 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.56 12/07/2015 $7.45 $0.00 $29.25 $11.86

$49.25 06/06/2016 $7.45 $0.00 $29.94 $11.86

$49.93 12/05/2016 $7.45 $0.00 $30.62 $11.86
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OILER
OPERATING ENGINEERS LOCAL 98

$50.05 12/01/2015 $10.18 $0.00 $28.13 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS VI
OPERATING ENGINEERS LOCAL 98

$48.07 12/01/2015 $10.18 $0.00 $26.15 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 3

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.76 $7.85 $0.00 $0.00 $32.61 50

 2 $27.23 $7.85 $3.66 $0.00 $38.74 55

 3 $29.71 $7.85 $3.99 $0.00 $41.55 60

 4 $32.18 $7.85 $4.32 $0.00 $44.35 65

 5 $34.66 $7.85 $14.11 $0.00 $56.62 70

 6 $37.13 $7.85 $14.44 $0.00 $59.42 75

 7 $39.61 $7.85 $14.77 $0.00 $62.23 80

 8 $44.56 $7.85 $15.44 $0.00 $67.85 90

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.23 $7.85 $0.00 $0.00 $33.08 50

 2 $27.75 $7.85 $3.66 $0.00 $39.26 55

 3 $30.28 $7.85 $3.99 $0.00 $42.12 60

 4 $32.80 $7.85 $4.32 $0.00 $44.97 65

 5 $35.32 $7.85 $14.11 $0.00 $57.28 70

 6 $37.85 $7.85 $14.44 $0.00 $60.14 75

 7 $40.37 $7.85 $14.77 $0.00 $62.99 80

 8 $45.41 $7.85 $15.44 $0.00 $68.70 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 3

$53.08 01/01/2016 $7.85 $0.00 $32.93 $12.30

$53.93 07/01/2016 $7.85 $0.00 $33.78 $12.30

$54.83 01/01/2017 $7.85 $0.00 $34.68 $12.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - Spray/Sandblast - NewApprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.47 $7.85 $0.00 $0.00 $24.32 50

 2 $18.11 $7.85 $1.57 $0.00 $27.53 55

 3 $19.76 $7.85 $1.71 $0.00 $29.32 60

 4 $21.40 $7.85 $1.85 $0.00 $31.10 65

 5 $23.05 $7.85 $11.45 $0.00 $42.35 70

 6 $24.70 $7.85 $11.59 $0.00 $44.14 75

 7 $26.34 $7.85 $11.73 $0.00 $45.92 80

 8 $29.64 $7.85 $12.02 $0.00 $49.51 90

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.89 $7.85 $0.00 $0.00 $24.74 50

 2 $18.58 $7.85 $1.57 $0.00 $28.00 55

 3 $20.27 $7.85 $1.71 $0.00 $29.83 60

 4 $21.96 $7.85 $1.85 $0.00 $31.66 65

 5 $23.65 $7.85 $11.45 $0.00 $42.95 70

 6 $25.34 $7.85 $11.59 $0.00 $44.78 75

 7 $27.02 $7.85 $11.73 $0.00 $46.60 80

 8 $30.40 $7.85 $12.02 $0.00 $50.27 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 3

$50.40 01/01/2016 $7.85 $0.00 $30.25 $12.30

$51.26 07/01/2016 $7.85 $0.00 $31.11 $12.30

$52.15 01/01/2017 $7.85 $0.00 $32.00 $12.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - Spray/Sandblast - RepaintApprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.13 $7.85 $0.00 $0.00 $22.98 50

 2 $16.64 $7.85 $1.57 $0.00 $26.06 55

 3 $18.15 $7.85 $1.71 $0.00 $27.71 60

 4 $19.66 $7.85 $1.85 $0.00 $29.36 65

 5 $21.18 $7.85 $11.45 $0.00 $40.48 70

 6 $22.69 $7.85 $11.59 $0.00 $42.13 75

 7 $24.20 $7.85 $11.73 $0.00 $43.78 80

 8 $27.23 $7.85 $12.02 $0.00 $47.10 90

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.56 $7.85 $0.00 $0.00 $23.41 50

 2 $17.11 $7.85 $1.57 $0.00 $26.53 55

 3 $18.67 $7.85 $1.71 $0.00 $28.23 60

 4 $20.22 $7.85 $1.85 $0.00 $29.92 65

 5 $21.78 $7.85 $11.45 $0.00 $41.08 70

 6 $23.33 $7.85 $11.59 $0.00 $42.77 75

 7 $24.89 $7.85 $11.73 $0.00 $44.47 80

 8 $28.00 $7.85 $12.02 $0.00 $47.87 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 3

$51.68 01/01/2016 $7.85 $0.00 $31.53 $12.30

$52.53 07/01/2016 $7.85 $0.00 $32.38 $12.30

$53.43 01/01/2017 $7.85 $0.00 $33.28 $12.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 3 - BRUSH NEWApprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.77 $7.85 $0.00 $0.00 $23.62 50

 2 $17.34 $7.85 $1.57 $0.00 $26.76 55

 3 $18.92 $7.85 $1.71 $0.00 $28.48 60

 4 $20.49 $7.85 $1.85 $0.00 $30.19 65

 5 $22.07 $7.85 $11.45 $0.00 $41.37 70

 6 $23.65 $7.85 $11.59 $0.00 $43.09 75

 7 $25.22 $7.85 $11.73 $0.00 $44.80 80

 8 $28.38 $7.85 $12.02 $0.00 $48.25 90

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.19 $7.85 $0.00 $0.00 $24.04 50

 2 $17.81 $7.85 $1.57 $0.00 $27.23 55

 3 $19.43 $7.85 $1.71 $0.00 $28.99 60

 4 $21.05 $7.85 $1.85 $0.00 $30.75 65

 5 $22.67 $7.85 $11.45 $0.00 $41.97 70

 6 $24.29 $7.85 $11.59 $0.00 $43.73 75

 7 $25.90 $7.85 $11.73 $0.00 $45.48 80

 8 $29.14 $7.85 $12.02 $0.00 $49.01 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 3

$49.00 01/01/2016 $7.85 $0.00 $28.85 $12.30

$49.85 07/01/2016 $7.85 $0.00 $29.70 $12.30

$50.75 01/01/2017 $7.85 $0.00 $30.60 $12.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - BRUSH REPAINTApprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.43 $7.85 $0.00 $0.00 $22.28 50

 2 $15.87 $7.85 $1.57 $0.00 $25.29 55

 3 $17.31 $7.85 $1.71 $0.00 $26.87 60

 4 $18.75 $7.85 $1.85 $0.00 $28.45 65

 5 $20.20 $7.85 $11.45 $0.00 $39.50 70

 6 $21.64 $7.85 $11.59 $0.00 $41.08 75

 7 $23.08 $7.85 $11.73 $0.00 $42.66 80

 8 $25.97 $7.85 $12.02 $0.00 $45.84 90

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.85 $7.85 $0.00 $0.00 $22.70 50

 2 $16.34 $7.85 $1.57 $0.00 $25.76 55

 3 $17.82 $7.85 $1.71 $0.00 $27.38 60

 4 $19.31 $7.85 $1.85 $0.00 $29.01 65

 5 $20.79 $7.85 $11.45 $0.00 $40.09 70

 6 $22.28 $7.85 $11.59 $0.00 $41.72 75

 7 $23.76 $7.85 $11.73 $0.00 $43.34 80

 8 $26.73 $7.85 $12.02 $0.00 $46.60 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.47 12/01/2015 $7.45 $0.00 $28.74 $10.28

$46.97 06/01/2016 $7.45 $0.00 $29.24 $10.28

$47.72 12/01/2016 $7.45 $0.00 $29.99 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$47.35 12/01/2012 $9.07 $0.00 $30.28 $8.00

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 3)

$66.97 08/31/2015 $9.80 $0.00 $39.00 $18.17

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 3)

$66.97 08/31/2015 $9.80 $0.00 $39.00 $18.17
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 3Apprentice -

08/31/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: Apprentice wages shall be no less than the following Steps;

     (Same as set in Zone 1)

     1$50.05/2$54.25/3$58.46/4$60.56/5$62.66/6$62.66/7$66.87/8$66.87

Apprentice to Journeyworker Ratio:1:3

PIPELAYER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.56 12/07/2015 $7.45 $0.00 $29.25 $11.86

$49.25 06/06/2016 $7.45 $0.00 $29.94 $11.86

$49.93 12/05/2016 $7.45 $0.00 $30.62 $11.86
For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.45 $0.00 $28.99 $10.28

$47.22 06/01/2016 $7.45 $0.00 $29.49 $10.28

$47.97 12/01/2016 $7.45 $0.00 $30.24 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBER & PIPEFITTER
PLUMBERS & PIPEFITTERS LOCAL 104

$61.76 03/17/2016 $8.45 $0.00 $38.26 $15.05

PLUMBER/PIPEFITTER - Local 104Apprentice -

03/17/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.22 $8.45 $9.05 $0.00 $34.72 45

 2 $19.13 $8.45 $9.05 $0.00 $36.63 50

 3 $22.96 $8.45 $9.05 $0.00 $40.46 60

 4 $26.78 $8.45 $9.05 $0.00 $44.28 70

 5 $30.61 $8.45 $15.05 $0.00 $54.11 80

Notes: 

     Steps are 2000 hrs.

     

Apprentice to Journeyworker Ratio:1:5

PNEUMATIC CONTROLS (TEMP.)
PLUMBERS & PIPEFITTERS LOCAL 104

$61.76 03/17/2016 $8.45 $0.00 $38.26 $15.05

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.45 $0.00 $28.99 $10.28

$47.22 06/01/2016 $7.45 $0.00 $29.49 $10.28

$47.97 12/01/2016 $7.45 $0.00 $30.24 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 3 (BUILDING & SITE)

$49.31 12/07/2015 $7.45 $0.00 $30.00 $11.86

$50.00 06/06/2016 $7.45 $0.00 $30.69 $11.86

$50.68 12/05/2016 $7.45 $0.00 $31.37 $11.86
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$47.47 12/01/2015 $7.45 $0.00 $29.74 $10.28

$47.97 06/01/2016 $7.45 $0.00 $30.24 $10.28

$48.72 12/01/2016 $7.45 $0.00 $30.99 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 404

$39.79 05/01/2015 $9.92 $0.00 $20.78 $9.09

$40.64 05/01/2016 $10.23 $0.00 $21.01 $9.40

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS 

LOCAL 108 - HAMPDEN HAMPSHIRE

$39.36 02/29/2016 $7.20 $0.00 $26.81 $5.35

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

CARPENTER (Residential Wood Frame) - 108 Hampden HampshireApprentice -

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.09 $7.20 $0.00 $0.00 $23.29 60

 2 $16.09 $7.20 $5.35 $0.00 $28.64 60

 3 $17.43 $7.20 $5.35 $0.00 $29.98 65

 4 $18.77 $7.20 $5.35 $0.00 $31.32 70

 5 $20.11 $7.20 $5.35 $0.00 $32.66 75

 6 $21.45 $7.20 $5.35 $0.00 $34.00 80

 7 $22.79 $7.20 $5.35 $0.00 $35.34 85

 8 $24.13 $7.20 $5.35 $0.00 $36.68 90

Notes: 

     ** 1: 1-5, 2: 6-8, 3: 9-11

     

Apprentice to Journeyworker Ratio:**

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$48.56 12/07/2015 $7.45 $0.00 $29.25 $11.86

$49.25 06/06/2016 $7.45 $0.00 $29.94 $11.86

$49.93 12/05/2016 $7.45 $0.00 $30.62 $11.86
For apprentice rates see "Apprentice- LABORER"

ROLLER OPERATOR
OPERATING ENGINEERS LOCAL 98

$53.75 12/01/2015 $10.18 $0.00 $31.83 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Coal tar pitch)
ROOFERS LOCAL 248

$52.00 07/16/2015 $9.00 $0.00 $29.75 $13.25

For apprentice rates see "Apprentice- ROOFER"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 248

$51.00 07/16/2015 $9.00 $0.00 $29.25 $12.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 248Apprentice -

07/16/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.55 $9.00 $0.00 $0.00 $26.55 60

 2 $19.01 $9.00 $12.75 $0.00 $40.76 65

 3 $20.48 $9.00 $12.75 $0.00 $42.23 70

 4 $21.94 $9.00 $12.75 $0.00 $43.69 75

 5 $23.40 $9.00 $12.75 $0.00 $45.15 80

 6 $24.86 $9.00 $12.75 $0.00 $46.61 85

 7 $26.33 $9.00 $12.75 $0.00 $48.08 90

 8 $27.79 $9.00 $12.75 $0.00 $49.54 95

Notes: 

     Steps are 750 hrs.Roofer(Tear Off)1:1; Same as above

     

Apprentice to Journeyworker Ratio:1:3

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 248

$52.00 07/16/2015 $9.00 $0.00 $29.75 $13.25

For apprentice rates see "Apprentice- ROOFER"

SCRAPER
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-POWERED ROLLERS AND COMPACTORS 

(TAMPERS)
OPERATING ENGINEERS LOCAL 98

$53.75 12/01/2015 $10.18 $0.00 $31.83 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-PROPELLED POWER BROOM
OPERATING ENGINEERS LOCAL 98

$51.13 12/01/2015 $10.18 $0.00 $29.21 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 63

$58.67 01/01/2016 $10.54 $1.70 $31.57 $14.86

$59.42 07/01/2016 $10.54 $1.70 $32.28 $14.90

$60.17 01/01/2017 $10.54 $1.70 $33.03 $14.90
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 63Apprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.21 $6.21 $4.08 $0.00 $24.50 45

 2 $15.79 $6.55 $4.53 $0.00 $26.87 50

 3 $17.36 $6.89 $8.15 $0.97 $33.37 55

 4 $18.94 $7.22 $8.15 $1.03 $35.34 60

 5 $20.52 $7.55 $8.15 $1.09 $37.31 65

 6 $22.10 $7.88 $8.15 $1.14 $39.27 70

 7 $23.68 $8.22 $8.15 $1.20 $41.25 75

 8 $25.26 $9.30 $13.95 $1.46 $49.97 80

 9 $26.83 $9.64 $13.95 $1.51 $51.93 85

 10 $28.41 $9.98 $13.95 $1.57 $53.91 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 3

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05

SIGN ERECTOR - Local 35 Zone 3Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89
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SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.72 12/01/2015 $10.41 $0.00 $32.23 $10.08

$53.22 06/01/2016 $10.41 $0.00 $32.73 $10.08

$53.72 08/01/2016 $10.91 $0.00 $32.73 $10.08

$54.53 12/01/2016 $10.91 $0.00 $32.73 $10.89

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 669

$58.66 01/01/2016 $8.52 $0.00 $38.01 $12.13

SPRINKLER FITTER - Local 669Apprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.10 $7.45 $0.00 $0.00 $24.55 45

 2 $19.01 $7.45 $0.00 $0.00 $26.46 50

 3 $20.91 $8.52 $6.30 $0.00 $35.73 55

 4 $22.81 $8.52 $6.30 $0.00 $37.63 60

 5 $24.71 $8.52 $6.55 $0.00 $39.78 65

 6 $26.61 $8.52 $6.55 $0.00 $41.68 70

 7 $28.51 $8.52 $6.55 $0.00 $43.58 75

 8 $30.41 $8.52 $6.55 $0.00 $45.48 80

 9 $32.31 $8.52 $6.55 $0.00 $47.38 85

 10 $34.21 $8.52 $6.55 $0.00 $49.28 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 7

$57.86 01/03/2016 $9.35 $0.00 $38.41 $10.10

$58.76 07/03/2016 $9.35 $0.00 $39.31 $10.10

$59.66 01/01/2017 $9.35 $0.00 $40.21 $10.10
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TELECOMMUNICATION TECHNICIAN - Local 7Apprentice -

01/03/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.36 $5.00 $0.46 $0.00 $20.82 40

 2 $17.28 $5.00 $0.52 $0.00 $22.80 45

 3 $19.21 $9.35 $5.83 $0.00 $34.39 50

 4 $21.13 $9.35 $5.88 $0.00 $36.36 55

 5 $24.97 $9.35 $7.00 $0.00 $41.32 65

 6 $26.89 $9.35 $8.06 $0.00 $44.30 70

07/03/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.72 $5.00 $0.47 $0.00 $21.19 40

 2 $17.69 $5.00 $0.53 $0.00 $23.22 45

 3 $19.66 $9.35 $5.84 $0.00 $34.85 50

 4 $21.62 $9.35 $5.90 $0.00 $36.87 55

 5 $25.55 $9.35 $7.02 $0.00 $41.92 65

 6 $27.52 $9.35 $8.08 $0.00 $44.95 70

Notes: 

     Steps are 800 hours

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$58.92 02/29/2016 $10.18 $0.00 $31.76 $16.98

$59.90 09/05/2016 $10.18 $0.00 $32.67 $17.05

$60.47 02/27/2017 $10.18 $0.00 $33.24 $17.05
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MARBLE-TILE-TERRAZZO FINISHER-Local 3 Marble/Tile (Spr/Pitt)Apprentice -

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.88 $10.18 $16.98 $0.00 $43.04 50

 2 $19.06 $10.18 $16.98 $0.00 $46.22 60

 3 $22.23 $10.18 $16.98 $0.00 $49.39 70

 4 $25.41 $10.18 $16.98 $0.00 $52.57 80

 5 $28.58 $10.18 $16.98 $0.00 $55.74 90

09/05/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.34 $10.18 $17.05 $0.00 $43.57 50

 2 $19.60 $10.18 $17.05 $0.00 $46.83 60

 3 $22.87 $10.18 $17.05 $0.00 $50.10 70

 4 $26.14 $10.18 $17.05 $0.00 $53.37 80

 5 $29.40 $10.18 $17.05 $0.00 $56.63 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$57.90 12/01/2015 $7.45 $0.00 $36.70 $13.75

$58.65 06/01/2016 $7.45 $0.00 $37.45 $13.75

$59.65 12/01/2016 $7.45 $0.00 $38.45 $13.75
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$56.62 12/01/2015 $7.45 $0.00 $35.42 $13.75

$57.37 06/01/2016 $7.45 $0.00 $36.17 $13.75

$58.37 12/01/2016 $7.45 $0.00 $37.17 $13.75
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$56.50 12/01/2015 $7.45 $0.00 $35.30 $13.75

$57.25 06/01/2016 $7.45 $0.00 $36.05 $13.75

$58.25 12/01/2016 $7.45 $0.00 $37.05 $13.75
For apprentice rates see "Apprentice- LABORER"

TRACTORS
OPERATING ENGINEERS LOCAL 98

$53.75 12/01/2015 $10.18 $0.00 $31.83 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$53.01 12/01/2015 $10.41 $0.00 $32.52 $10.08

$53.51 06/01/2016 $10.41 $0.00 $33.02 $10.08

$54.01 08/01/2016 $10.91 $0.00 $33.02 $10.08

$54.82 12/01/2016 $10.91 $0.00 $33.02 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$69.18 12/01/2015 $7.45 $0.00 $47.58 $14.15

$69.93 06/01/2016 $7.45 $0.00 $48.33 $14.15

$70.93 12/01/2016 $7.45 $0.00 $49.33 $14.15
For apprentice rates see "Apprentice- LABORER"
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TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$71.18 12/01/2015 $7.45 $0.00 $49.58 $14.15

$71.93 06/01/2016 $7.45 $0.00 $50.33 $14.15

$72.93 12/01/2016 $7.45 $0.00 $51.33 $14.15
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$61.25 12/01/2015 $7.45 $0.00 $39.65 $14.15

$62.00 06/01/2016 $7.45 $0.00 $40.40 $14.15

$63.00 12/01/2016 $7.45 $0.00 $41.40 $14.15
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$63.25 12/01/2015 $7.45 $0.00 $41.65 $14.15

$64.00 06/01/2016 $7.45 $0.00 $42.40 $14.15

$65.00 12/01/2016 $7.45 $0.00 $43.40 $14.15
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

WAGON DRILL OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$48.56 12/07/2015 $7.45 $0.00 $29.25 $11.86

$49.25 06/06/2016 $7.45 $0.00 $29.94 $11.86

$49.93 12/05/2016 $7.45 $0.00 $30.62 $11.86
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.45 $0.00 $28.99 $10.28

$47.22 06/01/2016 $7.45 $0.00 $29.49 $10.28

$47.97 12/01/2016 $7.45 $0.00 $30.24 $10.28
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WATER METER INSTALLER
PLUMBERS & PIPEFITTERS LOCAL 104

$61.76 03/17/2016 $8.45 $0.00 $38.26 $15.05

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - West

EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$59.62 08/30/2015 $8.20 $0.00 $42.16 $9.26

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$45.94 08/30/2015 $8.20 $0.00 $28.87 $8.87

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN / TRUCK DRIVER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$55.06 08/30/2015 $8.20 $0.00 $37.73 $9.13

For apprentice rates see "Apprentice- LINEMAN"

HEAVY EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$61.90 08/30/2015 $8.20 $0.00 $44.37 $9.33

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$66.46 08/30/2015 $8.20 $0.00 $48.80 $9.46
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LINEMAN (Outside Electrical) - West Local 42Apprentice -

08/30/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.28 $8.20 $0.88 $0.00 $38.36 60

 2 $31.72 $8.20 $0.95 $0.00 $40.87 65

 3 $34.16 $8.20 $9.02 $0.00 $51.38 70

 4 $36.60 $8.20 $9.10 $0.00 $53.90 75

 5 $39.04 $8.20 $9.17 $0.00 $56.41 80

 6 $41.48 $8.20 $9.24 $0.00 $58.92 85

 7 $43.92 $8.20 $9.32 $0.00 $61.44 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$36.35 01/01/2016 $4.25 $0.00 $28.98 $3.12

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07

TRACTOR-TRAILER DRIVER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$59.62 08/30/2015 $8.20 $0.00 $42.16 $9.26

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$22.06 01/31/2016 $3.55 $0.00 $18.51 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$19.87 01/31/2016 $3.55 $0.00 $16.32 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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SECTION 01-0825 

INSURANCE REQUIREMENTS 

PART I -  GENERAL 

1.01 GENERAL REQUIREMENTS 

A. Include General Conditions and applicable parts of Division I as part of this Section.

B. Examine all other Sections of the Specifications for requirements which affect work
under this Section whether or not such work is specifically mentioned in this Section.

C. Provide all insurance coverage specified.

1.02 INSURANCE REQUIREMENTS 

A. General Contractor shall purchase and maintain such insurance as will protect the
Contractor from claims under workmen's compensation acts and from claims for
damages because of bodily injury, including death, and property damage which might
arise from and during operations under this Contract, or anyone directly or indirectly
employed by either of them.

B. Contractor shall not commence work under this Contract until all insurance required
herein has been obtained nor until such insurance has been approved by the Owner.

C. Minimum Limits of Liability:

As outlined in the General Conditions.

All insurance certificates shall have a thirty (30) day cancellation notice.

END OF SECTION 
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SECTION 01-1015 

PROJECT PROCEDURES 

PART 1 - GENERAL 

1.01 GENERAL REQUIREMENTS 

A. Include General Conditions and applicable parts of Division I as part of this Section.

B. Examine all other Sections of the Specifications for requirements which affect work of
this Section whether or not such work is specifically mentioned in this Section.

C. Coordinate work with trades affecting, or affected by work of this Section. Cooperate
with such trades to assure the steady progress of all work under the Contract.

1.02 RELATED WORK UNDER OTHER SECTIONS 

A. Section 01-4373 -  Schedule of Values
B. Section 01-1040  -  Project Coordination
C. Section 01-3100 -  Project Meetings
D. Section 01-3300  -  Submittals
E. Section 01-5001 -  Temporary Facilities
F. Section 01-7700 -  Closeout Procedures

PART 2 -  PROJECT PROCEDURES 

 2.01 CONDUCT OF WORK 

A. Provide continuous, lawful, safe, adequate and convenient access to site and directly
adjacent businesses. Access to site shall generally be via existing roadways and paved
surfaces which Contractor shall maintain and restore to original condition. Contractor
shall construct and maintain in good usable condition temporary roads and appurtenances
as required, and when no longer required, remove temporary construction and restore
such areas to their original condition. Provide signage indicating accessible pedestrian
routes in order to provide access to directly adjacent buildings and businesses.

B. Do not inhibit free access to the existing buildings unless authorized by the Owner as
required for safe continued operation and activities. Do not store materials or route
traffic so as to cause hazard to office personnel in connection with access to buildings.

C. Reference Documents: Throughout the Specifications, reference is made to standard
specifications and other documents, which by such reference are made a part of the
Project Specifications. Whenever a standard specification is incorporated into the Project
Specifications, the Contractor shall maintain an up-to-date copy of such specification at
the job site while all such work is in progress.

2.02 CONTRACTOR'S USE OF PREMISES 

A. Confine operations at the site to areas permitted by laws, by-laws, permits and contract
limit lines.
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B. Parking of Contractor's vehicles and subcontractors will be allowed only where
designated at the pre-construction meeting.

C. Do not unreasonably encumber the site with materials or equipment.

D. Contractor shall be responsible for adequate site drainage during the entire construction
period and shall use any appropriate temporary means which does not adversely affect
construction progress or abutting property.

E. Contractor shall take all necessary safety precautions and maintain an adequate level of
fire protection at all times.

F. The Contractor shall pay the Town of Montague Police Department directly.  The
Contractor shall include an allowance of $4,000 in the bid, and provide receipts
for traffic officer details at the completion of the work.  Any amount for traffic
control in excess of the allowance will be paid to the Contractor by the Owner.
Any amount for traffic control below the allowance amount will be paid to the
Owner by the contractor.  All traffic control officer details shall be approved in
advance by the Owner. The Owner shall not be responsible for arranging for, or
scheduling of, traffic officers.

2.03 EXISTING UTILITIES 

A. Immediately repair any active existing utility lines (cables, conduit, ducts, and piping),
damaged during the course of construction, except where such lines are to be abandoned.
Protect and maintain such active existing utilities in use, until relocation of same has
been completed or utilities have been cut, capped, or prepared for new service
connections, as applicable. Perform such repair and protection work at no additional cost
to the Owner, under the supervision of the utility company, DPW and Water District
personnel.

B. If any existing active utility not indicated on the Drawings is unintentionally damaged,
and such utility is to remain, immediately repair the damage and restore the utility to its
original integrity at no additional cost to the Owner.

C. The Owner will cooperate and assist the Contractor in locating and identifying
underground utilities. Contractor shall cooperate and participate in "Dig Safe" programs,
notifying proper authorities before proceeding.

E. If it becomes necessary to interrupt power, water line or other utilities to existing
buildings, notify Owner at least four (4) days in advance. Schedule such interruptions
before or after office hours or at such other times as will minimize disruption and
inconvenience to Owner.

2.04 ACCIDENT PREVENTION 

A. Comply with all Federal, State, and municipal recommendations and requirements for
safety and accident prevention, those of the Associated General Contractors of America
and the American National Standards Institute (ANSI Standard A1O.2). Conduct regular,
frequent inspections of the site for compliance with safety regulations.
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B. Neither the Owner nor the Architect shall be responsible for providing a safe working
place for the Contractor, or their employees, or any individual responsible to them for the
Work.

2.05 WELDING AND CUTTING 

A. Where electric or gas welding or cutting work is done above or within ten (10) feet of
combustible material or above space that may be occupied by persons, use interposed
shields of incombustible material to protect against fire damage or injury due to sparks
and hot metal.

B. Place tanks supplying gases for gas welding or cutting at no greater distance from the
work than is necessary for safety, securely fastened and maintained in an upright position
where practicable. Such tanks, when stored for use, shall be remote from any
combustible material and free from exposure to the rays of the sun or high temperatures.

C. Maintain suitable fire extinguishing equipment near all welding and cutting operations.
When operations cease for the noon hour or at the end of the day, thoroughly wet down
the surroundings adjacent to welding and cutting operations.

D. Station a worker equipped with suitable fire extinguishing equipment near welding and
cutting operations to see that sparks do no lodge in floor cracks or pass through floor or
wall openings or ledge in any combustible material. Keep the workman at the source of
work which offers special hazards for thirty (30) minutes after the job is completed to
make sure that smoldering fires have not been started.

E. Place a qualified electrician in charge of installing and repairing electric and arc welding
equipment.

2.06 NOISE CONTROL 

A. Develop and maintain a noise-abatement program and enforce strict discipline over all
personnel to keep noise to a minimum.

B. Execute construction work by methods and by use of equipment which will reduce
excess noise and which will provide minimum interference with on-going office
activities.

1. Employ construction methods and equipment which will produce the minimum
amount of noise.

2. Equip air compressors with silencers, and power equipment with mufflers.

C. Do not allow radio and electronic entertainment equipment at site at any time.

2.07 DUST CONTROL 

A. Maintain the construction site, stockpiles, access, detour, and haul roads, staging and
parking area used for the Work, free of dust which would cause a hazard or a nuisance to
those at the site or adjacent sites.
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B. Provide positive methods and apply dust control materials to minimize raising dust from
construction operations, and provide positive means to prevent airborne dust from
dispersing into the atmosphere.

C. Furnish, erect, and maintain for the duration of the Work period, temporary fire-retardant
dustproof coverings as required to prevent the spread of dust beyond the immediate area
where work is being performed.

D. These provisions do no supersede any specific requirements for methods of construction
or applicable general conditions set forth elsewhere in the Contract with regard to
performance obligations of the Contractor.

2.08 DEBRIS CONTROL AND REMOVAL OF RUBBISH 

A. Ensure that each employee engaged upon the Work bears the full responsibility for
cleaning up during and immediately upon completion of their work, and removes all
rubbish, waste, tools, equipment, and appurtenances caused by and used in the execution
of their work; but this shall in no way be construed to relieve the Contractor of the
primary responsibility for maintaining the site clean and free of debris, leaving all work
in a clean and proper condition satisfactory to the Architect and Owner.

B. Immediately after unpacking, all packing materials, case lumber, excelsior, wrapping or
other rubbish, flammable and otherwise, shall be collected and removed from the
premises.

C. Initiate and maintain a specific program to prevent the accumulation of debris at the
construction site, storage and parking areas, or along access roads and haul routes:

1. Provide containers for deposit of debris and schedule periodic collection and
disposal of debris as specified in the CLOSEOUT PROCEDURES Section.

2. Prohibit overloading of trucks to prevent spillage on access and haul routes.

D. Contractor is responsible for coordinating off-site material storage with the Town of
Montague and shall be responsible for securing all materials and equipment on and off
site from theft and/or vandalism.

         2.09   SALVAGE MATERIALS 

A. Salvage and coordinate storage with the Montague DPW for the following site items: all
granite curbing

2.10 POLLUTION CONTROL 

A. Provide methods, means and facilities required to prevent contamination of soil, water or
atmosphere by the discharge of noxious substances from construction operations.



BID DOCUMENTS 
Canal St. Parking Lot 

Montague, Massachusetts 
Project Procedures / Page 5 of 5 

B. Provide equipment and personnel, perform emergency measures required to contain any
spillages, and to remove contaminated earth off site and replace with suitable
uncontaminated compacted fill and topsoil.

C. Take special measures to prevent harmful substances from entering public waters.
Prevent disposal of wastes, effluents, chemicals, or other such substances adjacent to
streams or in sanitary or storm sewers.

D. Provide systems for control of atmospheric pollutants. Prevent toxic concentrations of
chemicals. Prevent harmful dispersal of pollutants into the atmosphere.

E. No smoking is permitted on the site.

2.11  CONSTRUCTION DOCUMENTS 

A. The Contractor shall be entitled to receive, without additional charge, five (5) complete
sets of the Contract Documents, including Drawings and Specifications, for use during the
construction period. These copies shall be in additional to those furnished for bidding
purposes.

B. Extra sets returned by bidders and not required for other purposes, as determined by the
Architect, will be made available to Contractor for the Work.

2.12  CONTRACT CONDITIONS 

A. This Contract is subject to applicable Federal, State and local laws and all amendments
thereto. Where any requirements contained herein do not conform to statutes governing
the work of this Contract, the statutes shall govern.

B. Neither the Owner nor the Architect shall be responsible for providing a safe working
place for the Contractor, or their employees, or any individual responsible to them for the
Work.

C. Each and every provision of law and clause required by law to be inserted in this
Contract shall be deemed to be inserted herein and the Contract shall be read and
enforced as though it were included herein, and if, through mistake or otherwise, any
such provision is not inserted, or is not correctly inserted, then upon application of either
party the Contract shall forthwith by physically amended to make such insertion or
correction.

END OF SECTION 
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SECTION 01-1018 

SCHEDULES AND TIMES 

PART 1 -  GENERAL 

1.01 GENERAL REQUIREMENTS 

A. Include General Conditions and applicable parts of Division I as part of this Section.

B. Examine all other Sections of the Specifications for requirements which affect work of
this Section whether or not such work is specifically mentioned in this Section.

C. Coordinate work with trades affecting, or affected by work of this Section. Cooperate
with such trades to assure the steady progress of all work under the Contract.

1.02 RELATED WORK UNDER OTHER SECTIONS 

A. Section 01-1015  - Project Procedures
B. Section 01-4373  - Schedule of Values
C. Section 01-1040  - Project Coordination
D. Section 01-3100  - Project Meetings
E. Section 01-7700  - Closeout Procedures

PART 2 -   SCHEDULES AND TIMES 

2.01 CONSTRUCTION COMPLETION TIME 

A. Work may begin upon receipt of the Notice to Proceed.
Substantial completion by December 1, 2016.
Final completion and all documentation submitted by December 22, 2016.

END OF SECTION 
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SECTION 01-1040 

PROJECT COORDINATION 

PART I -  GENERAL 

1.01 GENERAL REQUIREMENTS 

A. Include General Conditions and applicable parts of Division I as part of this Section.

B. Examine all other Sections of the Specifications for requirements which affect work of
this Section whether or not such work is specifically mentioned in this Section.

C. Coordinate work with trades affecting, or affected by work of this section. Cooperate
with such trades to assure the steady progress of all work under the Contract.

1.02 RELATED WORK UNDER OTHER SECTIONS 

A. Section 01-1015 - Project Procedures
B. Section 01-1018 - Schedules and Times
C. Section 01-4373 - Schedule of Values
D. Section 01-3100 - Project Meetings
E. Section 01-5001 - Temporary Facilities
F. Section 01-7700 - Closeout Procedures

PART 2 -  PROJECT COORDINATION 

2.01 COORDINATION 

A. The Contractor shall be responsible for the proper fitting of all work and the
coordination of the operations of all trades, material and equipment engaged upon the
Work.

B. The Contractor shall give their personal supervision to the Work or have a competent
superintendent on the work at all times during the progress of the Work, with the authority
to act for the Contractor. The Contractor shall also provide an adequate staff for the proper
coordination and expediting of the Work.

C. The General Contractor shall be in charge of the entire Work and shall be responsible for
the prompt coordination of all trades, including contractor's own forces and contractor's
various subcontractors, as well as the Owner's separate contractors, if they are on the job
during the Contractor's operations, and shall become fully familiar with all work required
under the Contract.

D. Care shall be given to the proper scheduling, delivery, and installation of items to be
built into rough construction which will affect the latter portions of the work, such as
anchors, piper sleeves, inserts, conduit pipes, lugs, clips, brackets, braces, hangers, bolts,
miscellaneous metal, and similar items. These items are not necessarily specified under
the trade Section under which they are to be installed. The Contractor shall ascertain that
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all are properly installed in their correct locations at the proper time, so as to prevent 
cutting and patching of finished work. 

E. Changes in design locations which may be necessary in the routing of pipes and ducts, or
in the location of any mechanical, electrical or other equipment, shall be anticipated and
made prior to installation. Additional compensation will not be allowed for costs incurred
as a result of the Contractor's failure to anticipate the necessity for such changes.

F. The Contractor's responsibility for the coordination of all work under the Contract shall
be complete, and shall extend to all modifications in the Work, whether or not such
modifications entail a change in the Contract Price. Where the Contract Documents
allow an optional material or method of performing a portion of the Work, or where the
Contractor is ultimately allowed or direct to perform a part of the Work using a substitute
material or method, the Contractor shall provide all other coordination and additional
work that such change necessitates, without any additional cost to the Owner.

END OF SECTION 
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SECTION 01-2900 
 

PROCEDURES, CONTROLS, AND PAYMENTS 
 
PART 1 -  GENERAL 
 
 1.01 GENERAL REQUIREMENTS 
 

A. Include General Conditions and applicable parts of Division I as part of this Section. 
 

B. Examine all other Sections of the Specifications for requirements which affects work 
under this Section whether or not such work is specifically mentioned in this Section. 

 
C. Coordinate work with that of all other trades affecting, or affected by work of this Section. 

Cooperate with such trades to assure the steady progress of all work under the Contract. 
 
 1.02  SUMMARY 
 

A. Provide coordination of work.  
 

1. Provide a full-time project supervisor. Select an individual as supervisor and maintain 
that same individual in the position throughout the construction term, unless a change 
is approved in writing by the Owner. 

 
 2. Attend a preconstruction conference. 
 
 3. Attend monthly meetings and arrange for attendance by the major subcontractors, 

distribute minutes prepared by the Owner or Architect. 
 
 4. Attend construction meetings every other week with the Owner and Architect. 

 
 

B. Change Orders: 
  

 1.  Coordinate the Change Directive and Change Order process. 
 
  2. Prepare Change Orders and implement Change Directives and all changes in the 

work in connection with the work by the General Contractor and by the General 
Contractor's subcontractors. Prepare Change Orders on AIA Document G701. 

 
C. Coordinate the Submittals process (Section 01-3300). Review submittals for  
 compliance with the Contract Documents. Coordinate with progress schedule. 

 
D. Submit schedule of values. 

 
E. Submit schedule of required tests to the Architect. The architect will pay for testing 

required by the specifications and will submit receipts of payment to the Town of 
Montague for reimbursement.  

 
F. Perform surveys: 
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1. Laying out the work and verifying locations during construction. 
 

G. Submit Application for Payment procedures: 
 
1. Use AIA form G702, latest edition. 
 
2. Retainage shall be 5% and held up to 60 days after substantial completion. 

 
H. Perform quality control during installation. 
 
I. Clean and protect the work. 
 
J. Obtain and pay for all required permits and pay all required tie-ins and inspection fees 

and also including all local building and Labor and Industry permits.  
 
K.   Police protection is a requirement of the contractor for the project. Coordinate with the 

Montague Police Department prior to beginning construction to determine appropriate 
police participation in the construction process.  

 
 
 

END OF SECTION 
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SECTION 01-3100 
 

PROJECT MEETINGS 
 
PART 1 -  GENERAL 
 
 1.01  GENERAL REQUIREMENTS 
 

A. Include General Conditions and applicable parts of Division I as part of this Section. 
 

B. Examine all other Sections of the Specifications for requirements which affect work of 
this Section whether or not such work is specifically mentioned in this Section. 

 
C. Coordinate work with trades affecting, or affected by work of this section. Cooperate 

with such trades to assure the steady progress of all work under the Contract. 
 
 1.02 RELATED WORK UNDER OTHER SECTIONS 
 

A. Section 01-1015 - Project Procedures 
B. Section 01-1018 - Schedules and Times 
C. Section 01-5001 - Temporary Facilities 
D. Section 01-7700  - Closeout Procedures 

 
PART 2 -  PROJECT MEETINGS 
 
 2.01 ORGANIZATIONAL MEETINGS 
 

A. The Architect will schedule pre-construction organizational meetings, periodic project 
meetings, specially called meetings, throughout the progress of the Work, and post-
construction meetings. All such meetings shall be attended by the representatives of the 
Contractor and, when requested, Subcontractors. 

 
B. Immediately following award of contract, the Architect will call one or more preliminary 

organizational meetings, during which detailed procedures will be worked out for 
submission and review of shop drawings and samples, format and extent of the progress 
schedule and schedule of values, format and methods for progress payment requisitions, 
channels of communication between Owner's, Architect's, and Contractor's personnel, 
and other routines to be followed during construction. The Architect will then issue a 
directive summarizing such procedures. 

 
 2.02 PROJECT MEETINGS 
 

A. The Contractor shall meet regularly with the Architect and the Clerk of the Works or 
Project Representative at the site of the Work every other week during the course of the 
Contract for the purposes of progress review, coordination of shop drawing schedules, 
sample submittals, and other items of work requiring such coordination. The dates of 
such meetings shall be as mutually agreed upon between the Contractor and the 
Architect. Meetings shall be held more frequently if required by the Architect. 
Contractor shall require subcontractors to attend such meetings if requested by the 
Architect. 
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B. The Contractor or the Architect shall take minutes of such meetings in a format approved 
by the Architect and distribute copies to all concerned. 

 
C. Contractor's and Subcontractors' representatives attending such meetings shall be the job 

superintendent or other responsible party approved by the Architect. Such 
representatives shall be empowered to make, at these meetings, definite decisions 
binding upon their respective employers regarding all matters pertaining to work under 
this Contract. 

 
D. The Contractor shall furnish the Owner and the Architect, in writing, the names, 

addresses, and telephone numbers of Contractor's and principal Subcontractors' 
personnel to be contacted in the event of an out-of-hours emergency at the building site. 
The Contractor shall also maintain a similar list readily visible from the outside of the 
field office. 

 
 
 

END OF SECTION 
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SECTION 01-3300 
 

SUBMITTALS 
 
PART I -  GENERAL 
 
 1.01 GENERAL REQUIREMENTS 
 

A. Include General Conditions and applicable parts of Division I as part of this Section. 
 
B. Examine all other Sections of the Specifications for requirements which affect work of 

this Section whether or not such work is specifically mentioned in this Section. 
 
C. Coordinate work with trades affecting, or affected by work of this section. Cooperate 

with such trades to assure the steady progress of all work under the Contract. 
 
D.   Submit 2 Hard Copies of all Submittals to the Town of Montague, Submit Digital Copies 

of all Submittals to the Architect and the Town of Montague. 
 
E.   Notify the Architect of any lead time requirements that may cause a delay in the project 

schedule. 
 
 1.02    RELATED WORK UNDER OTHER SECTIONS 
 

A. Section 01-1015  -  Project Procedures 
B. Section 01-1018  -  Schedules and Times 
C. Section 01-4373  -  Schedule of Values 
D. Section 01-3100 -  Project Meetings 
E. Section 01-5001  -  Temporary Facilities 
F. Section 01-7700   -  Closeout Procedures 

 
PART 2 -  SUBMITTALS 
 
 2.01 SUBMISSION SCHEDULE 
 

A. Within 5 calendar days after signing the Contract, prepare and submit for the Architect's 
approval a schedule of Shop Drawings, Product Data and Samples required to be 
submitted for the Work. The schedule shall indicate by trade the date by which final 
approval of each item must be obtained, and shall be revised as required by conditions of 
work, subject to the Architect's approval. 

 
B. The Architect's review, including Consultant's review period, will not exceed 21 days 

from the established date of each submission indicated on the "Schedule of Shop 
Drawings, Product Data and Samples" plus additional time, if any, for distribution by the 
Contractor and receipt of submissions by the Architect. Contractor shall strictly adhere to 
the established schedule dates. 

 
C. Each submittal shall be made sufficiently in advance of the time required for furnishing 

and delivering to the site the specific item of items required in order to allow proper 
examination and review of such Submittals, but in no event shall it be made later than 20 
days prior to the time for incorporation of the item into the Work, except that if the item 
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in question is to be incorporated in the work prior to the expiration of 20 calendar days 
from the time of execution of the Contract, the aforesaid written notice shall be 
submitted to the Architect immediately following the execution of the Contract. 

 
D. No item, material, article, system or piece of equipment requiring approval of the 

Architect shall be ordered or installed until such approval has been obtained. 
 
 
 2.02 SHOP DRAWING SUBMITTAL 
 

A. Submission of Shop Drawings shall comply with all requirements of General and  
 Supplementary General Conditions as further specified in this Section. 
 
B. To receive consideration by the Architect, Shop Drawings shall be accompanied by a 

letter of transmittal and each Drawing shall contain the following information on the title 
block: 

 
       1. Project identification. 
       2. Contractor's name. 
      3. Date of preparation of submission, and of revision if applicable. 
       4. Shop Drawing number and title of item the Drawing refers to. 
       5. Architect's Drawing numbers and specification paragraph number used as a reference 

in preparing Shop Drawings. 
      6. Name of person or firm preparing Drawings. 
  7. Statement of stamp of approval by the Contractor, signifying that the Contractor has 

seen and examined the Drawing and that requirements of the General Conditions 
have been complied with. 

 
C. Shop Drawings related to various units comprising a proposed assembly shall be 

submitted simultaneously so that such units may be checked individually and as an 
assembly. 

 
D. All Shop Drawings shall be submitted directly to the Architect through the Contractor. 

Drawings submitted directly from the Subcontractors, manufacturers or vendors, or 
directly to the Architect's consultants, will be returned to the Contractor without action. 

 
E. Catalog Sheets: For standard manufactured items, submit six (6) copies of manufacturer's 

catalog sheets with illustrated cuts of the items to be furnished, scale capacities, and 
other pertinent information, accompanied by an appropriate transmittal form with 
specific reference to the applicable paragraph in the Specifications. Rejected copies shall 
be resubmitted in the same manner until approval is obtained. Indicate clearly on such 
printed matter which of several items is being submitted for approval. 

 
F. For all other Shop Drawings, submit four (4) black line prints. Print copies shall be made 

by the Contractor after their stamp and their comments or corrections, if any, have been 
affixed to the transparency. 

 
G. Each drawing, transparency and print shall have a clear space approximately 80 square 

inches as an additional border on the right side or bottom for stamps and Architect's 
documents. 
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 2.03 ACTION ON SHOP DRAWINGS 
 

A. The Architect will annotate the black line print and apply a stamp and check one of the 
actions, namely; 

 
 1. Approved 4. Do Not Resubmit   
 2. Approved as Noted 5. Resubmit   
 3. Rejected 
 

B. Corrections or comments made on the Shop Drawings during this review shall not relieve 
Contractor from compliance with requirements of the Contract Drawings and 
specifications. This check is only for review of general conformance with the design 
concept of and general compliance with the information given in the Contract 
Documents. The Contractor is responsible for: 
 
1. Confirming and correlating all quantities and dimensions, fabrication processes and 

techniques of construction; 
 

2. Coordinating their work with that of all other trades; and 
 

3. Performing their work in a safe and satisfactory manner. 
 

C. For drawings marked "Rejected," or "Revise and Resubmit" the Architect will have 
prints made from the Black Line Print at the Contractor's expense. Such prints shall be 
used for record purposes and for comparison with subsequent resubmissions. One will be 
retained by the Architect, one furnished to the applicable consultants, if any, and the 
Black Line Print returned to the Contractor. Such procedures shall be followed until the 
Shop Drawing is marked "Furnish as Corrected," or "Reviewed as required by the 
Construction Contract Documents and approved, but only for conformance to the design 
concept of the work, and subject to further limitations and requirements contained in the 
Contract Documents." 

 
D. Drawings marked "Approved as Noted" shall be treated in the same manner as Drawings 

marked "Reviewed as required by the Construction Contract Documents ... and 
requirements contained in the Contract Documents." The Architect's comment shall be 
considered part of the original Drawings. Should the Contractor disagree with such 
comments, the Contractor shall so notify the Architect in writing within fourteen (14) 
days after receipt of such Drawings and before commencing work on the items in 
question. Failing this, the Contractor shall be deemed to have accepted full responsibility 
for implementing such continents at no additional cost to the Owner. 

 
F. Black Line Prints for all Drawings marked "Approved as Noted" or "Reviewed as 

required by the Construction Contract Documents..." will be returned to the General 
Contractor. 

 
G. Before the Black Line Print is returned by the Architect with the stamp "Reviewed as 

required by the Construction Contract documents." or "Approved as Noted," the 
Architect will have made at the Contractor's expense, four (4) prints of the corrected 
original for the Architect's and Owner's use. 

 



 
BID DOCUMENTS 

Canal St. Parking Lot 
Montague, Massachusetts 

Submittals / Page 4 of 5 
 

H. Contractor shall open and maintain an account at an approved printing establishment 
convenient to the Architect's office where shop drawing prints required under this 
paragraph can be made. Printer shall bill required prints directly to Contractor. Architect 
will furnish copies of print orders on request. 

 
 2.04 SHOP DRAWING CONDITIONS 
 

A. If catalog cuts of standard manufactured items show different types, options, finishes, 
performance requirements, or other variations, those features that the Contractor 
proposes to furnish shall be clearly circled or otherwise indicated, and all irrelevant 
diagrams, notes, or other information deleted or canceled. If any variations from the 
catalog description are proposed or required, such variations shall be clearly note on the 
cut by the Contractor. Catalog cuts or wiring diagrams will not be acceptable. 

 
B. Shop Drawings shall clearly indicate all details, sectional views, arrangements, working 

and erection dimensions, kinds and quality of materials and their finishes, and other 
information necessary for proper checking and for fabrication and installation of the 
items, and shall include all information required for making connections to other work. 

 
C. If any information on previously submitted Shop Drawings, aside from notations made 

by the Architect is revised in any way, such revision shall be circled or otherwise 
graphically brought to the Architect's attention. If approved Drawings are subsequently 
revised, they shall be resubmitted to the Architect with all revisions clearly marked for 
the Architect's attention. Whenever drawings are revised, the latest revisions shall be 
circled or otherwise indicated to distinguish them clearly from all previous revisions (and 
from the information on the original drawing). 

 
D. Should the Architect in checking Shop Drawings make changes which the Contractor 

deems will increase the Contract Price, the Contract shall so inform the Architect in 
writing within fourteen (14) days following receipt of the checked Shop Drawings and 
prior to starting fabrication of the item or items. Failing this, the Contractor shall be 
deemed to have waived all claims for extra compensation for the work involved. 

 
E. Notes or other information on the Shop Drawings, labels, transmittals or other items 

submitted which are contrary to provisions of the Contract Documents shall be deemed 
to be addressed to the applicable Contractor, Subcontractor, suppliers or other parties 
involved, and shall have no force or effect with respect to this Contract, even through the 
Shop Drawing or Sample involved is approved by the Architect. In particular the terms 
"By Others," "N.I.C.," or words of similar meaning and import on submissions shall not 
be deemed to imply that the referenced items are to be omitted from this Contract. 

 
F. The Contractor shall be responsible for obtaining and distributing copies of approved 

Shop Drawings to their subcontractors and material suppliers needing such information, 
at no additional cost to the Owner. 

 
G. The Contractor shall assume full liability for delay attributed to insufficient time for 

delivery and/or installation of material or performance of the work when approval of 
pertinent Shop Drawings is withheld due to failure of the Contractor to submit, revise, or 
resubmit Shop Drawings in adequate time to allow the Architect reasonable time, not to 
exceed twenty-one (21) days, for normal checking and processing of each submission 
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and resubmission. The Architect will not be limited to twenty-one (21) days when the 
Shop Drawing schedule has not been submitted or is not current. 

 
 

END OF SECTION 
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SECTION 01-4373 
 

SCHEDULE OF VALUES 
 
 
PART I -  GENERAL 
 
 1.01 GENERAL REQUIREMENTS 
 

A. Include General Conditions and applicable parts of Division I as part of this Section. 
 
B. Examine all other Sections of the Specifications for requirements which affect work 

under this Section whether or not such work is specifically mentioned in this Section. 
 
C. Coordinate work with that of all other trades affecting, or affected by work of this 

Section. Cooperate with such trades to assure the steady progress of all work under the 
Contract. 

 
 1.02 RELATED WORK UNDER OTHER SECTIONS 
 

A. Section 01-1015 - Project Procedures 
B. Section 01-1018  - Schedules and Times (except as specified herein) 
C. Section 01-1040 - Project Coordination 
D. Section 01-3300 - Submittals (except as specified herein) 
E.   Section 01-7700 - Closeout Procedures 

 
 
PART 2 -  SCHEDULES OF VALUES 
 
 2.01 SCHEDULE INFORMATION REQUIRED 
 

A. Submit Schedule of Values in accordance with requirements of the General Conditions 
and as further specified herein. 

 
B. In preparing the Schedule, each subdivision or classification of the Work shall be 

identified by code number referring to each individual Section (or Sub-Section where 
applicable) of the Specifications. 

 
C. The Schedule of Values shall be arranged in vertical columns identified with titles, 

including Names of Items; Original Amounts, Percent Completed to Date; Previous 
Payments; Current Requests; and Balance Not Yet Requested. A summary of the total 
amount due to date and the amount of the five percent retained shall be included in the 
statement which shall be signed by the General Contractor.  A separate sheet shall be 
included with each requisition showing status of work covered by approved Change 
Orders. The schedule shall be revised if later found by the Architect to be inaccurate. 

 
D. Submit to the Owner with schedule of values and on a monthly basis such schedules of 

quantities and costs, progress schedules, payrolls, reports, estimates, records, and other 
data as the Owner may request concerning work performed or to be performed under this 
Contract. 

 
E.  Submit Payroll Reports and manpower reports to HRA on a weekly basis.  
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 2.02 SCHEDULE REQUIREMENTS 
 

A. Submit to the Architect two (2) copies of Schedule of Values within 10 days of receipt of 
notice to proceed. 

 
B. Upon request by the Architect, support values given with data that will substantiate their 

correctness. 
 
C. Submit quantities of designated materials for materials stored on which payment is 

expected to be made. 
 
D. Use Schedule of Values only as basis for Contractor's Application for Payment. 

 
 2.03 FORM OF SUBMITTAL 
 

A. Submit written Schedule of Values on 8-1/2 by 11 inch white paper. 
 
B. Use Table of Contents of the Project Manual as basis for format for listing costs of work 

for Sections under Division 2 through 16 and identify each line item with number and 
title of Section. 

 
 2.04 PREPARING SCHEDULES OF VALUES 
 

A. Itemize separate line item cost for each of the following general cost items: 
 
      1. Performance and Payment Bonds 
      2. Field Supervision and Layout 
     3. Temporary Construction Facilities and Controls 
 

B. Itemize separate line item cost for work required by each Section of the Specifications. 
Sections shall be further subdivided into separate line items under each Section as 
required by the Architect. 

 
C. Break down installed costs into: 

 
      1. Delivered cost of product 
      2. Total installed cost, with overhead and profit. 
 

D. For each line item which has installed value of more than $20,000.00, break down costs 
to list major products or operations under each item. 

 
E. Make sum of total costs of all items listed in schedule equal to total Contract Sum. 

 
F. Review and Resubmittal: After review by Architect, revise and resubmit Schedules as 

required. Resubmit revised Schedules in same manner. 
 
G.   Town of Montague will not pay for stored materials that do not meet the requirements 

set forth in the General Conditions. 
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END OF SECTION 
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SECTION 01-5000 
 

CUTTING AND PATCHING 
 
 
PART 1 - GENERAL 
 
 1.01 GENERAL REQUIREMENTS 
 

A. Include General Conditions and applicable parts of Division I as part of this 
Section. 

 
B. Examine all other Sections of the Specifications for requirements which will 

affect work under this Section whether or not such work is specifically mentioned 
in this Section. 

 
C. Coordinate work with that of all other trades affecting, or affected by work of this 

Section. Cooperate with such trades to assure the steady progress of all work under 
the Contract. 

 
 1.02  SUMMARY 
 

A. Provide cutting and patching work, complying with project requirements for tying 
into pavement. 

 
PART 2 - PRODUCTS 
 
 2.01  MATERIALS 
 

A.  Match existing materials for cutting and patching work with new materials. 
 
PART 3 -  EXECUTION 
 
 3.01 INSTALLATION 
 

A. Inspect conditions prior to work to identify scope and type of work required. 
Notify Owner of work requiring interruption to building services or Owner's 
operations. Conform to project requirements listed above. 

 
B. Perform work with workers skilled in the trades involved. Prepare sample area of 

each type of work involved for approval. 
 

C.   Clean work area and areas affected by cutting and patching operations. 
 
 

END OF SECTION 
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SECTION 01-5001 
 

TEMPORARY FACILITIES 
 
PART I -  GENERAL 
 
 1.01 GENERAL REQUIREMENTS 
 

A. Include General Conditions and applicable parts of Division I as part of this Section. 
 
B. Examine all other Sections of the Specifications for requirements which affect work of 

this Section whether or not such work is specifically mentioned in this Section. 
 
C. Coordinate work with trades affecting, or affected by work of this section. Cooperate 

with such trades to assure the steady progress of all work under the Contract. 
 
 1.02 RELATED WORK UNDER OTHER SECTIONS 
 

A. Section 01-1015 - Project Procedures 
B. Section 01-1018 - Schedules and Times 
C. Section 01-1040 - Project Coordination 
D. Section 01-3100 - Project Meetings 
E.   Section 01-7700  - Closeout Procedures 

 
PART 2 -  TEMPORARY FACILITIES 
 
 2.01 TEMPORARY FACILITIES AND SERVICES 
 

A. Contractor shall be responsible for arranging and providing temporary facilities and 
general services at each site as specified herein and as otherwise required for proper and 
expeditious prosecution of work. Except as otherwise specified, the Contractor shall pay 
costs for all temporary facilities and general services until Final Acceptance of the Work 
and shall remove same at completion of the Work. 

 
B. All such services and facilities shall comply with applicable Federal, State and local 

regulations. 
 

C. Contractor shall make all connections to existing services and sources of supply, shall 
provide all necessary installations, labor, materials, and equipment, in a manner subject 
to the approval of the Architect and the Owner, shall remove temporary installations and 
conditions when no longer required, and shall restore the services and sources of supply 
to proper operating condition as approved by the Architect. 

 
D. Discontinuance of any temporary service prior to the completion of any portions of the 

Work shall not render the Owner liable for any additional cost resulting there from. 
 

E. Should a change in location of any temporary equipment be necessary in order for the 
Work to progress properly, Contractor shall remove and relocate such equipment as 
required without additional cost to the Owner. 
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  F.   Local police shall determine need for police details.  
 
 
 2.02 PROTECTION OF WORK, PROPERTY AND THE PUBLIC 
 

A. Furnish, erect, and maintain, until such time as removal is approved by the Architect, 
temporary fencing and barricades to the extent recommended by OSHA and as otherwise 
required for the protection of life and property during operations under the Contract. 

 
B. Construct barricades and protective facilities in accordance with local and State 

regulations. Furnish and install all signs, lights, reflectors, and all such protection 
facilities as may be required. 

 
C. Contractor shall save the Owner harmless from all claims arising from the use of public 

streets, sidewalks, and adjoining premises for construction purposes. 
 
D. Keep all access roads and walks clear of debris, materials, construction plant and 

equipment during building operation. Repair streets, drives, curbs, sidewalks, fences, 
poles and the like where disturbed in building operation and leave them in as good 
condition after completion of the work as before operations started. 

 
E. Protect all planting, landscaping, trees and site improvements to remain. 
 
F. The Contractor shall be responsible for the maintenance of construction barriers and 

traffic barriers in order to maintain traffic around the Work with the maximum of safety 
and practical convenience to such traffic during the life of the Contract, and whether or 
not work has been suspended temporarily. The Contractor shall take all precautions for 
preventing injuries to persons or damage to property on or about the Work. 

 
G. Work shall be carried on and barriers erected in such a manner as to provide safe passage 

at all times for public travel and with least obstruction to traffic. The Contractor shall 
provide and maintain at his own expense in a safe and passable condition such temporary 
bypasses created by the barriers as may be necessary to accommodate both pedestrian 
and vehicular traffic. 

 
H. Whenever gale or high winds are forecast, take proper measures to secure all loose 

material, equipment or other items which could blow about and be damaged or cause 
damage to other work.  No such loose items shall be left unsecured at end of working 
day. Particular attention shall be taken with scaffolding and items placed or stored on 
roofs or within the structure prior to being enclosed. 

 
I. Remove all snow and ice which may impede the work, damage the finishes or materials, 

be detrimental to workmen, or impede trucking, delivery, or moving of materials at the 
job site, or prevent adequate draining of the site or adjoining area. 

 
J. Be responsible for all breakage of glass from the time construction operations commence 

in each portion of the project until each portion of the project is occupied by the Owner. 
Unless glass has been broken by the Owner or their representatives, or by other separate 
prime contractors, the cost of glass replacement shall be borne by Contractor. 
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 2.03 SECURITY OF THE WORK 
 

A. The Contractor, at their discretion, shall be responsible for providing any and all security 
precautions necessary to insure adequate protection of their and the Owner's interests. 

 
B. Take all required measures to protect the work at all times against fire, storm, theft, 

vandalism and other losses. 
 
C. The Contractor shall be wholly responsible for patrolling and protecting the work under 

construction and the materials stored on the site; and shall reimburse the Owner for any 
losses, damages or injury not compensated by insurance, except those directly caused by 
the Owner, its agents or its employees. 

 
D. The Contractor shall rebuild, repair, restore and make good all damages to any portion of 

the Work occasioned by any of the above causes before the completion and written 
acceptance of the completed Work, and shall bear the expense thereof. 

 
E. Should the Contractor fail to take prompt action whenever conditions make it necessary, 

the Owner may make emergency repairs or cause the same to be made, with the 
stipulation that the costs for such repairs shall be charged against the Contractor and 
deducted from monies due to them. 

 
 2.04 WATER CONTROL 
 

A. Take over the responsibility for site drainage in work area upon entering the premises 
and maintain such drainage during the life of this Contract in a manner approved by the 
Architect and so as not to adversely affect the adjacent areas. 

 
B. During the progress of the Work, provide and maintain all required pumps, suction and 

discharge lines, and power in sufficient number and capacity to deep all excavations, 
pits, trenches, foundations, and the entire property area free from accumulation of water 
from any source whatsoever, at all times, and under any and all circumstances and 
contingencies that may arise. 

 
 

END OF SECTION 
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SECTION 01-7700 

 
CLOSEOUT PROCEDURES 

 
PART I -  GENERAL 
 
 1.01  GENERAL REQUIREMENTS 
 

A. Include General Conditions and applicable parts of Division I as part of this Section. 
 
B. Examine all other Sections of the Specifications for requirements which affect work of 

this Section whether or not such work is specifically mentioned in this Section. 
 
C. Coordinate work with trades affecting, or affected by work of this section. Cooperate 

with such trades to assure the steady progress of all work under the Contract. 
 
 1.02 RELATED WORK UNDER OTHER SECTIONS 
 

A. Section 01-1015 - Project Procedures 
B. Section 01-1018 - Schedules and Times 
C. Section 01-3100 - Project Meetings 
D. Section 01-5001 - Temporary Facilities 

 
PART 2 -  CONTRACT CLOSEOUT 
 
 2.01 CLEANING 
 

A. Execute cleaning during progress of work and at completion of the work, as required by 
General Conditions and as herein specified. 

 
B. Maintain premises and public properties free from accumulations of waste, debris and 

rubbish caused by operation. At completion of work, remove waste materials, rubbish, 
tools, equipment, machinery and surplus materials, and clean all exposed surfaces; leave 
project clean and ready for occupancy. 

 
C. Cleaning shall include all surfaces, interior and exterior in which or to which the 

Contractor has had access. 
 
 2.02 SAFETY AND DISPOSAL REQUIREMENTS 

 
A. Standards: Maintain project in accordance with State Building Code and local 

ordinances. 
 
B. Hazards Control: Store volatile wastes in covered metal containers and remove from 

premises.  Prevent accumulation of wastes which create hazardous conditions. Provide 
adequate ventilation during use of volatile and noxious substances. 

 
C. Disposal: Conduct cleaning and disposal operations to comply with local ordinances and 

anti-pollution laws. Do not bum or bury rubbish and waste materials on project site. Do 
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not dispose of hazardous wastes such as mineral spirits, oil, or paint thinner in storm or 
sanitary drains. Do not dispose of wastes into streams or waterways. 

 
 2.03 CLEANING MATERIALS 
 

A. Use only those materials which will not create hazards to health or property and which 
will not damage surfaces. 

 
B. Use only those cleaning materials and methods recommended by manufacturer of surface 

materials and methods recommended by manufacturer of surface material to be cleaned. 
 

C. Use cleaning materials only on surfaces recommended by cleaning material 
manufacturer. 

 
 2.04 CLEANING DURING CONSTRUCTION 
 

A. Execute cleaning to ensure that the site, and adjacent properties are maintained free from 
accumulations or waste materials and rubbish and windblown debris, resulting from 
construction operations. 

 
B. Provide on-site containers for collection of waste materials, debris and rubbish. 

 
C. Remove waste materials, debris and rubbish from the site periodically and dispose of at 

legal areas off site. 
 
 2.05 DUST CONTROL 
 

A. Wet down dry materials and rubbish to lay dust and prevent blowing dust. 
 
 2.06 FINAL CLEANING 
 

A. Before final inspection, thoroughly clean the site. 
 
B. Employ experienced workmen for cleaning operations. 
 
C. Remove all construction facilities, debris, and rubbish from the Owner's property and 

legally dispose of same beyond site limits. 
 

 
 2.07 WARRANTIES AND BONDS 
 

A. Compile specified warranties and bonds to town, review to verify compliance with 
Contract Documents, and submit to Architect for review and transmittal to the Owner. 

 
B. Assemble two original signed copies of warranties, bonds and service and maintenance 

contracts executed by Officers of each of the respective manufacturers, suppliers and 
subcontractors. 

 
C. Neatly type table of Contents in orderly sequence. Provide complete information for each 

item: 
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1. Product or work item identification. 
 
2. Manufacturing or supplying firm with name of principal, address and telephone 

number. 
 
3. Scope of work and of warranty provided. 
 
4. Date of beginning of warranty, bond or service and maintenance contract. 

Commence upon date of Substantial Completion. 
 
5. Duration of warranty, bond or service maintenance contract (in no case less than one 

(1) year from date of final completion). 
       
6. Information for Owner's personnel: 
      

  a)   Proper procedure in case of failure. 
       b)   Instances which might affect validity of warranty or bond. 

 
  7. Contractor, name of responsible principal, address and telephone number. 

 
D. Form of Submittals: Prepare in duplicate packets and in the following format: 

 
  1. Size: 8-1/2 inch by 11 inch. Punch sheets for 3-ring binder. Fold larger sheets to fit 

into binders. 
 
  2. Cover: Identify each packet with typed or printed title "WARRANTIES AND  
 BONDS." List Title of Project, Date and Name of Contractor. 
 
  3. Binders: Commercial quality, three-ring, with durable and cleanable plastic covers. 

 
E. Time of Submittals: 

 
1. For equipment or component parts of equipment put into service during progress of 

construction, submit documents within ten (10) days after inspection and acceptance. 
Otherwise, make submittals before Date of Substantial Completion. 

      
2. For items of work where acceptance is delayed materially beyond the Date of 

Substantial Completion, provide updated submittal within ten days after acceptance, 
listing the date of acceptance as the start of the warranty period. 

 
F. Submittals Required: Submit warranties, bonds, service and maintenance contracts as 

specified in the respective Sections of the Specifications. 
 
 2.08 CLOSEOUT REQUIREMENTS 
 

A. Punch List: When the Contractor submits a complete list of items to be completed or 
corrected in accordance with the General Conditions and the Architect receives the list, 
the Architect will make an inspection to determined whether the work or designated 
portion is substantially complete. The contractor shall submit a schedule indicating when 
each item will be completed. 
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B. If the Architect determines that the Contractor's list is not complete the Architect will 
notify the Contractor and the Contractor will provide a complete list before the Architect 
will complete their inspection. 

 
C. If the Architect's inspection discloses any item whether or not included on the 

contractor's list, which is not in accordance with the requirements of the Contract 
Documents the Architect will add the item to the list and will issue a punch list of items 
to be completed or corrected before final payment will be made. Such punch list shall not 
be construed as all-inclusive of the work which the Contractor will be required to 
perform before final payments. 

 
D. Substantial Completion: Architect will prepare and issue a Certificate of Substantial 

Completion, AIA G704, complete with signatures of Owner and Contractor, 
accompanied by list of items to be completed or corrected, as verified and amended by 
the Architect. Architect will not issue Certificates of Substantial Completion until the 
items below have been completed and submitted. 

 
 2.09 INSPECTION 
 

A. Contractor shall submit written certification that: 
 
1.  Contract Documents have been reviewed. 
2. Project has been inspected for compliance with Contract Documents. 
3. Work has been completed in accordance with Contract Documents. 
4. Equipment and systems have been tested in presence of Owner's Representative and 

are operational. 
5. Project is completed, and ready for inspection. 

 
B. Architect will begin inspection within seven (7) days after receipt of certification. 
 
C. Should the Architect consider the Work is substantially complete in accordance with 

requirements of Contract Documents, the Architect shall request the Contractor to make 
Project Closeout submittals. 

 
D. Should the Architect consider that work is not substantially complete: 

 
1. The Architect shall notify Contractor, in writing, stating reasons. 
2. Contractor shall take immediate steps to remedy the stated deficiencies, and send 

second written notice to the Architect certifying that Work is complete. 
3. Architect will reinspect the Work. 

 
 2.10  SUBMITTALS FOR SUBSTANTIAL COMPLETION 
 

A. Contractor shall submit: 
 
1. Project Record Documents. 
2. Operating and Maintenance Data. 
3. Guarantees and warranties. 
4. Evidence of compliance with requirements of governing authorities. 
5. Punch list with schedule. 
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B. Submit Certificate of Insurance for products and completed operations. 
 
 2.11 FINAL INSPECTION 
 

A. When the Contractor has completed or corrected all of the items on the Punch list, the 
Contractor  shall submit written certification that the items on the Punch List have been 
completed and corrected and shall indicate beside each item the date when the item was 
completed or corrected and in the case of items completed by subcontractors or sub-
subcontractors the name of the Subcontractor or Sub-subcontractor. The Architect will 
begin inspection within seven (7) days after receipt of certification. 

 
B. If the Architect's inspection discloses items which have not been completed or corrected, 

 the Architect shall notify the Contractor and the Contractor shall pay the cost of 
additional inspections which are required as a result of the Contractor's failure to 
complete the Punch List items. 

 
C. It is intended that the Architect will make one (1) inspection of completed items 

following the issuance of the Punch List. The Contractor may request additional 
inspections at Contractor's expense. 

 
 2.12 FINAL SUBMITTALS 
 

A. Contractor's Affidavit of Payment of Debts and Claims, AIA G706. 
 
B. Contractor's Affidavit of Release of Liens, AIA G706A, with: 

 
1. Consent of Surety to Final Payment: AIA G707 
2. Contractor's release or waiver of Liens. 
3. Separate releases or waivers of liens for subcontractors, suppliers, and others with 

lien rights against property of Owner, together with list of those parties. 
 
C.  All submittals shall be duly executed before delivery to the Architect. 

 
 2.13 FINAL APPLICATION AND CERTIFICATE FOR PAYMENT 
 

A. Contractor shall submit final application in accordance with requirements of General and 
Supplementary Conditions. 

 
B. Architect will issue final certificate in accordance with provisions of Conditions of the 

Contract. 
 
C. Prior to issuance of the Certificate for Final Payments by the architect, all requirements 

contained in this Paragraph entitled "Closeout Requirements" and other requirements of 
the Conditions of the Contract shall be executed, received and approved by the Architect. 

 
 
 

END OF SECTION 
 



 
 
 
 
 
 
 
 
 
 

DIVISION 2 –  
TECHNICAL SPECIFICATION 
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SECTION 26-1000 
  

SITE ELECTRICAL 
 
PART 1 - GENERAL 
 
1.1 INTENT 

A. The Sub-contractor under this Section shall furnish all labor, materials, 
appliances and equipment necessary for completion of the electrical system, in 
accordance with this Section of the Specifications and applicable Drawings and 
subject to the terms and conditions of the Contract. 

 
B. The word `provide’ used elsewhere in these specifications or on the drawings 

shall be taken to mean furnish, move into place, install and connect (wire). 
Refer to ‘INTERPRETATION OF THE PLANS AND SPECIFICATIONS.’ 

 
 

1.2 RELATED DOCUMENTS 
 

A. Drawings and general provisions of contract, including General and 
Supplementary Conditions and General Requirements apply to work of this 
section. 

 

B. If an item or material of this trade is indicated in the drawings but not 
specifically listed in this Section, provide such item or material at a standard of 
quality equal to the standard established for the balance of the Work Specified, 
in accordance with the Architect’s interpretation. 

 

1.3 SCOPE OF WORK 
 

A. The work referred to under this division includes all labor, materials and 
equipment, rigging, and transportation for the satisfactory installation and 
completion of all work referred to herein and/or as may be shown on the 
contract drawings and not specifically mentioned in this division. 

B. The following schedule is part, but not necessarily all-inclusive, of the items in 
this division of the contract: 

 
 

1 Furnish and install new metering pedestal with self-contained meter 
socket, 200A. Main breaker and 8 circuit panel. 

 
2 Furnish and install new branch circuits and raceways. 

 
3 Furnish and install new LED site lighting fixtures mounted on poles. 

 
4 New underground service conduit for Eversource.   

 
5 Test of all electrically operated equipment. 
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6 Guarantee 

 
C. The above list is given to acquaint the contractor with the general phase of 

the work included, but it is not intended to cover all items which are 
described hereinafter. All of the work of the Contractor shall be complete and 
in accordance with the true intent and meaning of the drawings and 
specifications. 

 
1.4 RELATED WORK SPECIFIED ELSEWHERE 
 

A. The following items of work, associated with the electrical work, will be 
performed in accordance with other sections of these specifications. 

 
1 Excavation, and backfill, except as hereinafter specified. 

 
2 Concrete bases.  

 
 

1.5 CODES, ORDINANCES AND PERMITS 
 

A. Comply with all codes and ordinances applying to this work.  Bidders shall 
inform themselves of Code requirements.  In case of conflict between the 
contract documents and a governing code or ordinance, the higher standard 
shall govern. 

 
B. All permits and fees required shall be obtained and paid for by the Electrical 

Subcontractor. 
 

C. Particular attention is directed to: 
 

1 State of Massachusetts 2014 Electric Code. 
 

2 Local Electric Wiring Ordinance. 
 

3 Requirements of Town of Montague/Turners Falls. 
 

4 2009 International Building Code. 
 
 
1.6 SUBMITTALS 
 

A. Submit shop and erection drawings and descriptive and supportive literature 
for all work in accordance with the General Conditions. Approval by the 
Architect/Engineer must be obtained prior to delivery of materials to the site. 

 
B. No fabrications, ordering, delivery to the site or other steps shall be taken 

with respect to those items requiring shop drawings or manufacturer's detail 
drawings to be submitted or submittals of information for review, all to the 
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Architect, until returned such to the submitter carrying either the notation 
"Approved" or "Approved as Corrected" as indicated by the Architect or his 
Engineer.  An "Approved as Corrected" notation means that changes as 
indicated must be incorporated or the qualifying acceptance will be 
considered void. 

 
C. Corrections or comments made on the shop drawings during the review do 

not relieve the Contractor of his responsibility to comply with the 
requirements of the drawings and specifications. This review is only to check 
for general conformance with the design concept of the project and general 
compliance with the Contract Documents. The Contractor remains 
responsible for: Confirming and correlating all dimensions and quantities; 
selecting fabrication processes and techniques of construction; coordinating 
the work of the trades; and performing the work in a safe and satisfactory 
manner. 

 
D. Shop drawings listing various manufacturers to be considered subject to 

availability are not acceptable and will be rejected. 
 

E. Within thirty (30) days of award of contract this Subcontractor shall submit 
for the Architect/Engineer's approval, six (6) copies of the manufacturer's 
shop drawings, clearly high lighting each item with types, sizes, catalog 
numbers etc., detail prints, and data sheets for the following items: 

 
1 Metering Pedestal (pre-approval by Eversource required). 

 
2 Circuit Breakers. 

 
3 Conduits and conductors. 

 
4 Site lighting fixtures and poles. 

 
5 Ground Rods 

 
 
1.7 INSTALLATION OF THE WORK 
 

A. Examine the site and all the drawings before proceeding with the layout and 
installation of this work. 

 
B. Verify all conditions and measurements in the field. 

 
C. It is not the intention of the drawings to show every item, piece of equipment, 

and detail to provide complete operating systems. 
 

D. Install work as closely as possible to layouts shown on drawings.  Modify work 
as necessary to meet job conditions and to clear other equipment.  Consult 
Architect before making changes, which affect its function or appearance of 
systems. 



 
BID DOCUMENTS 

Canal Street Parking Lot 
Montague, Massachusetts 

Site Electrical 4 of 14 

 
E. Dimensions, elevations and locations are shown approximately.  Verify 

measures in field. 
 

F. Architect reserves the right to order changes in layout of such items as switches, 
fixtures and outlets if such changes do not substantially affect costs and if 
affected items have not been fabricated or installed. 

 
G. In some cases, drawings are based on products of one manufacturer, as listed on 

the drawings and specifications. Contractors shall be responsible for 
modifications made necessary by substitution of products of other 
manufacturers. 

 
H. Coordinate work with work specified in other sections.  Relocate work if 

required for proper installation and functioning of other systems. 
 

I. Install products in accordance with manufacturers’ instructions. Notify 
Architect if contract documents conflict with manufacturers’ instructions. 
Comply with Architect’s interpretations. 

 
J. Provide brackets, supports, anchors, and frames required for installation of work 

specified in this division. 
 

K. Do not install part of a system until all critical components of the system and 
related system have been approved.  Coordinate parts of system. 

 
 
1.8 ENVIRONMENTAL CONDITIONS 
 

A. Tools, Scaffolding, Etc: All necessary tools, machinery, scaffolding and 
transportation for completion of this contract shall be provided by the Electrical 
Contractor. 

 
B. Waste Material: All rubbish created by the Electrical Contractor shall be 

removed by the Electrical Contractor. 
 
 
1.9 PROTECTION 
 

A. The Electrical Contractor shall, at all times, fully protect his work and 
materials from injury or loss to others.  Any injury or loss, which may occur, 
shall be made without expense to the Owner.  The Electrical Contractor shall 
be responsible for the proper protection of his materials until the project is 
accepted by the Owner. 

 
 
 
1.10 QUALIFICATIONS 
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A. Materials and workmanship shall be the best of their respective kinds and in 
full accordance with the most modern construction methods.  Electrical 
materials and equipment of types, for which there are Underwriters 
Laboratories Standards, shall conform to their requirements and be so 
labeled. 

 
 
1.11 REFERENCE TO MATERIALS BY NAME 
 

A. Specific reference in the specification, or on contract drawings, to any article, 
device, product, material, fixture, form, or type of construction, etc., by 
name, make or catalog number shall be interpreted as establishing a standard 
of quality, and shall not be construed as limiting the competition.  The 
Contractor may at his option use any article, device, product, material, 
fixture, form or type of construction which, in the judgment of the Architect/ 
Engineer, is equal to that named.  Approval for any manufacturer's product 
not specifically mentioned shall be obtained as described below. 

 

B. If the Contractor intends to provide equipment, products or materials by an 
alternate manufacturer not listed as an equal, the alternate manufacturer must 
be approved by the Owner prior to the close of bidding.  An Addendum will 
be issued to allow all bidders the opportunity to bid using approved alternate 
manufacturers.  Equipment cuts of "both" the specified manufacture and the 
alternate manufacture shall be provided to the Engineer by the Electrical 
Contractor.  The above cuts shall be in the possession of the Engineer a 
minimum of seven days prior to the close of bids.  The Engineer reserves the 
right to reject any submittals of alternate manufacturers if the above 
provisions are not complied with "in full". 

 
 
1.12 DRAWINGS AND SPECIFICATIONS 
 

A. The Electrical Contractor shall refer to the drawings for a full comprehension 
of the work to be done and for conditions affecting the locations and 
placements of his equipment and materials.  These drawings are intended to 
be supplementary to the specifications, and any work indicated, mentioned or 
implied in either is to be considered as specified by both.  Should the 
character of the work herein sufficiently explained in the specifications or 
drawings, the Electrical Subcontractor may apply to the Architect/Engineer 
for further information and shall conform to such when given as it may be 
consistent with the original intent.  The Architect/Engineer reserves the right 
to make any reasonable changes in location prior to installation at no expense 
to the Owner.  All items are diagrammatic and exact locations are subject to 
the approval of the Architect/Engineer. 

B. Discrepancies between different drawings, between drawings and actual field 
conditions or between drawings and specifications, affecting the progress of 
the work, shall be promptly brought to the attention of the Owner’s 
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representative for decision, and all work on affected areas shall be stopped, 
subject to resolution of the conflict. 

 

1.13 INTERPRETATION OF THE PLANS AND SPECIFICATIONS 
 

A. As used in the plans and specifications for electrical work, certain 
non-technical words shall be understood to have specific meanings as 
follows regardless of indications to the contrary in the general conditions or 
other documents governing the electrical work.   

 
1 "Furnish" Purchase and deliver to the project site complete with 

every necessary appurtenance and support, all as part of 
the electrical work.  Purchasing shall include payment of 
all sales taxes and other surcharges as may be required to 
assure that purchased items are free of all liens, claims or 
encumbrances. 

 
2 "Install" Unload at the delivery point at the site and perform 

every operation necessary to establish secure mounting 
and correct operation at the proper location in the 
project, all as part of the electrical work. 

 
3 "Provide" "Furnish" and "Install". 

 
4 "New" Manufactured within the past two years and never before 

used. 
 

B. Except where modified by a specific notation to the contrary, it shall be 
understood that the indication and/or description of any electrical item in the 
plans or specifications for electrical work carries with it the instruction to 
furnish, install and connect the item as part of the electrical work, regardless 
of whether or not this instruction is explicitly stated. 

 
C. It shall be understood that the specifications and plans for electrical work are 

complimentary and are to be taken together for a complete interpretation of 
the electrical work except that indications on the plans, which refer to an 
individual element of work, take precedence over the specifications where 
they conflict with same. 

 
D. To the extent that they govern the basic work, the specifications also govern 

change order work.   
 

E. The plans for electrical work utilize symbols and schematic diagrams which 
have no dimensional significance.  The work shall, therefore, be installed to 
fulfill the diagrammatic intent expressed on the electrical plans, but in 
conformity with the dimensions indicated on the final working plans, field 
layouts and shop plans of all trades.   
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F. Certain details appear on the plans for electrical work which are specific with 
regard to the dimensioning and positioning of the work.  These are intended 
only for general information purposes. They do not obviate field coordination 
for individual items of the indicated work.   

 
G. Information as to general construction and architectural features and finishes 

shall be derived from the plans and specifications only.   
 

H. The use of words in the singular shall not be considered as limiting where 
other indications denote that more than one item is referred to.   

 
I. Ratings of devices, materials and equipment specified without reference to 

specific performance criteria shall be understood to be nominal or nameplate 
ratings established by means of industry standard procedures 

 
1.14 TEMPORARY LIGHT & POWER 
 

A. See General Conditions for description of temporary light and power. 
 
1.15 EQUIPMENT CLEARANCES 
 

A. Deliver equipment knocked down if necessary. 
 

B. Install equipment with adequate clearances for maintenance and operation. 
 
1.16 ANCHORING EQUIPMENT 
 

A. All base-mounted equipment shall be securely anchored to the concrete pad 
with sufficient anchors in accordance with approved manufacturer’s 
literature. 

 
 
1.17 PRELIMINARY OPERATION 
 

A. Operate electrical systems with required supervision for at least two full days 
prior to substantial completion.  Make necessary adjustment, and check 
proper operation. 

 
1.18 TESTS PRIOR TO SUBSTANTIAL COMPLETION 
 

A. All wiring and connections shall be tested for continuity, grounds and short 
circuits before the fixtures, devices and equipment are connected. 

B. Upon completion of the work, the Contractor shall make any tests necessary 
to satisfy the Owner and the Architect or his representative that the true 
intent and meaning of the drawings and specifications has been carried out.   

C. Tests shall be attended by representative of Electrical Subcontractor, 
equipped with instruments required to demonstrate proper functioning of 
systems, as specified.  Demonstrate the following: 
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1 Equipment installed and operating in accordance with manufacturer’s 
specifications and instructions and with these specifications. 

 
2 Safety controls operating as specified. 

 
3 Submit report in triplicate listing system tested, date, results and 

description of fault corrections, if any 
 
1.19 VISITING THE SITE 
 

A. Bidder is advised to visit the site and acquaint their self with the working 
conditions. The Contractor shall accept conditions as they exist on Bid date. 
Claims for labor and material required for difficulties encountered, which 
could have been foreseen had an examination been made, will not be 
recognized. 

 
B. The contractor shall notify the Architect immediately of any existing field 

conditions not compensated for in the contract drawings and/or 
specifications. 

 
 
1.20 OPERATING INSTRUCTIONS 
 

A. At the time of final acceptance, the Electrical Subcontractor shall submit four 
(4) sets of operating instructions and maintenance manuals for all equipment. 
The manuals shall include a copy of all system and component guarantees that 
exceeds one year (ie LED light fixture, pole finish, etc.).  A typed letter from 
the installing contractor of the beginning and ending date of the guarantee of the 
work of this project. The start date of the guarantee shall be from final 
acceptance of the project or when the system(s) major components have been 
installed, inspected, approved and are fully operational. 

 
B. The Electrical Subcontractor shall instruct Owner’s representative in the 

operation of all electrical systems. 
 

C. The contractor shall provide a schedule and instructions for preventative 
maintenance of all items requiring same. 

 
1.21 RECORD AND AS BUILT DRAWINGS 
 

A. Provide and keep up-to-date a complete as-built set of blue line prints.  
Correct daily to show every change from the original drawings and 
specifications including the size and kind of equipment, panel schedules, 
lighting fixture schedule, and runs of all conduits including dimensional 
location of all underground runs, and all addenda and/or change orders.  
Prints for this purpose may be obtained from the Architect.  Keep this set of 
drawings on the work and use only as a record set. 
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B. Submit Record drawing prints to the Engineer for review prior to submission 
of `As Built’ drawings. Prepare "As-built" drawings in Latest AutoCad 
version. The "As-built" drawings shall incorporate all corrections and 
comments made by the Electrical Engineer on the Record drawings and be 
submitted to the Electrical Engineer for final approval. After acceptance of 
the `As Built’ drawings the contractor shall submit 3 copies of the approved 
"As-built" drawings to the Architect along with the CD Rom. Provide 
drawings on a CD Rom in accordance with Section 01000 Basic 
Requirements. 

 
1.22 GUARANTEE 
 

A. The Electrical Subcontractor shall and hereby does warrant that all work 
executed and all equipment furnished under this section shall be free from 
defects of workmanship and materials for a period of one (1) year from date 
of final acceptance of this work.  The Electrical Subcontractor further agrees 
that he will, at his own expense, repair and replace all such defective work 
and all other work damaged thereby, which becomes defective during the 
term of the Guarantee Warranty. 

 
B. In addition to the guarantees called for under this specification and the 

requirements of the "General Conditions", and "Basic Requirements", the 
Contractor shall guarantee his work as follows: 

 
C. For factory-assembled equipment and devices on which the manufacturers 

furnish standard published guarantees as regular trade practice, the Contractor 
shall obtain such guarantee and/or warranty, and deliver same to the Owner, 
along with operating manuals required under other paragraphs of the 
specifications. 

 

 1.23 SERVICES  

A. The electric service provided by Eversource shall be 200 amp, 120/240                                                                                        
volts, 1-phase, 4-wire. 

 B. Conduits from utility pole to meter shall be by the  Electrical Subcontractor.  
  Feeders shall be by Eversource 

C. All charges by Eversource for electric service for this project shall be paid 
by the Owner.  Contact Paul Labowski @ 413-787-9468. Service Request 
has been filed and is #2715529. 

 D. Meter to be furnished and installed by the Eversource. 
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PART 2 - PRODUCTS 
 

2.1 WIREWAYS 
 

A. Wireways shall be made to accommodate conductors as required in 
accordance with applicable rules of the National Electric Code. To be of code 
gauge steel and supported as required by Code. 

 
2.2 RACEWAYS AND WIRING SYSTEMS 

 
A. Rigid non metallic conduit shall be either schedule 40 or Schedule 80 PVC and 

shall comply with UL651.  In underground installations transition rigid 
nonmetallic conduit to rigid steel conduit within 5’ of building including stub 
up.  Provide a 3” wide metallic warning tape stating “Danger – Buried Electric” 
12” below grade directly above all buried PVC duct banks.  Fittings shall be 
provided by the same manufacturer that supplies the conduit and shall be 
installed using manufacturer approved cement solvent.  All elbows shall be long 
sweep PVC coated rigid steel conduit.  Schedule 40 & 80 for utility raceways 
shall be subject to Eversource approval or their standards. 

 
B. A ground wire shall be provided in all conduit runs.  The ground conductor 
 shall be sized in accordance with code or larger as may be indicated on the 
 contract documents. 

 
C. All branch circuits feeding lighting and receptacle outlets shall be provided with 
 a dedicated neutral.  No multi wired branch circuits shall be installed. 

 
D. Refer to `Installation of Conduits and Fittings’ in part 3 of these specifications 
 for installation requirements of all conduits. 

 
2.3 CONDUCTORS 

 
A. All conductors shall be soft-drawn copper, and shall have a conductivity of not 

less than 98% of the USASI standard annealed copper, shall be smooth and true 
and of cylindrical form and shall be within 1% of the actual size called for.  All 
conductors shall bear the markings of the Underwriter's Laboratories, the AWG 
size, the type insulation, maximum permissible voltage, the manufacturer's 
name and trade mark. Minimum insulation voltage rating shall be 600 VAC at 
75 degrees  

 
B. For power and lighting systems, no wire smaller than #12 AWG shall be used. 

 
C. Branch circuit wiring in raceway shall be type “THWN”, and shall be insulated 

for 600 volts color-coded over its entire length. 
 

D. Conductors #12 AWG and smaller shall be solid. 
 

E. Conductors #10 AWG and larger shall be stranded. 
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2.4 MARKING FEEDERS 
 

A. Permanent tags should be connected to all feeders at intermediate pull boxes to 
provide identification for future use. 

 
B. All feeders shall be identified with colored tape.  Colors are as follows: 

 
 

120/240 Volts  
  
Black - Phase A  
Red - Phase B  
White – Neutral  
Green - Ground  
  

 
 

 
2.5 SELF-CONTAINED METER SOCKET 
 

A. Furnish and Install 200A. 120/240V. 1-phase, 4-wire self-contained metering 
pedestal with meter socket with manual by-pass, lever by-pass and 8 circuit load 
center panel.  Refer to Eversource standard publication for approved 
manufacturers.   Pedestal shall be anchored to concrete base as detailed on the 
Landscape drawings. 
                                         

      2.6        PULLING HAND HOLE 

        A. Furnish and install where needed, a 17" x 30" x 30"D. high                                                 
density polymer concrete hand hole with cover labeled electrical. 

                    B. Hand hole shall consist of Penta head bolts and stainless steel hardware and                                    
shall be equal to Oldcastle Precast#S1730HBBOA/S1730C30FA. 

 

     2.7        SITE LIGHTING FIXTURES & POLES. 

                    A. Furnish and install as scheduled on the Landscape drawings LED site lighting    
fixtures and poles to concrete bases as detailed on the Landscape drawings.  
Poles shall be mounted plumb and secured to concrete bases with anchor bolts 
as dictated by approved manufacturers bolt circle template. Lighting fixture & 
pole to match existing light & poles in Town of Montague Turners Falls 
Avenue A streetscape, to be Granville II LED (GVD 60 4K AS T B 3 N S B 
H L20 PCS) & Salem Aluminum Pole (SMA 10 F5J 13 P07 ABG BK 
R114B) as manufactured by Holophane, 3825 Columbus Rd SW Granville, 
OH 43023 855-231-9466.   

                     B. Each site lighting standard shall be grounded via ground wire in ¾”PVC                                                                                       
conduit to an 8’-0” driven ground rod. 
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PART 3 - EXECUTION 
 
 

3.1 WORKMANSHIP 
 

A. This Contractor shall endeavor to layout and perform his work in such a manner 
as to cause no delay in the construction work by other trades. 

 
B. This Contractor shall verify all measurements and shall be responsible for the 

correctness of same.  No allowance will be made for differences between actual 
measurements and those shown on the plans. 

 
C. If, in laying out his work, this Contractor finds that the work of other trades 

might interfere with him, the Architect/Engineer shall be notified at once.  The 
right is hereby reserved by the Architect/Engineer to make reasonable changes 
in arrangement of equipment, piping, etc., prior to roughing-in, if interference is 
found, without additional cost to the Owner. 

 
D. All work shall be installed in such a manner as to be readily accessible for 

maintenance, repair and operation.  Deviations from the plans must be approved 
by the Architect/Engineer without additional cost to the Owner. 

 
E. The locations of outlets, apparatus and equipment are approximate only and the 

runs of feeders, mains and branches are not necessarily to be made exactly as 
shown on the plans.  The exact locations of such work shall be determined after 
full consideration has been given to work of other trades and without changes in 
the design of the systems.  The entire installation shall conform to the latest 
issue of the National Electric Code and local inspection authorities. 

 
F. There shall be no splices in new wire except where circuits are branched. 

 
G. Make splices for #10 or smaller conductors with U.L. approved solderless 

connectors based on MMM Co.”Scotchlock” Type S, M, or L, Buchanan, or 
T&B “Stakon”.  Make splices, cable taps and terminals for #8 or larger 
conductors with U.L. approved bolted pressure conductors of bronze or copper 
construction equal to those manufactured by T&B or Burndy. 

 
3.2 GROUNDING 

 
A. The Electrical Subcontractor shall furnish and install all material required for 

the grounding and/or bonding in the building of all equipment, metal piping 
systems, power and lighting systems. 

 
B. The Electrical Subcontractor shall make tight and proper all metallic 

components and equipment to one another and to ground, using a positive 
foolproof system of connections.  Provide and install bonding and grounding 
conductors with approved termination where required, conforming with latest 
National Electric Code, Eversource and other applicable specification standards. 
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C. A ground wire shall be provided in all conduit runs.  The ground conductor 
shall be sized in accordance with code or larger as may be indicated on the 
contract documents 

 
D. Size ground connections according to Code.  Ground connections shall be 

copper, connected with code-approved brass or copper clamp fittings.  Do not 
use soldered connections in grounding connection. 

 
E. Make ground connection and taps from equipment with as few connections 

as possible.  Make connections with approved type solderless connectors, 
protect from mechanical injury and support rigidity. 

 
F. Clean contact surfaces thoroughly before connection is made, so as to insure a 

good metal-to-metal contact.  Ground connections shall be readily accessible 
for inspection at all times. 

 
G. Bonding conductors on the load side of the service device and equipment 

grounding conductors shall be sized in relation to the fuse or trip size of the 
overcurrent device supplying the circuit in accordance with the following table: 

 
H. SIZING OF EQUIPMENT AND RACEWAY GROUNDING 

CONDUCTORS AND LOAD SIDE OF SERVICE BONDING 
JUMPERS 

 
 
 

OVERCURRENT DEVI CE GROUNDING CONDUCTOR OR BONDING 
CONDUCTOR 

FUSE OR TRIP SIZE SIZE -- CU SIZE AL 
(AMPS)**   

   
15 - 20 #12 #10 
25 - 60 #10 #8 
70 - 100 # 8 # 6 
110 - 200 # 4 # 4 
225 - 400 # 2 1/0 
500, 600 * 2 x #1 2 x 2/0 

 
 
PART 3 EXECUTION 
 

3.3 INSTALLATION OF CONDUITS AND FITTINGS 
 

A. All conduits shall be installed so as to provide the straightest possible run with 
not more than the equivalent of three 90-degree bends in a single run.  Where 
more bends are necessary, the Electrical Subcontractor shall provide suitable 
pull boxes. 

 
B. Conduit shall be fished and cleaned and dry before pulling wires and shall be 
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suitably protected against entrance of dirt and moisture during construction. 
 

C. Ends of all conduits shall be reamed and all joints made waterproof.  
Connections to junction boxes shall be double locknut and bushing, using 
insulated bushings on all conduit 1-1/4” or larger.  Grounding busing shall be 
provided at all panel connections. 

 
D. Run conduit to avoid low pockets which might collect water.  During 

installation, cap open ends. 
 

E. Maintain conduits in position during the pouring of concrete. 
 

F. Electric metallic tubing will not be installed below grade in areas subject to 
severe corrosion conditions or embedded in concrete.  Approved conduit no 
larger than 1-1/4” & 2” may be installed on the centerline of concrete slabs on 
grade, respectively.  Conduit larger than the above may be embedded in the 
slab, provided the slab on grade is thickened accordingly.  Where conduit is run 
below slab on grade, conduit will be corrosion protected. 

 
G. Support exposed conduit in a firm and substantial manner by means of 

adjustable malleable hangers of approved design. 
 

H. All underground raceways shall be a minimum of 24” below finished grade.  
Where the secondary electric service raceway is routed under any paved area, 
this raceway shall be provided with a minimum of 4” concrete cover.  Concrete 
under appropriate section of specifications. 

 
 
 
 
 

END OF SECTION 
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SECTION 31-2000 
 

SITE DEMOLITION, CLEARING & GRUBBING 
 
 
PART 1 - GENERAL 
 
1.01 CONTRACT PROVISIONS INCORPORATED BY REFERENCE 
 

The General Provisions of the Contract, including the General and Supplementary Conditions and 
Division 1, apply to the work specified in this Section. 

 
1.02 SECTION INCLUDES 
 

A. Demolition, clearing and grubbing required for this work includes, but is not necessarily 
limited to removal and off-site disposal of the following: 

 
1. Bituminous Pavement 
2. Gravel Pavement 
3. Curbing 
4. Trees and vegetation 
5. Concrete Foundation 
6. Other items as noted on the drawings 
7. Debris and rubble within the project limits 

  
B. Constructing temporary barriers around trees designated to remain. 
 
C. Temporary protection of existing sidewalks and walkways. 

 
D. Definitions 
 
The term ‘site demolition, clearing and grubbing’, as used herein, includes the removal and off-site 
disposal of all existing objects (except for those objects designated to remain) within the project area, 
plus such other work as is described in this Section of these Specifications. 

 
 
1.03 RELATED WORK DESCRIBED ELSEWHERE 
 

A. Excavating, Filling and Grading................................ Section 31-5001 
 
 
1.04 QUALITY ASSURANCE 
 

A. Qualifications 
 

1. Provide at least one person who shall be present at all times during tree clearing and 
grubbing operations and who shall be thoroughly familiar with the types of trees 
involved and who shall direct the trimming of roots and limbs where required. 
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2. Provide at least one person who shall be present at all times during demolition operations 

and who shall be thoroughly familiar with the procedures involved and who shall direct 
and coordinate the operation and ensure coordination with the applicable utility agencies. 

 
B. Codes and Standards 

 
Perform demolition and clearing work in accordance with applicable rules, regulations, codes 
and ordinances of Local, State and Federal Authorities, and in accordance with the 
requirements of Public Utility Corporations having jurisdiction over the work.  Obtain and pay 
for all necessary permits, licenses and certificates and give all notices as required during the 
performance of the demolition work. 

 
1.05 JOB CONDITIONS 
 

A. Dust and Mud Control 
 
Use all means necessary to prevent the spread of dust and mud during performance of the work 
of the Section; thoroughly moisten all surfaces as required to prevent dust being a nuisance to 
the public, neighbors and concurrent performance of other work on the site. 

 
B. Burning 

 
On-site burning will not be permitted. 

 
C. Protection 

 
Use all means necessary to protect existing objects designated to remain and, in the event of 
damage, immediately make all repairs and replacements necessary to the approval of the 
Architect, at no additional cost to the Owner.  When work occurs within the root structure of 
an existing tree designated to remain, such work shall be carried out by hand with no 
machinery allowed that may damage the root structure of the tree. 

 
D. Provide, erect and maintain all catch platforms, lights, barriers, weather protection, warning 

signs, and all other items as required for the proper protection of the workmen engaged in 
demolition operations, public and adjacent construction. 

 
E. Provide adequate fire protection in accordance with local Fire Department requirements. 
 
F. Coordinate with Montague Police before construction begins. Montague Police shall determine 

which phases of the project require police assistance and how many officers will be required 
for assistance. The Contractor shall pay the Town of Montague Police Department directly.  
The Contractor shall include an allowance of $4,000 in the bid, and provide receipts for traffic 
officer details at the completion of the work.  Any amount for traffic control in excess of the 
allowance will be paid to the Contractor by the Owner.  Any amount for traffic control below 
the allowance amount will be paid to the Owner by the contractor.  All traffic control officer 
details shall be approved in advance by the Owner. The Owner shall not be responsible for 
arranging for, or scheduling of, traffic officers. 
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F. Do not close or obstruct street or sidewalks without the proper permit.  Conduct operations 

with minimum traffic interference. 
 
G. Protect all public and private property adjacent to and on the job site including platforms, 

vents, utility lines, streets, sidewalks, light standards, hydrants, street signs, mail boxes and fire 
alarm boxes.  Make all repairs necessitated by reason of, or in the course of, operations under 
this Contract to the complete satisfaction of the Owner of the damaged property. 

 
 
PART 2 - PRODUCTS 
 
2.01 TEMPORARY BARRICADES 
 

Unless otherwise specifically approved by the Architect, use only new and solid lumber of utility 
grade or better to construct temporary barricades around the objects designated to remain. 

 
2.02 SEDIMENT BARRIER 
 

A. Geotextile filter fabric for drainage inlet sediment barrier shall be a nonwoven polypropylene 
geotextile fabric. 

B. Fabric shall meet the requirements of AASHTO M288-06 Class 3. 
C. Fabric shall have the following minimum properties: 

1. Grab Tensile Strength of 500 lbs (per ASTM D 4632) 
2. Flow Rate of 135 gal/min/ft2 (per ASTM D 4491). 

 
2.03 PRUNING PAINT 

 
Use only a pruning paint specially formulated for horizontal application to cut or damaged plant 
tissue and approved by the Architect for this work. 

 
2.04 EXPLOSIVES 

 
Do not use explosives in this work. 

 
2.05 OTHER MATERIALS 

 
All other materials, not specifically described, but required for proper completion of the work of this 
Section, shall be as selected by the Contractor, subject to approval of the Architect. 
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PART 3 - EXECUTION 
 
3.01 PREPARATION 
 
A. Notification 

 
Notify the Landscape Architect at least two full working days prior to commencing the work of this 
Section. 

 
Notify Dig-Safe for utility identification (1-800-322-4844)  Record locations on Project Record 
Documents from Dig-Safe field location markings. 

 
B. Site Inspection 

 
1. Prior to all work of this Section, carefully inspect the entire site and all objects 

designated to be removed and to be preserved. 
 

2. Locate all existing trees to remain and mark with survey tape. 
 

C. Clarification 
 

1. The drawings do not purport to show all objects existing on the site. 
 

2. Before commencing the work of this Section, verify with the Architect all objects to be 
removed and all objects to be preserved. 

 
 

D. Scheduling 
 

1. Schedule all work in a careful manner with all necessary consideration for neighbors and 
the public.  Before commencing any work, submit for review a schedule showing the 
commencement, the order and the completion dates for the various parts of this work. 

 
2. Avoid interference with, use of, and passage to and from, adjacent buildings and 

facilities. 
 

3. Work shall be properly coordinated with the work of other trades.  Other trades shall be 
consulted in advance so that proper provisions may be made for installation of their work 
and so that the work of this Section may be properly finished and connected to the work 
of other trades. 

 
E. Disconnection of Utilities 

 
Before starting site operations, disconnect or arrange for disconnection of all utility services 
designated to be removed or that require temporary discontinuance for the duration of the 
work, as shown in the drawings, performing all such work in accordance with the requirements 
of the utility company or agency involved.  

 



BID DOCUMENTS 
Canal St. Parking Lot 

Montague, Massachusetts 
Site Demolition, Clearing & Grubbing - 5 of 6 

F. Protection Utilities 
 

Preserve, in operating condition, all active utilities traversing the site and not designated to be 
disconnected. 

 
G. Provide adequate fire protection in accordance with local Fire Department requirements. 

 
H. Do not close or obstruct street or sidewalks without the proper permit.  Conduct operations 

with minimum traffic interference. 
 
3.02 DEMOLITION 
 

A. All items designated to be salvaged shall be carefully removed from the site so as not to 
damage them.  Items, such as fencing, may require dismantling.  Removed and salvaged items 
shall be delivered to the Owner at a location designated by the Owner's Representative.  
Damaged items shall be repaired or replaced by the Contractor at no extra charge to the Owner.  
The Contractor shall take possession of all demolished materials not scheduled for reuse and 
completely remove from site and legally dispose of same. 

 
B. Items to be reset on the site may be stacked on the site until reuse.  Care and protection of the 

stacked items until reuse shall be the responsibility of the Contractor.  Any damaged items 
shall be replaced by the Contractor at no extra charge to the Owner. 

 
C. Saw cutting shall be conducted in locations which are designated on the plans so that pavement 

to remain shall have a finished edge.  Cutting shall be done in a neat, straight line.  The 
equipment for cutting pavement shall consist of a cutting machine comprised of a suitable 
motor, driving a circular cutter, with control devices, and mounted on a sturdy frame, 
supported by rubber tire wheels. 

 
D. Demolition shall be done as efficiently and rapidly as possible, with no undue accumulations 

of rubbish or debris.  Refuse shall be hauled away by the Contractor, with route of travel to and 
from point of dumping kept clear and free during periods of use. 

 
E. Take precautions to guard against movement, settlement or collapse of any surrounding 

construction designated to remain and be liable for any such movement, settlement or collapse. 
 

F. Remove footings and foundations to a depth of 18" below finish grade or as shown on the 
drawings. 

 
3.03 CLEARING AND GRUBBING - GENERAL 
 

A. Cut down all trees and brush, as designated on the plans.  Remove all stumps and debris, and 
remove from the property.  No burning of materials will be permitted on the site. 

 
B. The felling of trees shall be carefully carried out so as to avoid any damage to trees that are to 

remain. 
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C. Remove from the site all brush, rubbish, pavement, concrete or masonry foundations 
designated to be removed. 

 
3.04 CONSTRUCTION OF BARRICADES 
 

A. Layout 
 

1. At all trees designated on the plan, construct a temporary barricade around the tree a 
minimum of six (6) feet from the trunk. 

 
2. Make barricades at least three (3) feet high, consisting of wood slat and wire snow 

fencing, in a square configuration with 2" x 4" wood corner posts set at least 36 inches 
into the ground. 

 
B. Protection 

 
1. Take special care in setting posts so as not to damage tree roots. 

 
2. Do not permit stockpiling of materials or debris within the barricaded area nor permit the 

earth surface to be changed in any way except as specifically approved by the Architect. 
 
3.04 REMOVAL OF DEBRIS 
 

Remove all debris from the site and leave the site in a neat and orderly condition to the approval of 
the Architect.  Debris shall consist of stumps, roots and rocks not in compliance with the criteria for 
fill (Ref. Section 02200).  This debris shall be disposed of by the Contractor in an approved dumping 
site in compliance with local codes and the Wetlands Protection Act. 

 
 

END OF SECTION 
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SECTION 31-5001 
 

EXCAVATING, FILLING AND GRADING 
 
 
PART 1 - GENERAL 
 
1.01 CONTRACT PROVISIONS INCORPORATED BY REFERENCE 
 

The General Provisions of the Contract, including the General and Supplementary Conditions 
and Division 1, apply to the work specified in this Section. 

 
1.02 SECTION INCLUDES: 
 

A. Excavating, filling and grading required for this work includes, but is not necessarily 
limited to the following: 

 
1. Stripping and stockpiling topsoil 
2. Protection of embankments, environmental controls 
3. Excavation: 

a. General excavation to lines and grades indicated. 
4. General exterior rough grading, cutting and filling as required. 
5. Filling and backfilling as required including furnishing of any extra material 

required, including compaction.  
6. Compacted gravel for footings. 
7. Disposal of excess or unsuitable material. 
8. Dewatering and control of water, as required, for construction purposes. 

 
1.03 RELATED WORK DESCRIBED ELSEWHERE 
 

A. Site Demolition, Clearing and Grubbing ................... Section 31-2000 
B. Site Improvements ..................................................... Section 32-2000 
C. Cast-In-Place Concrete .............................................. Section 32-1300 
D. Bituminous Concrete Paving ..................................... Section 32-1216 

 
1.04 JOB CONDITIONS 
 

A. Dust Control 
 

1. Use all means necessary to control dust on and near the work and on and near all off-
site borrow areas, if such dust is caused by the Contractor's operations during 
performance of the work or if resulting from the condition in which the Contractor 
leaves the site. 

 
2. Thoroughly moisten all surfaces as required to prevent dust being a nuisance to the 

public, neighbors and concurrent performance or other work on the site. 
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B. Protection 
 

1. Use all means necessary to protect materials of this Section before, during and after 
installation and to protect all objects designated to remain. 

 
2. Excavation, sidewalks, trenches, etc., shall be kept properly fenced and guarded.  

Lights shall be provided and maintained wherever and whenever necessary. 
 
3. Shoring 

 
Do all shoring, bracing, etc., necessary to support soil adjoining the excavation.  The 
same shall be removed when directed.  Provide steel sheeting as required to protect 
vehicle movement. 

 
4. In the event of damage, immediately make all repairs and replacements necessary to 

the approval of the Landscape Architect at no additional cost to the Owner. 
 
5. Provide flagmen and police protection where required. 

 
1.05 QUALITY ASSURANCE 
 

A. Compaction Control 
 

Wherever a percentage of compaction for backfill is indicated or specified, it shall be the 
in-place density divided by the maximum density and multiplied by 100. 

 
B. The maximum density shall be the density at optimum moisture as determined by ASTM 

Standard Methods of Test for Moisture - Density Relations of Soil Using 10-lb. Rammer 
and 18-inch Drop, Designation D1557-78.  Where all of the material passes a No. 4 sieve, 
Method A shall be used, and where material is retained on the No. 4 sieve, Method D shall 
be used. 

 
C. Where Method D is used, the maximum density shall be corrected if some of the material 

is larger that 3/4 inch.  The corrected maximum density shall be determined by the 
following formula: 

 
    P  x  D  P x 0.90 x D 

   D =    f      f  +  C    t 
             100  100 
 
 Where: 
 
 D = Corrected maximum density 

 Pc = Percent of material retained on the 3/4 inch sieve 

 Pf = Percent of material passing the 3/4 inch sieve+ 

 Df = Maximum density of material passing the 3/4 inch sieve 

 Dt = Bulk specific gravity of material retained on the 3/4 inch sieve multiplied by 

62.4 
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D. The in-place density shall be determined in accordance with ASTM Standard Method of
Test for Density of Soil in Place by the Sand Cone Method, Designation D1556-64.

E. All materials used on-site are subject to the approval of the Landscape Architect and
unsuitable materials shall be removed from the site.

1.06 SUBMITTALS AND TESTING 

A. Submit a 50 lb. sample of each type of fill (off-site and on-site) to testing laboratory in an air
tight container at least seven (7) days prior to use.  Submit the name of each material supplier and
specific type and source of each material.  Any change in source throughout the project requires
written approval by the architect or engineer. Materials in question may not be used, pending test
results.  Remove rejected material and replace with new, approved material.Test to be performed:
sieve analysis

B. Cooperate with the laboratory in obtaining field samples of in-place, bank-run, borrow or
stockpiled materials.  Samples should be obtained by laboratory personnel from various
suppliers, but other individuals may obtain and deliver samples if approved by the Landscape
Architect.

C. Submit compaction test results for sub bases prior to installing concrete or bituminous
pavement.

D. The Contractor shall bear cost of all testing of materials

PART 2 - PRODUCTS 

2.01 FILL MATERIAL, GENERAL 

A. Approval Required

All fill material shall be subject to the approval of the Landscape Architect.

B. Notification

For approval of imported fill material, notify the Landscape Architect at least four working 
days in advance of intention to import material; designate the proposed borrow area, and 
permit the Landscape Architect to sample, as necessary, from the borrow area for the 
purpose of making acceptance tests to prove the quality of the material.  Fill material from 
on site may be used on another, if considered acceptable by the Landscape Architect. 

2.02 ON-SITE FILL MATERIAL 

On-site fill shall be well graded, natural inorganic soil, approved by the Landscape Architect and 
meeting the following requirements: 

A. It shall be free of organic or other weak or compressible materials, of frozen materials, and
of stones larger than six inches maximum dimensions.
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B. It shall be of such nature and character that it can be compacted to the specified densities in
a reasonable length of time.

C. It shall be free from highly plastic clays, from all materials subject to decay,
decomposition, or dissolution and from cinders or other material which will corrode piping
or other metal.

D. It shall have a maximum dry density of not less than 100 lbs. per cubic foot.

2.03 IMPORTED FILL MATERIAL 

All imported fill material shall meet the requirements of Article 2.02, and shall, in addition, be 
predominately granular with a maximum particle size of 3 inches and a plasticity index of 12 or 
less. 

2.04 TRENCH BACKFILL 

All on-site fill material used for trench and structural backfill shall meet the requirements of 
Article 2.02. 

2.05 DENSE-GRADED CRUSHED STONE (Sub-base) 

Granular base under all areas receiving bituminous concrete paving or gravel paving shall be a 
subbase material combining crusher-run coarse aggregates of crushed stone and fine aggregates 
of natural sand or stone screenings uniformly premixed with a predetermined quantity of water 
meeting the requirements of Article M2.01.7 

The composite material shall be free from clay, loam or other plastic material, and shall meet the 
following grading requirements: 

Sieve Designation Percent Passing 

2 inch 100 
1 1/2 inch 70-100
3/4 inch 50-85
No. 4 30-55
No. 50 8-24
No. 200 3-10

2.06 STRUCTURAL FILL 

A. Structural fill shall be Type C Gravel borrow in accordance with MSSHB, Section
M.103.0.  It shall be graded as follows and have no stones larger than two (2) inches.
Structural fill shall be used exclusively as backfill under all slabs, roadways, footings, or
any load bearing component where additional material is required to reach desired grades.

Sieve Size Percent Passing 

3" 100 
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1/2"  50-85
No. 4   40-75
No. 50  8-28
No. 200  0-8 

B. It shall be free of organic material, loam, snow, ice frozen soil and other objectionable
material.

C. When both structural fill and gravel borrow are used on same site, they shall be the same
material from the same source.

PART 3.00 - EXECUTION 

3.01 GENERAL 

A. Prior Familiarization

Prior to all work of this Section, become thoroughly familiar with the site, the site
conditions, and all portions of the work falling within this Section.

B. The Contractor shall establish the baseline shown on the drawings and accurately lay out
all improvements related thereto.  All work and control points shall be preserved by a
system of offsets and/or ties in order to prevent destruction.  Elevations shall be established
from the project benchmark shown on the Contract Plans.

C. Backfilling Prior to Approvals

1. Do not allow or cause any of the work performed or installed to be covered up or
enclosed by work of Section prior to all required inspections, tests and approvals.

2. Should any of the work be so enclosed or covered up before it has been approved,
uncover all such work at no additional cost to the Owner.

3. After the uncovered work has been completely tested, inspected and approved, make
all repairs and replacements necessary to restore the work to the condition in which it
was found at the time of uncovering, all at no additional cost to the Owner.

D. Stripping of Topsoil

Any topsoil within "Limits of Work" and where excavation will occur shall be removed by
the contractor.

3.02 FINISH ELEVATIONS AND LINES 

Contractor shall be responsible for setting and establishing finish elevations and lines, to the 
required tolerances.  Carefully preserve all data and all monuments set and, if displaced or lost, 
immediately replace to the approval of the Landscape Architect, at no additional cost to the 
Owner. 



BID DOCUMENTS 
Canal St. Parking Lot 

Montague, Massachusetts 
Excavating, Filling & Grading - 6 of 10 

3.03 EXCAVATING 

A. Excavate site as shown on the drawings and cross-sections. All suitable material must be
stored on site and utilized as backfill or in embankments. Surplus suitable material: the
town shall have first right of refusal. Unsuitable material shall be removed and disposed of
off the site.

B. Depressions Resulting from Removal of Obstructions

Where depressions result from, or have resulted from, the removal of surface or subsurface
obstructions, open the depression to equipment working width and remove all debris and
soft material as directed by the Landscape Architect.

C. Other Areas

1. Excavate to grades shown on the drawings or described elsewhere.

2. Where excavation grades are not shown on the drawings, excavate as required to
accommodate the installation.

3. Side slopes of excavations must not exceed the angle or repose of the material
encountered; otherwise shore and brace where sloping is not possible either because
of space limitations or the stability of the material excavated.  Maintain sides and
slopes of excavations in a safe condition until completion of backfilling by benching,
shelving or bracing.

4. If unauthorized excavation occurs beyond the limits established on the drawings,
Contractor shall be responsible for the repair of the area by backfilling with approved
material and compacting to 95 percent maximum density at no additional expense to
the Owner.

5. If suitable bearing is not found at levels shown on Drawings, the Landscape
Architect shall be notified in writing so that any adjustments in level or changes may
be made immediately.

D. Over-Excavation

Backfill and compact all over-excavated areas as specified for fill below at no additional
cost to the Owner.

E. Perform earthwork in a manner to prevent surface water and subsurface or groundwater
from flowing into excavations and to prevent water from flooding the project site and
abutting streets.  Do not allow water to accumulate in excavations.  Remove water using
dewatering methods which will prevent softening adjacent areas, undercutting footings or
causing other damage.  Provide and maintain pumps, sumps, suction and discharge line and
other components that are necessary to convey water away from excavations.
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F. Peat, Muck and Rubble Excavation

Excavate and remove from the site all peat, muck and rubble to the depths and widths as 
shown on the plans so as to completely remove the unsuitable material to firm bottom.  The 
area is to be dewatered in order that the Landscape Architect can inspect the bottom and 
verify that all organic material has been removed.  All backfilling shall be done with the 
area dewatered. 

3.05 EXCESS WATER CONTROL 

A. Unfavorable Weather

1. Do not place, fill or roll up any fill material during unfavorable weather conditions.

2. Do not resume operations until moisture content and fill density are satisfactory to
the Landscape Architect.

B. Flooding

Provide berms or channels to prevent flooding of sub-grade; promptly remove all water
collecting in depressions.

C. Softened Sub-grade

Where soil has been softened or eroded by flooding or placement during unfavorable
weather, remove all damaged areas and re-compact as specified for fill and compaction
below.

D. Dewatering

1. Provide and maintain, at all times during construction, ample means and devices with
which to promptly remove and dispose of all water from every source entering the
excavations or other parts of the work.

2. Dewater by means which will ensure dry excavations and the preservation of the
final lines and grades of bottoms of excavations.

3.06 FILL AND COMPACTION 

A. Filling

After sub-grade compaction has been approved by the Landscape Architect, spread
approved fill material in layers not exceeding eight (8) inches in un-compacted thickness.

B. Moisture-Conditioning

Water or aerate the fill material as necessary and thoroughly mix to obtain a moisture
content which will permit proper compaction.

C. Compaction - General
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Compact each soil layer to at least the specified minimum degree; repeat compaction 
process until plan grade is attained. 

D. Degree of Compaction Requirements

1. Pavement Area

Compact fill in pavement areas to a minimum degree of compaction of 95% using 20
ton roller.

2. Contractor responsible for compaction testing by approved testing agency.

3.07 GRADING 

A. General

Except as otherwise directed by the Landscape Architect, perform all rough and finish
grading required to attain the elevations indicated on the drawings.  All trenches shall be
backfilled so as to be flush with pervious finish grades.

B. Grading Tolerances

1. Rough Grade

Bitum.  Concrete  ....................................................... plus/minus 0.1 ft. 

2. Finish Grade

Coarse aggregate under
    concrete slabs ......................................................... plus/minus 0.1 ft. 

C. Treatment After Completion on Grading

1. After grading is completed and the Landscape Architect has finished his inspection,
permit no further excavation, filling or grading, except with the approval and
inspection of the Landscape Architect.

2. Use all means necessary to prevent the erosion of freshly graded areas during
construction and until such time as permanent drainage and erosion control measures
have been installed.

3.08 EXCAVATING FOR FOOTING/TRENCHINGS 

A. General

1. Perform all trenching required for the installation of items where trenching is not
specifically described in other Sections of these Specifications.
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2. Make all trenches open vertical construction with sufficient width to provide free 
working space at both sides of the trench and around the installed item as required 
for caulking, joining, backfilling, and compacting. 

 
B. Depth 

 
Trench as required to provide the elevations shown on the drawings. 

 
C. Correction of Faulty Grades 

 
Where trench excavation is inadvertently carried below proper elevations, backfill with 
material approved by the Landscape Architect, and then compact to provide a firm and 
unyielding subgrade and/or foundation to the approval of the Landscape Architect, at no 
additional cost to the Owner. 

 
D. Trench Bracing 

 
1. Properly support all trenches in strict accordance with all pertinent rules and 

regulation. 
 
2. Brace, sheet and support trench walls in such a manner that they will be safe, that the 

ground alongside the excavation will not slide or settle, and that all existing 
improvements of every kind, whether on public or private property, will be fully 
protected from damage. 

 
3. In the event of damage to such improvements, immediately make all repairs and 

replacements necessary to the approval of the Landscape Architect at no additional 
cost to the Owner. 

 
4. Arrange all bracing, sheeting and shoring so as to not place stress on any portion of 

the complete work until the general construction thereof has proceeded far enough to 
provide sufficient strength. 

 
E. Removal of Trench Bracing 

 
Exercise care in the drawing and removal of sheeting, shoring, bracing and timbering to 
prevent collapse or caving of the excavation faces being supported. 

 
F. Grading and stockpiling Trenched Material 

 
1. Control the stockpiling of trenched material in a manner to prevent water running 

into the excavation. 
 
2. Do not obstruct surface drainage, but provide means whereby storm and waste waters 

are diverted into existing gutters, other surface drains, or temporary drains. 
 
3.09 BACKFILL 
 

A. General 
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1. All backfilling shall be compacted every 6" in depth to avoid settlement.  In
backfilling against walls or pipelines, the backfill shall be placed and compacted on
both sides at the same time to avoid undue strain.

2. Fill material within 2 feet of outside building lines shall be gravel borrow for the full
depth to the footing.  Fill beyond this limit may be on-site excavated material or
gravel borrow.

3. Any additional material necessary to complete the backfilling shall be furnished by
the Contractor.

4. Place gravel base material under concrete pads a minimum of 12" deep, compacted to
95% maximum dry density.

3.10 RIP-RAP PLACEMENT 

The stones shall be placed upon an approved bed of  gravel, crushed stone or other acceptable 
material, to the lines and grades shown on the plans and as directed and described in Section 983, 
subsection 983.62 of the Mass Highway Dept. Standard Spec. or Highways and Bridges. 

3.11 CLEANING UP 

Upon completion of the work of this Section, immediately remove all debris and excess earth 
materials from the site. 

END OF SECTION 
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SECTION 32-1216 

BITUMINOUS CONCRETE PAVEMENT 

PART 1 - GENERAL 

1.01 SUPPLEMENTARY GENERAL CONDITIONS 

The General Provisions of the Contract, including the General and Supplementary Conditions and 
Division 1, apply to the work specified in this Section. 

1.02 DESCRIPTION 

A. Work by General Contractor

Bituminous concrete pavement and curbing required for this work is indicated on the drawings
and includes, but is not necessarily limited to:

1. Roadway & Walk Pavement
2. Granite Curbing
3. Traffic Line Painting

B. Related Work Described Elsewhere

Excavating, Filling & Grading ....................................................Section 31-5001 

1.03 QUALITY ASSURANCE 

A. Qualifications of Workmen

1. Provide at least one person who shall be thoroughly trained and experienced in the skills
required, be completely familiar with the design and application of the work described in
this Section, be present at all times during progress of the work of this Section, and direct
all work performed under this Section.

2. For actual finishing of bituminous concrete surfaces and operation of the required
equipment, use only personnel thoroughly trained and experienced in the skills required.

B. Codes and Reference Standards

Reference is made to items and paragraphs of the latest revision of "Standard Specifications for
Highways and Bridges" of the State of Massachusetts Highway Department."  References in 
this Section to theses Standard Specifications bear the prefix "MHD." 
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1.04   SUBMITTALS 

A. Bituminous job mix: Submission of the job-mix formula for the bituminous concrete surface
course shall be the responsibility of the Contractor, and it shall be submited to the Landscape
Architect for approval 10 days prior to the pavement construction.

B. Curbing layout.

1.05 PRODUCT HANDLING 

A. Protection

Use all means necessary to protect bituminous concrete pavement materials before, during and
after installation and to protect the installed work and materials of all other trades.

B. Replacements

In the event of damage, immediately make all repairs and replacements necessary to the
approval of the Landscape Architect at no additional cost to the Owner.

C. Dust Control

1. Use all means necessary to prevent the spread of dust during performance of the work of
this Section.

2. Thoroughly moisten all surfaces as required to prevent dust being a nuisance to the public,
neighbors and concurrent performance of other work on the job site.

PART 2 - PRODUCTS 

2.01 GRAVEL BASE 

A. Granular base under all areas receiving bituminous concrete paving, concrete paving or
recrushed stonedust shall be a subbase material combining crusher-run coarse aggregates of
crushed stone and fine aggregates of natural sand or stone screenings uniformly premixed with
a predetermined quantity of water meeting the requirements of Article M2.01.7

B. The composite material shall be free from clay, loam or other plastic material, and shall meet
the following grading requirements:

Sieve Designation Percent Passing

2 inch   100
1 1/2 inch  70-100
3/4 inch   50-85
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  No. 4    30-55 
  No. 50   8-24 
  No. 200   3-10 
 

C. Sampling and testing shall be in accordance with the following standard AASHTO methods: 
 
 Seive Analysis  T27 
 Passing No. 200 Sieve T11 
  
2.02 BITUMINOUS CONCRETE PAVING 
 

A. All courses of the bituminous concrete paving shall consist of Class I, Type I-1, conforming to 
the requirements of Section 460, Subsection M3.11.00 of MDOT Specifications. 

 
1. Binder or bottom course paving shall have a maximum aggregate size passing 1 in. sieve, 

and bitumen content = 5 1/2% + 1/2% by weight. 
 
2. Top or wearing course paving shall have maximum aggregate size passing 1/2 in. sieve, and 

bitumen content = 6 1/2% + 1/2% by weight. 
 
B. Complete job mix formula, listing quantities and pertinent ingredient properties, shall be 

submitted to and approved by the Architect at least two weeks before work is started. 
 
 
2.03 BITUMINOUS TACK COAT 
 

A. Bituminous tack coat material shall conform to AASHTO M82. 
 
2.04  BITUMINOUS BASE COATE 
 A. All courses of the bituminous concrete paving shall consist of Class I, Type I-1, conforming to 

the requirements of Section 460, Subsection M3.11.00, of the State Specifications. 
 

2.05 TRAFFIC PAINT 
 
 A. Parking space pavement striping and crosswalk line painting conform to Section M7.01.10 and 

M7.01.07 of the MHD Specifications. 
 
 
PART 3 - EXECUTION 
 

3.01   TRAFFIC CONTROL   

      Maintain access for vehicular and pedestrian traffic as required for other construction activities. 
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3.02 SURFACE CONDITIONS 

A. Inspection

1. Prior to all work of this Section, carefully inspect the installed work of all other trades and
verify that all such work is complete to the point where this installation may properly
commence.

2. Verify that bituminous concrete pavement be installed in strict accordance with the
original design, all pertinent codes and regulation, and all pertinent portions of the
referenced standards.

B. Discrepancies

1. In the event of discrepancy, immediately notify the Landscape Architect.

2. Do not proceed with installation in areas of discrepancy until all such discrepancies have
been fully resolved.

3.03 EQUIPMENT 

A. Compacting Equipment

All equipment for compacting shall be steel-tired power rollers having a minimum weight of 10
tons, except that hand held vibrator compactors may be used in areas not accessible to rollers
where specifically approved in advance by the Owner.

B. Paving Equipment

All equipment for paving shall be spreading, self-propelled asphalt paving machine capable of
maintaining line, grade and minimum surface course thickness specified, with laser grading
sensors for tolerance accuracy.

3.04 PLACEMENT OF GRAVEL BASE COURSE 

A. Preparation

1. After subgrade has been completed, as described in Section 02200 of these Specifications,
and has been approved by the Landscape Architect or Field Engineer, roll the surface to a
smooth and uniform texture free from lumps, rock pockets, soft spots, and spongy areas.

B. Placement

1. Place the base course in strict accordance with the Standard Specifications.

2. The base shall be constructed of two courses of gravel.  The first course shall be not less
than 1/2 the thickness of the base required when thoroughly compacted.  The second
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course shall complete the thickness of base required.  Compaction shall be done with a 
vibrator compactor. 

 
C. Compaction 
 

1. Compact the base course to a minimum degree of compaction of 95 percent at optimum 
moisture content. 

 
2. Roll the base course until entire surface is firm, dense, and free from rock pockets and 

mud pads; do not slurry the base course. 
 
3. Water the base course after compaction. 
 

3.05   PLACEMENT OF BITUMINOUS CONCRETE SURFACING 
 
 A. Preparation 
  Bituminous concrete mixtures shall be laid only when surface is free of foreign matter and when 

the weather is not foggy or rainy, and further these operations shall be carried on only when the 
atmospheric temperature is not less than 40 degrees F in the shade. 
 

B. Placement 
 Bituminous concrete surfaces shall be placed in two courses with minimum thicknesses shown 

on the drawings.  The two course placement of the new bituminous concrete surfaces shall be as 
follows: 
 
1. The binder course shall confirm to State Specifications for Binder Course Bituminous 

Concrete in accordance with job-mix formula, and it shall be constructed in a minimum 
thickness shown on the drawings after compaction.  The bottom course shall be parallel to 
the proposed grade of the finished bituminous concrete surface. 

 
2. The surface course shall conform to State Specifications for Top Course Bituminous 

 Concrete in accordance with the job-mix formula, and it shall be constructed to a 
minimum thickness shown on the drawings after compaction.  The finished surface shall 
conform to proposed grades.   

 
3. All joints at old pavement shall be sawed vertical butt joints which shall receive a light 

coating of asphalt emulsion a short time before paving commences, as directed by the 
Landscape Architect. 

 
4. Existing areas shall not be disturbed by utility construction.  
 
5. Construction methods shall conform to the Massachusetts Highway Department 

Specifications, Section 460, Class I, Bituminous Concrete Pavement, Type-I. 
 
6. Submission of the job-mix formula for the bituminous concrete surface course shall be the 

responsibility of the Contractor, and it shall be submitted to the Landscape Architect for 
approval 10 days prior to the pavement construction. 
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7. Establishment of grades, grade control, and conformance to finished pavement surface
grade tolerances required shall be the responsibility of the Contractor in accordance with
the Drawings and Specifications.  See below for finish tolerances.

8. Roll the surface until a smooth and dense texture is obtained, free draining, and free from
any and all birdbaths.

3.06 GRANITE CURB 

A. Granite curb work shall not be performed during rainy weather or when temperature is less than
35 degrees F.

B. Installation shall be timed to permit placing curb during daylight hours, unless artificial light
satisfactory to the Architect is provided.

C. The pieces of granite shall be set on wooden blocks and leveled over an adequate length to
verify true vertical alignment.  The concrete shall then be poured and hand troweled to fill all
voids below and in front of the curb as detailed..

D. Granite curb shall be tapered to meet existing grade in areas adjacent to handicapped access
ramps.

E. Where new granite curbing joins existing or new bituminous curbing, the bituminous curbing
shall be replaced for a distance of 2 feet and shall be tapered to conform to the granite end
shape.

F. Portions of granite which become broken, cracked or chipped shall only be allowed for use if
approved by the Architect after a thorough visual inspection.

G. Joints between pieces of curbing shall be filled with an approved mortar mix in conformance
with M4.02.15.

3.07 TRAFFIC STRIPING 

A. Traffic paint materials, equipment, methods of placement, and precautions to be observed as to
weather, condition of surface, etc., shall conform to MHD Specifications for traffic striping first
class road work.  Striping shall not begin until all asphalt surfaces have cured for a minimum of
14 days.

B. Striping patterns shall conform to the layout shown on the Drawings.  Transverse striping of
handicap pathways shall be on 4 in. x 12 in. stripe to space ratio.

C. Strip width shall be the standard 4 inches except wheelchair and turn arrow symbols which shall
be as detailed in the current Manual of Uniform Traffic Control Devices.  The wheelchair
symbols shall be painted in spaces shown on the drawings.
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3.08 FINISH TOLERANCES 
 
 A. Bituminous Concrete Surface 
  Plus or minus 0.01 feet at any point from line grade shown on the Drawings. 

 
3.09 REMEDIAL MEASURES 
 
 A. Upon direction of the Landscape Architect, cut out, and/or rework all surfaces and  subgrade 

areas which do not meet the requirements of this Section; perform all remedial measures at no 
additional cost to the Owner. 

 
3.10 SPECIAL CONDITIONS 
 

A. Work shall be properly coordinated with the work of other trades. Other trades shall be 
consulted in advance so that proper provisions may be made for installation of their work and so 
that the work of this section may be properly finished and connected to the work of other trades. 

 
3.11 GUARANTEE 
 

Contractor shall guarantee all workmanship for a period of one year from the date of final acceptance. 
 
      
 

END OF SECTION 
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SECTION 32-1300 
 

CAST-IN-PLACE-CONCRETE 
 
 
PART 1 - GENERAL 
 
1.01 CONTRACT PROVISIONS INCORPORATED BY REFERENCE 
 

The General Provisions of the Contract, including the General and Supplementary Conditions 
and Division 1, apply to the work specified in this Section. 

 
1.02 DESCRIPTION 
 

A. Work Included 
 Cast-in-place concrete required for this Work is indicated on the Drawings and includes, but 

is not necessarily limited to: 
 

1. Concrete walkways 
 

B. Related Work Described Elsewhere 
 
1. Excavating, Filling & Grading ..........................................Section 31-5001 
2. Bituminous Concrete Paving  ............................................Section 32-1300 
 

1.03 QUALITY ASSURANCE 
 
 A. Qualifications for Workmen 
 

1. Provide at least one person who shall be present at all times during execution of this 
portion of the Work, shall be thoroughly trained and experienced in placing the types 
of concrete specified, and shall direct all Work under this Section. 

 
2. For finishing of exposed surfaces of the concrete, use only thoroughly trained and 

experienced journeymen concrete finishers. 
 

B. Codes and Standards 
 

1. In addition to complying with all pertinent codes and regulations, comply with all 
pertinent recommendations of "Structural Concrete for Builders", publication ACI 
301-66 of the American Concrete Institute. 

 
2. Where provisions of pertinent codes and standards conflict with these Specifications, 

the more stringent provisions shall govern. 
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1.04 SUBMITTALS 
 

A. Materials List 
 Within 15 days after award of Contract and before any concrete is poured on the job site, 

submit to the Landscape Architect the name and address of transit-mix concrete supplier. 
 
B. Transit-Mix Deliver Slip 
 

1. Keep a record at the job site showing time and place of each pour of concrete, together 
with transit-mix delivery slip certifying contents of the pour. 

 
2. Make a record available to the Landscape Architect for his inspection upon request. 
 
3. Upon completion of this portion of the Work, deliver the record and the delivery slips 

to the Landscape Architect. 
 
1.05 PRODUCT HANDLING 
 

A. Protection 
 Use all means necessary to protect cast-in-place concrete materials before, during and after 

installation, and to protect the installed work and materials of all other trades.  Contractor to 
make every effort to conduct concrete pours in early morning hours to allow sufficient time 
for hardening.  Scratches and graffiti will not be approved or accepted. 

 
B. Replacements 
 In the event of damage, immediately make all repairs and replacements necessary to the 

approval of the Landscape Architect and at no additional cost to the Owner. 
 
 

PART 2 - PRODUCTS 
 
2.01 CONCRETE 
 

A. General 
 All concrete, unless otherwise specifically permitted by the Landscape Architect, shall be 

transit-mixed in accordance with ASTM C-94. Concrete for flatwork shall be Class D.  
Concrete for wall and footings shall be Class A. Color is subject to approval by the 
Landscape Architect. 

 
B. Quality 
 

1. All concrete shall have the following minimum compressive strengths at 28 days and 
shall be proportioned within the following limits: 

 
     EXTERIOR SLABS 
   LOCATION OF CONCRETE & SITE WORK 
   Min. psi @ 28 days    4000 
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Max. size of aggregate      3/4 inch 
Min. sacks of cement/CY    5.50 
Max. slump in inches 4 

2. Concrete that is subject to freezing temperatures while wet shall have a water-cement
ratio not exceeding six gallons per sack and shall contain entrained air.

C. Cement
All cement shall be Portland cement conforming to ASTM C-150, Type I, and shall be the
product of one manufacturer.  The temperature of cement delivered to the plant shall not
exceed 150 deg. F. Color shall match existing concrete.

D. Aggregates

1. All aggregates shall conform to ASTM C-33-71, except as modified herein.

2. When used as a fine aggregate for cement concrete, sand shall be composed essentially
of clean, hard, strong, durable, and impermeable particles resistant to wear and frost,
inert to cement and water, reasonably free from structurally weak grains, organic
matter, loam, clay, silt, salts, mica, or other fine materials that my affect bonding of the
cement paste. Sand shall be taken from a natural deposit and shall be relatively
spherical in shape and shall have gritty surfaces. The sieve analysis of the sand shall
show it to be well graded and conforming to the following table.

Size of Percent by Weight Percent Passing 
Sieve Minimum Maximum 
3/8" 100 --- 
#4 95 100 
#16 55 80 
#50 10 25 
#100 2 8 
#200 0 2 

3. Coarse aggregate for cement concrete shall consist of crushed rock or screened gravel
and shall be composed essentially of clean, hard, strong, and impermeable particles,
resistant to wear and frost, and free from delterious amounts of organic matter, loam,
clay, salts, mica, and soft, thin, elongated, laminated or disintegrated stone, and it shall
be inert to water and cement.

Where finishing of the concrete is to be done by hammering or any other method that
breaks the surface of the concrete, only crushed rock shall be used for coarse
aggregate.
When tested by U.S. Standard laboratory sieves, coarse aggregate for cement concrete
shall be blended from stone sizes to meet the gradation requirements for each
designation listed of variation for general application and are minimum and maximum
in each case.  To insure uniformity of material used on any one job or project, the
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range of variation may be reduced to 1/2 of the master range upon determination of the 
character and source of the materials that the Contractor proposes to furnish. 

Designation No. C-1 No. C-2 No. C-3 
Nominal Size 1 1/2" 3/4"  3/8" 
Sieve Size | Min. Max. | Min. Max. | Min. Max. 
------------------------------------------------------------------------------------------ 
1 1/2 inch | 90 100 | -- -- | -- -- 
3/4 inch | 35 60 | 90 100 | -- -- 
1/2 inch | -- -- | -- -- | 90 100 
3/8 inch | 10 25 | 20 50 | 30 70 
No. 4 | 0 5 | 0 10 | 0 15 
No. 8 | -- -- | 0 5 | 0 5 

E. Water
All water shall be clean and free from deleterious matter.

2.02 CONCRETE MIXES 

Cement concrete shall be composed of specified proportions by weight of cement, aggregates, 
water and additives to form a homogeneous composition.  Cement concrete shall be specified 
according to the classification defined in the following table.  The classes of concrete to be used 
shall be designated on the plans or in the Specifications for the particular work. 

CLASSIFICATION OF CONCRETE MIXES 
Min. Min. 28 Days Coarse Maximum 

Class Cement Compressive Aggregate Aggregate % Air 
Concrete Strength* Designation Size 

----------------------------------------------------------------------------------------------------------------- 
A  560#/CY  3000 psi  C-1 1 1/2" 4.5 
B  500#/CY  2500 psi  C-1 1 1/2" 4.5 
C  440#/CY  2000 psi  C-1 1 1/2" 4.5 
D  620#/CY  3000 psi  C-2 3/4" 5.0 
DE 680#/CY  3500 psi  C-2 3/4" 6.0 
E  720#/CY  3000 psi  C-3 3/8" 7.0 
F  610#/CY  3500 psi  C-1 1 1/2" 6.0 

* As evaluated under ASTM C94-74.

All mixes above used for the Work will conform to one or more of the above mixes.  Prior to 
actual mixing, the Contractor shall submit design mixes for each mix to the Landscape Architect 
for approval, as mentioned on the Plans or in the Special Provisions. 



BID DOCUMENTS 
Canal St. Parking Lot 

Montague, Massachusetts 
Cast-in-Place Concrete - 5 of 10 

2.03 OTHER MATERIALS 

All other materials not specifically described but required for a complete and proper installation of 
cast-in-place concrete shall be as selected by the Contractor, subject to the approval of the 
Landscape Architect. 

PART 3 – EXECUTION 

3.01 SURFACE CONDITIONS 

A. Inspection

1. Prior to all Work of this Section, carefully inspect the installed work of all other trades
and verify that all such work is complete to the point where this installation may
properly commence.

2. Verify that all items to be embedded in concrete are in place.

3. Thoroughly wet the forms (except in freezing weather) or oil them; remove all
standing water.

4. Thoroughly clean all transporting and handling equipment.

B. Forms

1. Side forms and transverse forms for sidewalks shall be smooth, free from warp, of
sufficient strength to resist springing out of shape, of a depth to conform to the
thickness of the proposed walk, and of a type satisfactory to the Landscape Architect.

2. All mortar or dirt shall be completely removed from forms that have been previously
used.  The forms shall be well staked and thoroughly braced and set to the established
lines with their upper edge conforming to the grade of the finished walk which shall
have a sufficient pitch to the edge of the walk to provide for surface drainage, as
shown on the drawings, 2% cross-slope typical.

3. All forms shall be oiled before placing concrete.

C. Notification
Notify the Landscape Architect at least 48 hours before placing the concrete.

3.03 PLACING CONCRETE 

A. Method

1. Convey concrete from mixer to place of final deposit by methods that will prevent
separation and loss of materials.
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2. For chuting, pumping, and pneumatically conveying concrete, use only equipment of
such size and design as to ensure a practically continuous flow of concrete at the
delivery end without loss or separation of materials.

3. Deposit concrete as nearly as possible in its final position to avoid segregation due to
rehandling and flowing.

4. Place concrete as dry as possible consistent with good workmanship, never exceeding
the maximum specified slump.

B. Rate of Placement

1. Place concrete at such a rate that concrete is at all times plastic and flows readily
between bare bars.

2. When placing is started, carry it on as a continuous operation until placement of the
panel or section is complete.

3. Do not pour an area at one time that cannot be finished without checking; this is
particulary important during hot or dry weather.

4. Do not, in any case, pour a slab greater than 18 feet without construction joints.

5. Exterior pavement slabs shall be placed in alternating sections not exceeding 18 feet in
length.

C. Compaction

1. Throroughly consolidate all concrete by suitable means during placement, working it
around all embedded fixtures and into corners of forms.

2. During placement, throughly compact the concrete by hand tamping and by
mechanical vibration.

D. Expansion Joints
Expansion joints shall be placed at 24 foot intervals maximum or as shown on plans.

E. Isolation Joints
Isolation joints shall be placed against buildings, around street light footings, or as directed
by the Landscape Architect.  They shall be a preformed foam material with joint sealant
identical to the approved expansion joints.

F. Acceptablity
Do not use retempered concrete or concrete that has been contaminated by foreigh materials.
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3.04 CONSTRUCTION JOINTS 

A. Location
Make and locate construction joints so as to not impair the strength of the structure.

B. Approval
Obtain the Landscape Architect's approval of location of all control joints and construction
joints in the Work prior to the start of concrete placement.

3.05 LEVELING AND FINISHING 

A. General

1. Tamp slabs with a jitterbug to depress the rock and then pushfloat with a bulfloat as
necessary.

2. Take care that the wet slab meets the screeds accurately and does not rise above or
lower below them.

3. Carefully provide slab depressions as required for the finishes indicated on the
Drawings.

B. Finishing

1. Unless otherwise indicated on the Drawings, make all slabs even and uniform in
appearance, and where no slope is required, level within plus or minus 1/8" in 10'.

2. Score lines shall be as shown on the plans.  Depth of scoring shall be 1/4 inch deep.

3. No finishing operation shall be performed while free water is present.  Finishing
operations shall be delayed until all bled water and water sheen has left the surface and
the concrete has started to stiffen.

4. After edging and jointing operations, the surface shall be floated with a wood float.
Immediately following floating, the surface shall be steel troweled.

C. Exterior Finishes
Where "broom finish" is indicated on the Drawings and where no other exterior slab finish is
indicated on the Drawings, finish the exposed concrete surface by lightly combing with a
medium stiff broom after troweling is complete.

3.06 CURING 

A. During the entire period the concrete is being placed, cured and hardened, the Contractor
shall provide protection to the concrete from damage by underground water, rain, frost, or
sun in a manner satisfactory to the Landscape Architect.  An approved curing method
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providing full saturation and protection of the concrete against drying shall be performed for 
a minimum period of three days. 

 
B. In cold weather (below 50 deg. F), concrete placing shall be done only within properly built 

enclosures capable of retaining heat or without such structures if the temperature is above 50 
deg. F.  The temperature within these enclosures must reach 65 deg. F before placement of 
concrete may begin.  Only those openings required for the proper placing of concrete will be 
allowed in the enclosure.  After the conclusion of concrete placement, the minimum 
temperature within the enclosure shall be 50 deg. F for a five day period and 65 deg. F for a 
three day period.  The method of heating shall in no way cause a reduction in the available 
water content of the concrete. 

 
C. In hot and dry weather and as directed, all new concrete shall be kept shaded from the sun, 

sheilded from the wind, kept wet with water, or protected by other approved methods to 
retain moisture in the concrete throughout the curing period.  Manual wetting down of a 
particular area shall cause the area to be continually wet and not allow periods of drying to 
occur. Plastic roll material or impregnated paper may be utilized during the installation of 
the concrete, and must be thoroughly wetted at least once each day.  These materials are to 
be placed as soon as possible upon the completion of finishing of concrete in such a fashion 
that the surface will not be damaged or disturbed. 

 
D. All curing methods employed shall be practical for the curing situation involved, and all 

methods shall be subject to the approval of the Landscape Architect.  No curing compounds 
of  any kind shall be permitted, unless approved by the Landscape Architect. 

 
3.07 HOT WEATHER REQUIREMENTS 
 
 A. Placement 
 

1. Do not use concrete with a placing temperature that will cause difficulty from loss of 
slump, flash set or cold joints. 

 
2. Maintain a concrete temperature during placement of less than 90 deg. F. 
 
3. Use all means necessary to avoid drying the concrete prior to finishing operations. 
 

B. Protection 
 

1. Provide and use all required raincovers, sunshades, fog sprays, and other devices to 
protect the concrete. 

 
2. When rain appears imminent, all paving operations shall stop, and all available 

personnel shall begin placing forms against the sides of the pavement and covering the 
surface of the unhardened concrete with the protective covering. 
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3. The Contractor shall have on hand at the paving site sufficient burlap, plastic, or paper 
to cover at least 6,000 square feet of freshly laid pavement as a protection against 
sudden thundershowers or heavy downpours of rain. 

 
4. Any part of the pavement damaged by pedestrian traffic or other causes occurring prior 

to its final acceptance shall be repaired or replaced by and at the expense of the 
Contractor, in a manner satisfactory to the Landscape Architect.  The Contractor shall 
protect the pavement against both public traffic and the traffic caused by his own 
employees and agents. The pavement shall be so protected until the beam test shows a 
strength of at least 550 pounds per square inch or a minimum of 7 days. 

 
3.08 DEFECTIVE WORK 
 
 A. Inspection 
 

1. Immediately after forms have been removed, inspect all concrete surfaces and patch all 
pour joints, voids, rock pockets, and other imperfections before the concrete is 
thoroughly dry. 

 
2. Do not patch until concrete has been inspected by the Landscape Architect. 
 

B. Patching 
 
 1. Minor Defective Areas 
 

a. Chip away to a depth of about one inch, leaving edges perpendicular to the 
surface.  Wet the area to be patched and a space of at least 6" wide around it to 
prevent water being absorbed out of the mortar. 

 
b. Coat the area to be patched with a cement wash consisting of neat cement and a 

solution of one part "Konset", or equal approved by the Landscape Architect, to 
four parts water; apply patching mortar immediately. 

 
c. Patching mortar shall consist of one part cement to three parts water to a 

consistency as dry as is possible within the requirements of handling and 
placing; thoroughly compact the mortar by ramming it into place. 

 
d. Screed off so as to leave the patch slightly higher than surrounding surfaces; 

leave undisturbed for a period of 1-2 hours to permit initial shrinkage, and then 
perform final finishing. 

 
e. Finish the patch to match adjacent surfaces and keep wet for at least seven days; 

provide and install all required protective coverings. 
 

2. Major Defective Areas 
 If the defects are serious or affect the strength of the structure or if patching does not 

satisfactorily restore the quality and appearance of the surface, the Architect may 
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require the concrete to be removed and replaced, completely in accordance with the 
provisions of this Section, at no additional cost to the Owner. 

 
3.09 COMPENSATION 
 
 Measurement -- All work relating to paving and surfacing as described in this Section and on the 

Contract Drawings shall be measured complete-in-place.  In addition to the paving and surfacing 
items, related work including excavation, grading, gravel base course and compaction shall be paid 
for in this Section. 

 
 
 

END OF SECTION 
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SECTION 32-2000 
 

SITE IMPROVEMENTS 
 
 
PART 1 - GENERAL 
 
1.01 CONTRACT PROVISIONS INCORPORATED BY REFERENCE 
 

The General Provisions of the Contract, including the General and Supplementary Conditions 
and Division 1, apply to the work specified in this Section. 

 
1.02 SECTION INCLUDES 
 

A. Furnish all labor, materials, equipment and perform all operations necessary for completion 
of the work of this section as shown on the Drawings, as herein specified and as evidently 
required to properly complete the following items: 

 
1. Detectable Warning Strip 
2. Traffic Control Signs 

 
1.03 RELATED WORK DESCRIBED ELSEWHERE 
 

A. Excavating, Filling & Grading ............................................... 31-5001 
B.  Cast-in-Place Concrete ........................................................... 32-1300 

 
1.04 SUBMITTALS 
 

A. Forty-five days prior to installation and before any site furnishings are delivered to the job 
site, submit samples, specification cuts or shop and erection drawings for all items in 
Section 02950 indicating materials size and weight of steel, number, location and type of 
connection, welding sequence and hardware. 

 
B. All submittals shall follow the Provisions of Section 01300-Submittals. 

 
1.05 REFERENCES 
 

A. ASTM Standards 
 

1. A307- Carbon Steel Externally Threaded Standard Fasteners 
2. A424-Steel Sheet for Porcelain Enameling 
3. A500-Cold-Formed Welded and Seamless Carbon Steel Structural Tubing in Round 

and Shapes 
4. B209-Aluminum and Aluminum-Alloy Sheet and Plate 

 
B. SSHB-The Commonwealth of Massachusetts Highway Department MANUAL ON 

UNIFORM TRAFFIC CONTROL DEVICES AND STANDARD DRAWINGS FOR 
SIGNS AND SUPPORTS-(current editions)-DPW-TCD. 
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PART 2 - PRODUCTS 
 
2.01 DETECTABLE WARNING STRIP 

 
A.    Detectable/tactile warning strips shall comply with the Americans With Disabilities Act 

(ADA) section pertaining to Detectable Warnings On Walking Surfaces. 
 
B.    Detectable/tactile warning strip shall consist of vitrified polymer composite tiles which are 

cast-in-place into concrete handicap ramp surface, where indicated on the plans and 
details. 

  
C. Nominal dimensions of the tiles shall be 2 ft. x 2 ft. x 1.375 inches thick, 1.575 inches 

thick at the textured domes, with 1-3/8” deep perimeter flange and seven 1-3/8” deep 
internal flanges.  Color of tiles to be Yellow conforming to Federal Color No. 33538. 

 
D. Detectable/tactile warning tiles shall be installed as per manufacturer’s instructions. 
 
E. Detectable/tactile warning tiles shall be guaranteed in writing for a period of ten (10) years 

from date of final acceptance. 
 

2.02 TRAFFIC CONTROL SIGNS 
 
 A. All traffic control signs shall conform to MHD Standard Specifications. 
  Handicap parking signs and pavement markings shall be as per ADA and Mass Barrier   
  Access Board latest codes and standards.  
 
 
SECTION 3 - EXECUTION 
 
3.01 INSTALLATION 
 

A. General 
 

The work related to each of the site improvement items shall be fabricated, constructed and 
finished in every respect in a good, workmanlike and substantial manner, to the full intent 
and meaning of the drawings and specifications.  All parts necessary for the proper and 
complete execution of the work, whether the same may have been specifically mentioned 
or not, or indicated on the drawings, shall be done or furnished in a manner corresponding 
with the rest of the work as if the same were specifically herein described. 

 
B. The workmanship shall be first-class in every respect and neat in appearance.  All work 

shall meet the requirements of the local codes, and other authorities having jurisdiction 
over the work. 

 
C. All excavation and backfill operations shall conform to the details shown on the drawings 

and the applicable provisions specified under Excavating, Filling and Grading, Section 
02200. 

 
D. Special Conditions 
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Work shall be properly coordinated with the work of other trades.  Other trades shall be 
consulted in advance so that proper provisions may be made for installation of their work 
and so that the work of this Section may be properly finished and connected to the work of 
other trades. 

 
E. Clean-up - Site shall be left free of all debris and in a clean, orderly manner. 

 
 

END OF SECTION 
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SECTION 32-9300  
 

 PLANTING 
 
 
PART 1 - GENERAL 
 
1.01 CONTRACT PROVISIONS INCORPORATED BY REFERENCE 
 

The General Provisions of the Contract, including the General and Supplementary Conditions 
and Division 1, apply to the work specified in this Section. 

 
1.02 SECTION INCLUDES 
 

Planting required for the Work is indicated on the Drawings and, in general, includes planting of 
trees and/or shrubs throughout the Work including furnishing all materials, equipment, and labor 
necessary for root protection, and tree guards where applicable. 

 
1.03 RELATED WORK 
 

A. Excavating, Filling & Grading .......................................................... Section 31-5001 
 
1.04 QUALITY ASSURANCE 
 

A. Qualifications of Workmen 
 

Provide at least one person who shall be present at all times during execution of this 
portion of the Work, thoroughly familiar with the type of materials being installed and the 
best methods of their installation, and direct all work performed under this Section. 

 
B. Standards 

 
1. All plants and planting material shall meet or exceed the specifications of Federal 

and State laws requiring inspection for plant disease and insect control. 
 

2. Quality and size shall conform to the current edition of "Horticultural Standards" for 
number one grade nursery stock, as adopted by the American Association of 
Nurserymen. Trees shall be nursery grown in New England, New York or New 
Jersey, whose climatic conditions are similar to the project site. 

 
3. All plants shall be true to name and one of each bundle or lot shall be tagged with the 

name and size of the plants, in accordance with the standards of practice of the 
American Association of Nurserymen.  In all cases, botanical names shall take 
precedence over common names. 

 
1.05 SUBMITTALS 
 

A. Materials List 
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Thirty days before any planting materials are delivered to the job site, submit to the 
Landscape Architect a complete list of all plants and other items proposed to be installed: 

 
1. Include a complete data on source, size, and quality. 

 
2. Demonstrate complete conformance with the requirements of this section. 

 
3. This shall in no way be construed as permitting substitution for specific items 

described in the Drawings or these Specifications unless the substitution has been 
approved in advance by the Landscape Architect. 

 
B. Certificates 

 
1. All certificates required by law shall accompany shipments. 
 
2. Upon completion of the installation, deliver all certificates to the Landscape 

Architect. 
 

C. All submittals shall follow the Provisions of Section 01300-Submittals. 
 
1.06 PRODUCT HANDLING 
 

A. Delivery and Storage 
 

1. Deliver all items to the site in their original containers with all labels intact and 
legible at time of Landscape Architect's inspection. 

 
2. Immediately remove from the site all plants which are not true to name and all 

materials which do not comply with the provisions of this Section of these 
Specifications. 

 
3. Use all means necessary to protect plant materials before, during and after 

installation and to protect the installed work and materials of all trades. 
 

B. Replacements 
 

In the event of damage or rejection, immediately make all repairs and replacements 
necessary to the approval of the Landscape Architect, at no additional cost to the Owner. 

 
C. Planting Season 

 
1. Planting shall be done within the following dates: 

 
Deciduous Material: March 1 - June 15 
   

2. If special conditions exist which may warrant a variance in the above planting dates, 
a written request shall be submitted to the Project Landscape Architect stating the 
special conditions and the proposed variance.  Permission for the variance will be 
given if warranted in the opinion of the Landscape Architect.  Variances permitted 
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will not relieve the Contractor from liability for damages caused by planting out of 
season. 

 
 
PART 2 - PRODUCTS 
 
2.01 FERTILIZER 
 

A. General 
 

All fertilizer shall be a commercial balanced 14-14-14 ratio of N-P-K fertilizer, and shall 
conform to the applicable State fertilizer laws.  Each tree will be fertilized with slow 
release "Osmocote 14-14-14" which shall be applied according to manufacturer's 
specifications.   Any fertilizer which becomes caked or otherwise damaged, making it 
unsuitable for use, will not be accepted. 

 
2.02 SOIL AMENDMENT 
 

All soil amendment shall be peat; a domestic product consisting of partially decomposed 
vegetable matter of natural occurrence.  It shall be brown, clean, low in content of mineral and 
woody material, mildly acid and granulated or shredded, and fortified with organic nitrogen or an 
equal commercial soil amendment approved in advance by the Landscape Architect. 

 
2.03 BARK MULCH 
 

Shredded cedar bark mulch shall consist of a standard size, free of chunks and pieces of wood 
thicker than 1/4" and approved by the Landscape Architect.  The mulch must be partially 
decomposed and dark brown in color. 

 
2.04 TREE STAKES 
 

Unless otherwise indicated on the Drawings, all tree stakes shall be spruce or fir construction 
grade, rough-sawn, 2" x 2" x 10' long. All exposed portions of each tree stake to be stained black.  

 
2.05 PEAT MOSS 
 

Brown; acid reaction about 4 to 5 pH; low in content of wood material and free of mineral matter 
harmful to plant life; water absorbing capacity, 1100 to 2000 percent; moisture content 30 
percent natural, shredded or granulated. 

 
2.06 WATER 
 

Contractor shall make, at his expense, whatever arrangements may be necessary to ensure an 
adequate supply of water to meet the needs of this contract.  He shall also furnish all necessary 
hose, equipment, attachments, and accessories for the adequate irrigation of lawns and planted 
areas as may be required to complete the work as specified. 
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2.07 PLANTING SOIL 
 

A. The Contractor shall supply loam which shall be prepared by the Contractor so as to be free 
from subsoil, stumps, roots, stones over one (1) inch diameter and other extraneous 
materials.  Materials removed shall be disposed of by the Contractor.  Soil shall not be used 
for planting while in a frozen or muddy condition. 

 
B. Planting soil mix shall consist of seven parts loam and one part peat moss by volume.  It 

shall have pH value between pH 6.0 to pH 6.5.  For spring planting only, add five pounds 
of 11-8-4 commercial fertilizer per cubic yard of planting soil; mix thoroughly. 
 
Mix all materials at the proportions or amounts specified herein.  Mixing shall be done by 
an approved method.  Under no conditions shall mixing be done if materials are wet or in 
otherwise unsatisfactory condition, as determined by the Landscape Architect. 

 
2.08 PLANT MATERIALS 
 

Plant materials shall be true to species and variety specified and shall be nursery grown in 
accordance with good horticultural practice under climatic conditions similar to those in the 
locality of the project for at least two years.  They shall have been root-pruned within the last two 
years and shall be freshly dug.  No heeled-in plants or plants from cold storage will be accepted. 

 
A. Unless specifically noted otherwise, all plants shall be of specimen quality; exceptionally 

heavy; and symmetrical, so trained or favored in development and appearance as to be 
unquestionable and outstandingly superior in form, compactness and symmetry.  They shall 
be sound; healthy; vigorous; well-branched and densely foliated when in leaf; free of 
disease; insects; eggs or larvae; and shall be free from physical damage or conditions that 
would prevent thriving growth. 

 
B. Plants shall not be pruned before delivery.  Trees with multiple leaders, unless specified, 

will be rejected.  Trees with a damaged or crooked leader, abrasion of bark, sun scalds, 
disfiguring knots, insect damage, or cuts of limbs over 3/4" in diameter, not completely 
closed, will be rejected. 

 
C. Plants shall conform to measurements specified in the Plant Lists, except that plants larger 

than specified may be used if approved by the Landscape Architect.  Use of such plants 
shall not increase the Contract price.  If larger plants are approved, the root ball shall be 
increased in proportion to the size of the plant. 

 
D. Caliper measurement shall be taken on the trunk 6" above natural ground line for trees up 

to 4" in caliper and 12" above the natural ground line for trees over 4" in caliper.  Height 
and spread dimensions specified refer to the main body of the plant and not from branch tip 
to tip.  Plants shall be measured when branches are in their normal position.  If a range of 
size is given, no plant shall be less than the minimum size, and not less than 50 percent of 
the plants shall be as large as the maximum size specified.  Measurements specified are 
minimum size, acceptable after pruning where pruning is required.  Plants that meet 
measurements but do not possess a normal balance between height and spread shall be 
rejected. 
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E. All plants shall be labeled with correct plant name and size.  Labels shall be attached 
securely to all plants, bundles, and containers of plant materials delivered with care that 
those attached directly to plants will not restrict growth. 

 
F. Substitutions of plant materials will not be permitted, unless authorized in writing by the 

Landscape Architect.  If proof is submitted and substantiated in writing that any plant 
specified is not obtainable, a proposal will be considered for use of the nearest available 
size or similar variety with a corresponding adjustment of Contract price. 

 
G. Type of Protection to Roots 

 
1. Balled and Burlapped Plants 

 
Plants designated "B&B" in the Plant List shall be balled and burlapped.  They shall 
be dug with firm, natural balls of earth of sufficient diameter and depth to encompass 
the fibrous and feeding root system necessary for full recovery of the plant.  Balls 
shall be firmly wrapped with burlap or similar material and bound with twine, cord, 
or wire mesh.  Where necessary to prevent breaking or cracking of the ball during the 
process of planting, the ball may be secured to a platform. 

 
2. Protection After Delivery 

 
The balls of "B&B" plants which cannot be planted immediately on delivery shall be 
covered with moist soil or mulch, or other protection from drying winds and sun.  
Bare-rooted plants shall be planted or heeled-in immediately upon delivery.  All 
plants shall be watered as necessary until planted. 

 
2.09 INSPECTIONS 
 

Certificates of inspection shall accompany invoices for each shipment of plants as may be 
required by law for transportation.  File certificates with the Landscape Architect prior to 
acceptance of the material.  Inspection by Federal or State Governments at place of growth does 
not preclude rejection of plants at the work site. 

 
2.10 SELECTION AND TAGGING 
 

A. Plants shall be subject to inspection and approval by the Landscape Architect at their place 
of growth and upon delivery for conformity to specification requirements.  Such approval 
shall not impair the right of inspection and rejection during the progress of the work.  A 
Contractor's representative shall be present at all inspections. 

 
B. Written requests for inspection of plant material at their place of growth shall be submitted 

to the Landscape Architect at least 10 calendar days prior to digging.  Written requests 
shall state the place of growth and quantity of plants to be inspected.  The Landscape 
Architect may refuse inspection at this time if, in his judgment, a sufficient quantity of 
plants are not available for inspection. 

 
C. Plants identified as "selection specimen" shall be approved and tagged at their place of 

growth.  For distant material, submit photographs for pre-inspection review. 
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2.11 PLANT LABELS 
 

Plant labels shall be durable, legible stating the correct plant name and size in weather-resistant 
ink or embossed process lettering. 

 
 
2.12 TREE PAINT 
 

Tree paint shall be "Cabot Tree Paint" or approved equal. 
 
2.13 ANTI-DESICCANT 
 

Anti-desiccant shall be an emulsion which provides a protective film over plant surfaces, 
permeable enough to permit transpiration.  It shall be delivered in containers of the manufacturer 
and mixed according to the manufacturer's directions ("Wiltpruf" manufactured by Nursery 
Specialty Products Inc., Stubbings Road, Groton Falls, New York, or approved equal). 

 
 
PART 3 - EXECUTION 
 
3.01 SURFACE CONDITIONS 
 

A. Inspection 
 

1. Prior to all work of this Section, carefully inspect the installed work of all other 
trades and verify that all such work is complete to the point where this installation 
may properly commence. 

 
2. Verify that planting may be completed in accordance with the original design and the 

referenced standards. 
 

B. Discrepancies 
 

1. In the event of discrepancy, immediately notify the Landscape Architect. 
 
2. Do not proceed with installation in areas of discrepancy until all such discrepancies 

have been fully resolved. 
 
3.02 EXCAVATION OF PLANTING AREAS 
 

A. Stake out the ground locations for plants and outlines of areas to be planted and obtain 
approval of the Landscape Architect before excavation is begun.  A minimum of 30 percent 
of total planting must be staked before inspection will be made. 

 
B. Excavate tree and shrub pits as shown on the Drawings. 
 
C. Separate sub-grade soils from the upper topsoil portions and remove immediately wherever 

encountered during planting operations. 
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D. Notify the Landscape Architect in writing of all soil condition which the Contractor 
considers detrimental to growth of plant material.  State condition and submit proposal in 
writing to the Landscape Architect for correcting condition. 
 
Notify the Landscape Architect in writing of all soil or drainage conditions which the 
Contractor considers detrimental growth of plant material. 

 
E. Test drainage of suspect plant beds and pits by filling with water twice in succession.  

Conditions permitting the retention of water in planting beds for more than 12 hours shall 
be brought to the attention of the Landscape Architect. 

 
F. If rock, underground construction work, tree roots, or obstructions are encountered in the 

excavation of plant pits, alternate locations may be considered by the Landscape Architect.  
Where location cannot be changed, as determined by the Landscape Architect, submit cost 
required to remove the obstructions to a depth of not less than 6" below the required pit 
depth.  Proceed with work after approval of the Landscape Architect. 

 
3.03 PLANTING OPERATIONS 
 

A. Digging and Handling of Plant Materials to be Relocated 
 

1. Immediately before digging, spray all plant material in full leaf with anti-desiccant, 
applying an adequate film over trunks, branches, twigs, and/or foliage. 

 
2. Dig, ball and burlap ("B&B") plants with firm, natural balls of earth with diameter 

not less than that recommended by American standard for Nursery Stock and of 
sufficient depth to include the fibrous and feeding roots.  Plants moved with a ball 
will not be accepted if the ball is cracked or broken before or during planting 
operation. 

 
3. Protect plants at all times from sun or drying winds.  Plants that cannot be planted 

immediately on delivery shall be kept in the shade, well protected with soil, wet 
moss, or other acceptable materials and shall be kept well watered.  Plants shall not 
remain unplanted for longer than three days after delivery. 

 
4. Plants shall not be bound with wire or rope at any time so as to damage the bark or 

break branches.  Plants shall be lifted and handled from the bottom of the ball only. 
 

B. Planting Trees  
 

1. Protect plants at all times from sun or drying winds.  Plants that cannot be planted 
immediately on delivery shall be kept in the shade, well protected with soil, wet 
moss, or other acceptable material and shall be kept well watered.  Plants shall not 
remain unplanted for longer than three days after digging.  Plants shall not be bound 
with wire or rope at any time so as to damage the bark or break branches.  Plants 
shall be lifted and handled from the bottom of the ball only. 

 
2. Contractor shall excavate treewell with vertical sides and bottom of excavation at 

proper depth for the rootball.  Planting hole depth to be as shown on details. 
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 If during excavation, utilities or other obstructions (i.e. boulders, hidden tree stumps, 
etc.) are found, the Contractor shall immediately stop work at that specific location 
and notify the Town.  The Town will them make a decision whether to continue with 
work or find an alternate location.  Unusable treewells are to be immediately 
backfilled and compacted to their original grade. 

 
Install tree root barrier as shown on detail and backfill accordingly 

 
 Set plants at same relationship to finished grade as they bore to the ground from 

which they were dug.  Set plant plumb and brace rigidly in position until prepared 
topsoil  has been tamped solidly around ball and roots. 

 
3. Cut and remove ropes, strings and wrappings from top 1/3 of ball after plant has been 

set.  Leave balance of wrappings intact around ball.  If wrapping is plastic, remove 
top 2/3. 

 
4. Backfill plant pits with prepared planting soil.  When plant pits have been backfilled 

approximately 2/3 full, water thoroughly, eliminating all air pockets.  After watering, 
install planting soil to top of pit and repeat watering.   

 
5. Form saucer around tree as indicated on the Drawings. 
 
6. Finish grade planting areas to conform to grades on Drawings. 
 
7. Mulch all pits and beds with a 4" layer of shredded bark mulch immediately after 

planting. 
 
8. Immediately after planting, water all plants thoroughly. 

 
 
3.04 INSPECTION 
 

In addition to normal progress inspection, schedule and conduct the following formal 
inspections, giving the Landscape Architect at least 24 hours prior notice of readiness for 
inspection: 

 
A. Inspection of plants in containers prior to planting. 
 
B. Inspection of plant locations to verify compliance with the Drawings. 
 
C. Schedule the final inspection sufficiently in advance and in cooperation with the Landscape 

Architect so that the final inspection may be conducted within 24 hours after completion of 
planting. 

 
D. Final inspection will be at the end of the maintenance period, provided that all previous 

deficiencies have been corrected. 
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3.05 ACCEPTANCE 
 

A. The Landscape Architect shall inspect all work for acceptance upon written request of the 
Contractor.  The request shall be received at least 10 calendar days before the anticipated 
date of inspection. 
 
Acceptance of plant material by the Landscape Architect shall be for general conformance 
to specified size, character, and quality and shall not relieve the Contractor of responsibility 
for full conformance to the contract documents, including correct species. 
 
Upon completion and re-inspection of all repairs or renewals necessary in the judgment of 
the Landscape Architect, he shall certify in writing to the Contractor as to the acceptance of 
the work. 

 
B. Acceptance in Part 
 

The work may be accepted in parts when it is deemed to be in the Owner's best interest to 
do so and when approval is given to the Contractor in writing to complete work in parts.  
Acceptance and use of such areas by the Owner shall not waive any other provisions of this 
Contract. 

 
3.06 WARRANTY/GUARANTEE PERIOD AND MAINTENANCE 
 

A. The guarantee period for tress shall begin at the date of acceptance. 
 
B. All plant material shall be guaranteed by the Contractor for a period of twelve (12) months 

after the date of initial acceptance of each tree to be in good, healthy and flourishing 
condition. 

 
C. When work is accepted in parts, the guarantee periods extend from each of the partial 

acceptances to the terminal date of the last guarantee period.  Thus, all guarantee periods 
terminate at one time. 

 
D. The Contractor shall replace, without cost to the Owner and as soon as possible as weather 

conditions permit and within a specified planting period, all dead plants and all plants not 
in a vigorous thriving condition, as determined by the Landscape Architect during and at 
the end of the guarantee period.  Plants shall be free of dead or dying branches and branch 
tips and shall bear foliage of a normal density, size, and color.  Replacements shall closely 
match adjacent specimens of the same species.  Replacements shall be subject to all 
requirements stated in this Specification. 

 
 This warranty shall not be deemed to cover trees or planting material damaged or destroyed 

by acts of vandalism, motor vehicle accidents, or servere weather conditions beyond those 
customary in New England (such as hurricane force winds, tornadoes, or the like).  

 
E. The guarantee of all replacement plants shall extend for an additional period of one year 

from the date of their acceptance after replacement.  In the event that a replacement plant is 
not acceptable during or at the end of the said extended guarantee period, the Owner may 
elect subsequent replacement or credit for each item. 
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F. During the warranty period, the Contractor shall be responsible for maintaining each tree in
a healthy and vigorous growing condition.  The Contractor shall water the tree as outlined
in a tree watering plan prepared by the Contractor and approved the Town.  The
Contractor's tree watering plan shall describe the source of the water and the equipment to
be used in watering, and shall provide for each tree to receive at least 10 gallons of water
every two weeks, from May 1st to August 30th.  The Contradictor shall also weed, prune,
mulch, fertilize the trees, and take other steps necessary to ensure the long-term health of
the trees, including without limitation, tightening and repairing guywires, resetting tilted or
downed trees, and adding soil and/or mulch to any treewell that has settled.

3.07 CLEANUP 

A. When any of this work is done while buildings are occupied, pavements shall be kept clear
at all times, broom cleaned to prevent tracking dirt into buildings.

B. After completion of all planting operations, dispose of all debris and excess material to the
satisfaction of the Landscape Architect.  All pavements shall be broomed and hosed clean.

3.08 FINAL INSPECTION AND ACCEPTANCE 

At the end of the guarantee period, the Landscape Architect will inspect all guaranteed work for 
final acceptance upon written request of the Contractor.  The request shall be received at least 10 
calendar days before the anticipated date for final inspection. 

Upon completion and re-inspection of all repairs or renewals necessary in the judgment of the 
Landscape Architect at that time, he shall certify in writing to the Contractor as to the final 
acceptance of the Project. 

END OF SECTION 
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SECTION 33-4100 

STORM DRAINAGE 

PART 1 - GENERAL 

1.01 CONTRACT PROVISIONS INCORPORATED BY REFERENCE 

The General Provisions of the Contract, including the General and Supplementary Conditions 
and Division 1, apply to the work specified in this Section. 

1.02 ITEMS REQUIRED BUT NOT SPECIFIED 

If an item or material of this trade is indicated in the Drawings but not specifically listed in this 
Section, provide such item or material at a standard of quality equal to the standard established 
for the balance of the Work specified, in accordance with the Architect's interpretation. 

1.03 EXECUTION, CORRELATION AND INTENT 

In case of an inconsistency between Drawings and Specifications, or within either Document not 
clarified by addendum, the better quality or greater quantity of Work shall be provided, in 
accordance with the Architect's interpretation. 

1.04 DESCRIPTION 

A. The storm drainage system required for this work is indicated on the drawings and
includes, but is not necessarily limited to:

- castings
- storm drain structures and interconnecting lateral lines
- storm drainage pipe
- required fittings and bends
- testing

B. Related Work Described Elsewhere

Site Demolition, Clearing and Grubbing ................... Section 31-2000 
Excavating, Filling & Grading .................................. Section 31-5000 
Cast in Place Concrete Pavement .............................. Section 31-1300 

1.05 QUALITY ASSURANCE 

A. Qualifications of Installers

Use adequate number of skilled workmen who are thoroughly trained and experienced in
the necessary crafts and who are completely familiar with the specified requirements and
the methods needed for proper performance of the work in this Section.
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B. Standards

1. American Association of State Highway and Transportation Officials (AASHTO):
Standard Specifications for Highway Bridges

2. American Concrete Institute (ACI):  Building Code Requirements for Reinforced
Concrete - 318

3. American Concrete Pipe Association (ACPA):  Concrete Pipe Design Manual

4. American Society for Testing and Materials (ASTM):

5. Deformed and Plain Billet-Steel Bars for Concrete Reinforcement A615

6. Concrete Masonry Units for Construction of Catch Basins and Manholes C139

7. Sampling and Testing Concrete Masonry Units C140

8. Compression Joints for Vitrified Clay Pipe and Fittings C425

9. Joints for Circular Concrete Sewer and Culvert Pipe, Using Rubber Gaskets C443

10. Precast Reinforced Concrete Manhole C478

11. Precast Reinforced Concrete Box Sections for Culverts, Storm Drains, and Sewers
C789

12. Moisture-Density Relations of Soils and Soil Aggregate Mixtures Using 10-lb. (4.54
kg) Rammer and 18 in. 457 mm) Drop  D1157

13. Commonwealth of Massachusetts Department of Transportation (MDOT):  Standard
Specifications for Highways and Bridges

14. National Clay Pipe Institute (NCPI):  Clay Pipe Engineering Manual

C. Codes

The work shall be completed in accordance with standards and approval of the Town of
Montague Department of Public Works.

D. Permits

The Contractor shall pay for all permits and licenses as required.

E. Inspection
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All drainage system installations shall be inspected and approved by the Town DPW.  The 
Contractor shall be responsible for making all arrangements with the Town and paying all 
fees associated with the drainage system installation. 

1.06 SUBMITTALS 

A. Materials List

After award of Contract and before any storm drainage system materials are delivered to
the job site, manufacturer's product data shall be submitted.

1. Show manufacturer's name and catalog number for each item, furnish complete
catalog cuts and technical data, and furnish the manufacturer's recommendations as
to method of installation.

2. Do not permit any storm drainage or sewerage component to be brought onto the job
until it has been approved by the Architect.

B. All submittals shall follow the Provisions of Section 01300-Submittals.

C. Record Drawings

1. During the course of installation, carefully show, in red line, on a print of the grading
plan, all changes made to the storm drainage system during installation.

2. Upon completion of the storm drainage system installation, these marked plans shall
be supplied to the Architect.

1.07 PRODUCT HANDLING 

A. Protection

Protect existing utilities as specified in these Specifications.  Use all means necessary to
protect storm drain system materials before, during and after installation and to protect
installed work and materials of all other trades.

B. Replacements

In the event of damage, immediately make all repairs and replacements necessary to the
approval of the Architect, at no additional cost to the Owner.

C. Delivery and Storage

Deliver all materials to the job site in their original containers, with all labels legible at
time of use.  Store in strict accordance with manufacturer's recommendations, as approved
by the Architect.

PART 2 - PRODUCTS 
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2.01 CASTINGS 

Catalog listings on the plans indicated are from the Neenah Foundry Company catalogs.  
Subsections may be submitted for the approval of the Project Engineer, provided they are 
equivalent to those indicated and conform to State Specifications. The catch basin frame and 
grate shall be Model R-5901A or approved equal.  

B. The manhole frames and covers shall conform to MHD Specifications

C. Traps shall conform to MHD requirements.

2.02 HDPE DRAINAGE PIPE 

This pipe shall conform to MHD Standard Specifications Section M5.03.01.  The pipe shall be 
constructed of high-density polyethylene.  The pipe shall be seamless with corrugations on the 
exterior and shall have a smooth interior waterway.  Corrugated plastic pipe shall not be used for 
flared ends or in other applications where the pipe will be exposed to vandalism and ultraviolet 
radiation.  Cost of pipe shall include connections to flared ends of other material. 

2.03 Polyvinyl Chloride Pipe and Perforated Polyvinyl Chloride Pipe 

PVC pipe and fittings for drainage and subdrainage applications shall meet ASTM D 1785 
Standard Specifications for PVC plastic pipe, Type I Schedule 80.  Joints shall be made in 
acordance with ASTM D 2855 Recommended Practice for Making Solvent-cemented Joints with 
PVC Pipe and Fittings. 

2.04 CATCH BASINS 

A. Catch basins shall be constructed of the materials, size, form thickness and in the manner
showing detail on a plan titled "Typical Details"

B. Precast concrete basins shall consist of pre-cast reinforced riser sections, haunched
concentric cone top section, and a base section conforming to the typical catch basin
details.  Where required by shallow installations or directed by the Engineer, provide a flat
slab top constructed to support HS-20 wheel loading.

C. Pre-cast catch basins shall be manufactured in accordance with ASTM Designation C 478.
The minimum compressive strength of the concrete for all sections shall be 4,000 psi of a
28 day test.  The circumferential steel reinforcement for riser sections and base walls shall
be 0.17 square inch per linear foot.  Reinforcing in the bottoms of bases shall be of the
same design.

D. Each section of the pre-cast manhole shall have two holes for the purpose of handling and
laying.  These holes shall be tapered and shall be plugged with mortar after installation.

E. Type II cement to be used.  Sections shall be set so as to be vertical and in true alignment.
Joints shall be completely mortared by buttering the groove and immediately prior to
setting a section assuring a water tight sump.
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F. Catch basin connections to the manhole shall enter immediately above the shelf.

G. Red Sewer Brick shall be used in the catch basins.

H. 3/4" crushed stone foundation six (6) inches in depth is required under the pre-cast base at
no additional cost.

I. Traps, frames, grate and inlets shall be furnished and installed as specified under their
respective items.  A minimum of 12 inches red sewer brick shall be used under the frames.
The grates shall fit so as to prevent rocking or unnecessary space at the joints.

2.05 CLASS OF CONCRETE 

Class A Concrete shall be used for all reinforced and plain concrete not otherwise specified or 
noted on the drawings. 

Class A concrete shall develop a minimum compressive strength of 3,000 psi, at 28 days with 
aggregates proportioned to produce a dense and watertight concrete. 

Class B concrete may be used wherever low-strength concrete can be allowed, including concrete 
fill under foundations and elsewhere as specified or indicated on the drawings. 

Class B concrete shall develop a minimum compressive strength of 2,500 psi, at 28 days. 

2.06 PORTLAND CEMENT 

Cement shall be single brand of approved American made Portland Cement conforming to 
current specifications of ASTM Standard Specification for Portland Cement, Designation C 150, 
Type II or, where required.  Type III high early-strength cement.  When used in the work, cement 
shall be free from lumps and partially or wholly set cement. 

2.07 ADMIXTURES 

The use of admixtures to improve workability, facilitate hardening of waterproofing, will not be 
permitted. 

2.08 WATER 

Clean, fresh water shall be used for mixing concrete. 

2.09 FINE AGGREGATE 

Concrete sand shall be clean, sound, sharp, screened, and well graded with no grain larger than 
will pass a 3/8 inch sieve.  Not more than 30 percent by weight shall pass a No. 50 sieve. 

2.10 COARSE AGGREGATE 
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Coarse aggregate shall be washed screened gravel or crushed stone, hard, tough, durable, and 
having not more than 5 percent by weight of deleterious substances and soft fragments.  
Aggregate shall be well graded from the largest which shall pass a 1 1/2 inch mesh to the 
smallest which shall pass a 3/8 inch mesh and not over 5 percent passing a 1/4 inch mesh. 

2.11 SAMPLES OF AGGREGATE 

If required, the Contractor shall submit clearly labeled samples of sand and coarse aggregate to 
the Contracting Officer as directed..  No aggregates shall be delivered or used before the samples 
have been approved and aggregates as delivered shall in all respects be equal to the approved 
samples. 

2.12 BRICK 

The brick shall be good, sound, hard, and uniformly burned brick, regular and uniform in shape 
and size, of compact texture and satisfactory to the Contracting Officer.  Brick shall be Grade SA 
conforming to the ASTM Standard Specification for Sewer Brick (made from Clay or Shale), 
Designation C 32.  In case the Contracting Officer rejects any brick, the same shall be 
immediately removed from the worksite and brick satisfactory to the Contracting Officer 
substituted.  Brick shall be culled and completely piled as soon as delivered. 

2.13 MORTAR FOR BRICKWORK 

The mortar shall be composed of Portland Cement, hydrated lime, and sand, in which the volume 
of sand shall not exceed three times the sum of the volumes of cement and lime.  The proportions 
of cement and lime shall be 1 1/4. 

Cement shall be Type II as previously specified. 

Lime shall be Type S conforming to ASTM Standard Specification for Hydrated Lime for 
Masonry Purposes, Designation C 207.  "Mortaseal" made by U.S. Gypsum or "4 Hydrate" made 
by the New England Lime Company shall normally meet this specification. 

The sand shall conform to the ASTM Standard Specification for Aggregate for Masonry Mortar, 
Designation C144. 

2.14 ADJUSTING AND REMODELING OF DRAINAGE STRUCTURES 

Existing manhole and catch basin structures to be adjusted or remodeled shall be adjusted and 
remodeled in conformance to MHD Specifications Section 210. 

2.15 STROMWATER TREATMENT CHAMBER 

A. The contractor shall furnish and install a complete stormwater treatment chamber at the
location shown on the plans.  The stormwater treatment chamber shall include any by-pass
structures, inlet structures, or any other appurtenances necessary to provide the required
treatment and intended function as shown on the plans.  Any variation from the proposed
locations, dimensions, inverts, or other parameters shall be detailed on a plan and
submitted to the Engineer for review and approval.
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 The stormwater treatment chamber shall provide the required treatment for the runoff and 
be capable, at a minimum, of conveying stormwater at a flow rate equal to the full-flow 
capacity of the inlet pipe (or combined full-flow capacities where multiple pipes are 
specified).  The system shall be designed such that stormwater can enter the structure 
directly through the use of a catch basin type frame and grate and/or through piped 
connections, or as shown on the plans.  The stormwater treatment chamber shall not 
resuspend trapped sediments or re-entrain floating contaminants under any condition.  
Direct access shall be provided to the sediment and floatable contaminant storage chambers 
to facilitate maintenance.  There shall be no mechanisms that use direct screening as part of 
the treatment process. 

C. The stormwater treatment chamber unit shall consist of a concrete structure with inlet
frame and grates/covers designed for HS-20 traffic loading with all other components being
constructed of high strength, non-corrosive material such as fiberglass, PVC, and stainless
steel that meet applicable ASTM design criteria.  All material specifications are subject to
the review and approval of the Engineer.  The stormwater treatment chamber unit shall be
installed on a compacted ¾” crushed stone foundation a minimum of six (6) inches in
depth or as recommended by the manufacturer.

D. Each stormwater treatment system shall be of a type that has been installed and
successfully operating for a minimum of 5 years.  The stormwater treatment system must
be recognized by the Massachusetts Department of Environmental Protection and/or The
Massachusetts Strategic Envirotechnology Partnership (STEP).

PART 3 - EXECUTION 

3.01 SURFACE CONDITIONS 

A. Inspection

1. Prior to all work of this section, carefully inspect the installed work of all other trades
and verify that all such work is complete to the point where this installation may
properly commence.

2. Verify that storm drainage system may be installed in strict accordance with all
pertinent codes and regulations, the original design, the referenced standards, and the
manufacturer's recommendations.

B. Discrepancies

1. In the event of discrepancy, immediately notify the Architect.

2. Do not proceed with installation in areas of discrepancy until all such discrepancies
have been fully resolved.

3.02 FIELD MEASUREMENTS 
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Make all necessary measurements in the field to ensure precise fit of items in accordance with the 
original design. 

3.03 TRENCHING AND BACKFILLING 

Perform all trenching and backfilling necessary for this portion of the work, strictly conforming 
to the requirements for trenching described in Section 02200 of these Specifications. 

3.04 INSTALLATION OF PIPING 

A. General

Piping shall be installed as indicated on the Drawings and in accordance with the Town
DPW Standards.

Concrete pipe installation shall conform to Class B, Bedding Condition as specified in the
ACPA Manual.

B. Approvals

No pipe shall be laid without prior notification of the Architect.  Each pipe shall be subject
to inspection by the Architect immediately before it is laid, and defective pipe will be
rejected.  Pipe lines shall be laid to the grades and alignment indicated on the drawings.
Proper facilities shall be provided for lowering sections of pipe into trenches.

C. Controls

The grade and alignment of all pipe laid in trenches shall be controlled by batterboards,
laser equipment, or parallel offset lines with accurate horizontal and vertical control
checkout points spaced not greater than 25 feet.  Grades and lines between points shall be
set and checked with grade and alignment squares.  Layout of controls shall be established
by a Registered Professional Engineer or Land Surveyor.  Alignment tolerances shall be 1
in 1,000 vertical and 1 in 500 horizontal.  Pipe shall be inspected for alignment, and
approval shall be obtained from the Architect before backfilling work commences.

D. Procedure

1. Before being laid, each pipe length shall be inspected and tested to verify that it is not
cracked, permanently dented or deformed.  Pipe of the required size shall be laid to
conform to the lines and grades indicated on the drawings or given by the
Contracting Officer.

2. Pipe shall be laid with the groove or bell end upstream.  Bell shall rest over a shallow
excavation in pipe bedding to prevent pipe weight from bearing on bell.

3. Each pipe shall be so laid as form a close joint with the next adjoining pipe and bring
the inverts continuously to required grade.  Each pipe shall be supported with
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compacted crushed stone, graded in size from 1/4 inch to 3/4 inch, to obtain a 
substantially unyielding bed. 

4. Unless recommended by the ASTM standards and by the manufacturers of the
various kinds and types of pipe, the Contractor shall not joint pairs of pipe before
laying them.

5. No pipe or fitting shall be permanently supported on saddles, blocking, or stones.

6. Where a concrete cradle is used, the pipe shall be laid on concrete saddles so
constructed as to provide lateral support for the pipe while the cradle is being placed.

7. Pipe shall not be backfilled until joints have been fully inspected, and approved.

8. Entire length of pipe shall be thoroughly flushed clean following completion of
backfill.

9. Lifting holes in concrete pipe shall be at top of pipe as installed.  Holes shall be
sealed with precast concrete plugs.  Before plugs are installed, entire contact surface
between plug and pipe shall be coated with asphalt mastic.  Plug shall be driven
home before mastic has set up.

3.05 PIPING 

Pipe joints shall be made with rubber gaskets, Portland cement mortar, nonshrink grout, or 
asphalt mastic compound. 

A. Rubber gasketed joint:  Pipe gasket shall be installed using lubricants, cements,
adhesives, and other accessories and methods recommended by the gasket manufacturer.
Pipe and gasket surfaces shall be kept clean until pipe has been properly drawn up and the
joint closed.  Gaskets and other jointing material shall be placed on the pipe immediately
before joint is made up.  Jointing materials shall be inspected and defects repaired before
joint is completed.

B. Portland cement mortared joint:  Mortar joint shall be caulked with jute or oakum, and
remainder of joint depth filled with cement mortar.  Jute or oakum may be omitted if joint
space is completely filled with mortar, and a continuous bead is left around full
circumference on both inside and outside surfaces of pipe.  Pipe surfaces to be in contact
with mortar shall be thoroughly cleaned and well wetted before joint is made.  On inside
of pipe, joint shall be left smooth and flush with pipe wall, completely free from
obstructions to flow.  Joints shall be protected from sun and wind for a minimum of three
days.

1. Placing of mortar in joints shall lag at least five pipe sections behind pipe
installation. Final four joints shall be made up after last pipe section is its final
position.
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2. Mortar in bell and spigot pipe shall be bevelled off on outside of pipe at a 45
degree angle to barrel.  Mortar shall be extended from barrel of one pipe to outer-
most edge of bell of next pipe.

C. Nonshrink grout joint:  Joints shall be as specified for Portland cement mortar above,
except using nonshrink grout.

D. Asphalt mastic joint:  Asphalt mastic joint shall be caulked with jute or oakum, and
remainder of joint depth filled with asphalt mastic.  Jute or oakum may be omitted if joint
space is completely filled with mastic, and a continuous mastic bead is left around full
circumference on both inside and outside surfaces of pipe.  Surfaces of pipe to be in
contact with asphalt mastic shall be thoroughly clean and dry when mastic is placed in the
joint.  Inside of pipe joints shall be left smooth an flush with pipe wall, completely  free
from obstruction to flow.

1. Placing of mastic joints shall lag at least five pipe sections behind pipe
installation.  Final four joints shall be made up after last pipe section is in final
position.

2. Mortar in bell and spigot pipe joints shall be bevelled off on outside of pipe at a
45 degree angle to barrel.  Mastic shall extend from barrel of one pipe to outer-
most edge of bell of next pipe.

3.06 CERTIFICATES 

Affidavits shall be furnished from the manufacturer of pipe and appurtenances furnished and 
installed under this Section, certifying that such materials delivered to the project conform to the 
requirements of these Specifications. 

3.07 TESTING 

A. Tests for outside stormwater drainage piping shall be paid for by this Contractor as
requested by the Engineer and approved before acceptance.  All tests shall be performed
after installation is completed including all backfilling, compaction and cleaning.

B. Leakage

The storm sewers and appurtenant structures shall be made as nearly watertight as
practicable and leakage measurements shall be made as directed by the Engineer.

The leakage into the storm sewers, including manholes, constructed under this contract
shall not exceed an average of five hundred (500) gallons per inch diameter in twenty-four
(24) hours per mile of sewer.

Where practicable, the leakage tests shall be made at a time when a head of water can be 
maintained at least one (1) foot above the top of the pipe of the highest section of work 
being tested. 
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The Contractor shall construct such weirs of other means of measurement as may be 
required and shall do all necessary pumping to enable the tests to be properly made. 

Portions of sewers which fail to meet tests shall be repaired and retested as necessary until 
test requirements are complied with. 

END OF SECTION 
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